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Indraprastha Institute of Information Technology, Delhi

Indraprastha Institute of Information Technol New Delhi (IIIT-Delhi

DATED- 20" Feb 2023
TENDER NOTICE

Last Date & Time of issue of tender documents from 20" Feb 2023
Last Date & Time of receipt of tender 14" Mar 2023 upto 3.00 p.m.

CE, IlIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IlIT-Delhi invites
sealed item rate tenders from eligible contractors for similar works.

Name of work: Civil & MEP Interior works for creation of class room at
Indraprastha Institute of Information Technol IIIT-Delhi m khl

Phase-lll. New Delhi-110020

Location : B-003 of R & D Block
Time of completion 90 days

Earnest Money Deposit: Rs. 58,000/- (Rupees Fifty Eight Thousand only) is to
be submitted with tender document as earnest money. The above payment shall
be made in the shape of deposit at pay order/demand draft of a scheduled bank
issued in favour of IIIT Delhi Collection payable at New Delhi.

Tender documents can be downloaded from IIITD website (www.iiitd.ac.in) and
submitted with non- refundable DD of Rs. 1180/- including GST in favour of IlIT
Delhi Collection as cost of tender.

The bidder can also make online payment of by using following details :

NEFT Transfer A/c details are as under:

Bank - HDFC Bank LTD , Okhla Industrial Area Phase —IlIl New Delhi 110020
Beneficiary’s Name - IlIT Delhi Collections Account No - 20741110000035

IFSC code- HDFC0002074

In case of on-line payment of Tender Fees - UTR No. (For Tender Fee)

The tenders shall be placed in sealed envelopes with a name of work and due date
written on the envelope and addressed to the CE, IlITD. The approved contractors
in two envelopes shall submit complete tender documents. 1% envelope shall
contain eligibility criteria and cost of tender as stated above in case of the
downloaded version.

The eligible contractors who have carried out similar Civil works in lIT-D/Govt
Deptts/PSU/Reputed Pvt. sector /MNCs are to submit the experience certificates
for the works and registration certificates with Govt. Depts. if any. Enclose the said
certificates along with the EMD/ Bid Security Declaration & tender fee in Envelope-
1.
Experience of having successfully completed similar works during last seven years
ending on the last day of the month previous to the one in which the tenders are
invited. The similar works are defined as works of civil works.
Three similar works not less than 40% of Rs 11.60 lacs each Or
estimated cost each
Two similar works not less than 60% of estimated | Rs 17.40 lacs each Or
cost each
One similar work not less than 80% of estimated | Rs 23.20 lacs each
cost each
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Indraprastha Institute of Information Technology, Delhi

One completed works of similar nature either part of 3) or separate one costing not
less than 40% of estimated cost ie Rs 11.60 lacs with some
Central/State/Autonomous/Central PSU/State PSU/local authority formed under
any Act published in Central/State Gazette.

The applications not supported with requisite experience certificates, GST
registration certificate, TIN no. and PAN No. in Envelope-1 shall not be entertained

Average Annual Turnover Interior works should be at least Rs 30 lacs during
immediate last three consecutive financial years ending 315 Mar 2022.

Must have a branch office in Delhi /INCR.

Should not have incurred any loss in the more than two years in the last fiveyears
ending 315 Mar 2022.

Performance certificates must be submitted by the vendors for the works.

10) The applications not supported with requisite experience certificates, GST

certificate, TIN no. and ITCC in Envelope-1 shall not be entertained.

11) The 2" envelope shall contain the financial bids including Priced Schedule of

Quantities, Form of Tender, Conditions of Tender, Articles of Agreement, Brief
Specifications, Condition of contract, Drawings all duly signed by the authorized
signatory of the firms.

All these envelopes are to be put in a single envelope duly super-scribed the name
of work, and addressed to CE, (IlITD) and with their address. In case the tenderer
does not fulfill the laid down eligibility criteria or fails to deposit the earnest money
in prescribed form, financial bid shall not be opened.

Tenderers shall seal the tender affix their initials and put stamp on each and every
page of tender document before submission. The tender of the contractor, who
submits in-complete tender document or submits more than one tender for one
work, shall not be considered at all.

Tenders will be received by the CE up to 3.00 P.M on 10th Mar 2023 and will be
opened by him or his authorized representative in the office of Registrar, IlITD on
the same day at 3.30 P.M.

First the Technical Bids will be opened and screened. The bids shall be examined
whether the EMD is in order and the bidder meets the minimum eligibility criteria
specified above. Those bidders whose EMD is in order, meets the minimum
eligibility criteria, has submitted all the required documents and meet the technical
requirements shall be considered for opening of financial bid. Conditional tenders
would not be accepted. Financial bids in respect of contractors who do not fulfill
above criterion shall not be opened.

CE
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CONDITIONS

The time allowed for carrying out the Interior work will be 90 days from the 3rd
day after the date of written orders to commence the work.

The site for the work is available.

During execution of works, because of some unforeseen circumstances to
enable him to complete the work as per terms of the contract, shall not relieve
the contractor from any liability or obligations under the contract and he shall
be responsible for the acts, defaults and neglects of any sub-contractor, his
agents or workmen as fully as if they were the acts, defaults or neglects of the
contractor, his agents or workmen.

The Contractor shall be required to deposit an amount equal to 3% of the
tendered value of the work as performance guarantee in the form of an
irrevocable bank guarantee bond of any scheduled bank or State Bank of India
in accordance with the form prescribed or in the form of fixed deposit receipt etc.
within 15 days of the issue of letter of acceptance. The performance guarantee
shall have the validity up to 31°* July 2023.

Tenderers are advised to inspect and examine the site and its surrounding at
their own cost and satisfy themselves before submitting their tenders as to the
nature of the ground and sub-soil (so far as is practicable), the form and nature
of the site, means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risk,
contingencies and other circumstances which may influence or affect theirtender.
A tenderer shall be deemed to have full knowledge of the site whether he
inspects it or not and no extra charges consequent on any misunderstanding or
otherwise shall be allowed. The tenderer shall be responsible for arranging and
maintaining at own cost all materials, tools and plants, water, electricity, access,
facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contact documents. Submission of a
tender by a tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specification of the
work to be done, local condition and other factors having a bearing on the
execution of the work.

The Accepting Authority (11ITD) does not bind himself to accept the lowest or any
other tender and reserves to him/herself the authority to reject in whole or part,
any or all of the tenders received without the assignment of any reason.All
tenders in which any of the prescribed conditions are not fulfilled or for any
condition, including that of conditional rebate is put forth by the tenderer shall be
summarily rejected.

Canvassing, whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractor who resort to canvassing
will be liable to rejection.

The Accepting Authority reserves to himself the right of accepting the whole or
any part of the tender and the tender shall be bound to perform the same at the
rates quoted.
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9. Tenders shall remain open for acceptance for a period of 60 days from the date
of opening of the tenders. If any tenderer withdraws his tender before the said
period for issue of letter of acceptance, whichever is earlier or makes any
modification in the terms and condition of the tender which are not acceptable
to the IIITD, then IITD shall, without prejudice to any other right or remedy, be
at liberty to forfeit 50% of the said earnest money absolutely besides black listing
of the tenderer.

10. The notice-inviting tender shall form a part of the contract document. The
successful tenderer/contractor shall, sign the necessary contract documents
consisting of the notice inviting tender, all the documents including additional
conditions, specification and drawings, if any forming the tender as issued at
the time of invitation of tender and acceptance thereof with any correspondence
leading thereto within the time specified in the letter communicating the
acceptance of the tender. In case of delay, the earnest money may be forfeited
and the tender cancelled or the contract enforced as per the terms of the tender
and the invitation to tender and the tenderer shall thus be bound by the condition
of contract even though the formal agreement has not been executed and signed
within the specified time by the tenderer.

11. The work shall be carried out as per general of conditions of contract for central
PWD works 7/8 (Tender Contract) and form part of the agreement/document.

12. Contract is liable to be terminated by the I[IITD without payment of any
compensation, if subsequent to the acceptance of tender the contractor is black-
listed by, or enters into partnership of employs any black listed contractorof the
IITD or any other department, or Govt. or its, undertakings.

13. Cost of Bidding
13.1 The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible and
liable for those costs.

14. Clarification of Bidding Documents

14.1 A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing/mail at the Employer's address indicated
in the invitation to bid not later than 3 days before the Date of Submission
of Tenders.

Email- admin-project@iiitd.ac.in / phone no- 01126907563/564/565
15. Currencies of Bid and Payment
15.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees. All payments will be invariably made in Indian Currency (Indian
Rupees.)
16. PROTECTION OF ENVIRONMENT AND OTHER LAWS:

The contractor shall take all reasonable steps to protect the environment on and
off the Site and to avoid damage or nuisance to persons or to property of the
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public or others resulting from pollution, noise or other causes arising as a
consequence of his methods of operation.

During continuance of the contract, the contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and other
local Acts/ Laws/ rules made there under, regulations, notifications and bye-laws
of local authorities or any other law, bye-laws, regulations that may be passed or
notification that may be issued in this respect in future by the State/ Local authority.

For and on behalf of the

REGISTRAR

Indraprastha Institute of Information Technology,
New Delhi
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TENDER

I/We have read and examined and understood the notice inviting tender, schedule, A, B,
C, D, E & F, Specifications applicable, drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I / We hereby tender for the execution of the work specified for the IlITD within the time
specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in Rule -
1 of General Rules and Directions and in Clause 11 of the Conditions of contract and with
such materials as are provided for, by, and in respect in accordance with, such conditions
so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and
not to make any modifications in its terms and condition.

If 1 / we, fail to furnish the prescribed performance guarantee within prescribed period, I /
we agree that the said Director, IlITD or his successors in office shall without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if | / we fail to commence work as specified, | / we agree that Director, IlITD or his
successors in office shall without prejudice to any other right or remedy available in law,
be at liberty to forfeit the said earnest money and the performance guarantee absolutely,
otherwise the said earnest money shall be retained by him towards security deposit to
execute all the works referred to in the tender documents upon the terms and conditions
contained or referred to therein and to carry out such deviations as may be ordered, up to
maximum of the percentage mentioned in Schedule ' F' and those in excess of that limit
at the rates to be determined in accordance with the provision contained in Clause 12.2
and 12.3 of the tender form. Further, | / We agree that in case of forfeiture of earnest
money or both Earnest Money & Performance Guarantee as aforesaid, | / We shall be
debarred for participation in the re-tendering process of the work.

| / We hereby declare that | / we shall treat the tender documents drawings and other
records connected with the work as secret / confidential documents and shall no
communicate information / derived there from to any person other than a person to whom
I / we am / are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the State.

Dated. .......... ...
Witness: Signatures of Contractor
Address: Postal Address

Occupation:
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LETTER OF SUBMISSION

The CE

Indraprastha Institute of Information Technology, Delhi
Okhla Phase-llI

(Behind Govind Puri Metro Station)

New Delhi-110020.

I/We, the undersigned, have read and examined in detail, the specifications and all
bidding documents and hereby declare that:

Price and Validity

All the rates quoted in our proposal are in accordance with the terms and conditions as
specified in the bid document. All the prices and other terms and conditions of this proposal
are valid for a period of 60 calendar days from the date of opening of bid.

We do hereby confirm that our bid prices include all taxes/levies/GST.

We hereby declare that if any tax law is altered, we shall pay the same.

Earnest Money

We have enclosed EMD in the form of demand draft no................. ,
dated.............. favoring IIIT, Delhi payable at New Delhi issued / drawn on
.................. Bank for Rs. /- (Rupees Thousand only), as desired.

We declare that all the works shall be performed strictly in accordance with the technical
specifications and other tender conditions with no deviations.

Qualifying Data

We confirm that all information/data have been submitted as required in tender document.
We hereby declare that our proposal is made in good faith, without collusion for fraud and
the information contained in the proposal is true and correct to the best of our knowledge
and belief. I/We agree that in case any information is found to be incorrect the tender is
liable to be rejected at any point of tendering process.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent
alteration and replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,
Yours faithfully,
(Signature and seal of Tenderer with name, designation and contact no.)
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of Registrar, IlIITD for a sum of

The documents referred to below shall form part of this Contract Agreement: -

NIT

EMD

Performa for Agreement

Additional conditions.

Special conditions

Schedule of Quantities &

Drawings

Latest General conditions of contract for CPWD Works with up to date correction
slip

For & on behalf of
Registrar
NT-D

Signature. ...l

Dated........cccceeennee Designation............cccceeeeeenn.
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SCHEDULES
SCHEDULE 'A’
Schedule of quantities (Enclosed) : Enclosed
SCHEDULE 'B'
Schedule of materials to be issued to the contractor NIL
SCHEDULE 'C'
Tools and plants to be hired to the contractor NIL
SCHEDULE 'D'
Extra schedule for specific requirements/documents for the work, if any, NIL
SCHEDULE 'E'
Schedule of component of Cement, Steel, other materials, Labour NIL
etc. for price escalation.
CLAUSE 10 CC
Component of Cement - expressed as percent of total value work, N/A
Component of Steel-expressed as percent of total work. N/A

Component of civil (except cement & steel) / Electrical Interiors

Materials-expressed as percent of total value of work. N/A
Component of labour-expressed as per cent of total value of work. N/A
Component of P.O.L. - expressed as percent of total value work. N/A
SCHEDULE 'F

Reference to General Conditions of contract.

10
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ivil MEP works for Interior f cl room at Indraprastha Institut f
Information _Technolo 1IT-Delhi) Campus., Okhla Phase-lll. New Delhi-
110020.

Earnest Money Deposit: Rs. 58,000/- isto be submitted with tender documentas
earnest money. The above payment shall be made in the shape of deposit at pay
order/demand draft of a scheduled bank issued in favour of IlIT Delhi Collection
payable at New Delhi.

Performance Guarantee- The contractor, for due and faithful performance of the
Contract, shall obtain and submit to the Owner such security of 3% of theContract
Value within 7 days after the receipt of the Letter of Acceptance, in the form of BG
Performa as appendix to tender from a scheduled Bank /FD providingsuch security
shall be subject to the approval of the Owner. The cost of complying with the
requirement of this Clause shall be borne by the Contractor.

Period of Validity of performance Bond

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor
has executed and completed the Works in accordance with the Contract. This
security shall be returned to the contractor within 14 days of the issue of the said
Completion Certificate.

Claim under Performance Security

Prior to making a claim under the performance security the Owner shall, in every
case, notify the Contractor stating the nature of the default in respect of which the
claim is to be made.

Security Deposit / Retention money shall be Two and half percent (2.5%) of the
value of executed works and will be deducted from each and every payment made
to the contractor against running account bill submitted for the work doneat site.

Defect Liability period 12 months from date of completion.

Liquidated damages In case of delay on account of reasons attributable to the
Contractor Liquidated Damages shall be levied. The amount of Liquidated
Damages payable by the Contractor to the Employer would be 0.25% of the
value of order for each calendar day of delay subject to a maximum of 5% of the
value of order after which Employer reserves the right to terminate the contract
without prejudice to the rights of the Employer.

General Rules & Direction:

Officer inviting tender: Registrar (11ITD)

11
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Definitions
2(v) Engineer-in-Charge
2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits.

2(xi) Standard Schedule of Rates
2(xii) Department
9(ii) Standard CPWD contract Form

Clause 1

(i) Time allowed for submission of Performance

CE

DIRECTOR, ITD

15%
DSR (latest)
NT-D

CPWD form 8 -2010 with up
to date correction slips.

Guarantee From the date of issue of letter of acceptance 15 days

(i) Maximum allowable extension beyond the period

(Provided in (1) above
Clause 2
Authority for fixing compensation under clause 2.
Clause 2A
Whether clause 2A shall applicable
Clause 5

Number of days from the date of issue of letter
Acceptance for reckoning date of start

Time allowed for Interiors

Clause 6, 6A

Clause applicable - (6 or 6A)

Clause 7

Gross work to be done together with net payment
/adjustment or advance for material collected, if
any since the last such payment for being eligible

to interim payment.

Clause 10A

12

7days

Director, IITD

No

3 days

90 days

Clause 6A

Rs 10 Lakhs.
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List of testing equipment to be provided by the
contractor at site lab.
Clause 10 B (ii)

Whether Clauses 10B (ii) (iv) shall be applicable
------ do---------10Bg(iii) --------------

Clause 10CA Escalation
Clause 10CC Escalation
Clause 11

Specification to be followed for execution of work

Clause 12

Deviation limit beyond which clauses 12.2 & 12.3 shalll

Apply for building work

Clause 16

Competent Authority for deciding reduced rates.
Clause 17

Contractor liable for Damages defects during
maintenance period

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site

Clause 36(i)
Requirement of Technical Representative (s)

Clause 25
Arbitration Clause

13

As required /MTC

Yes
No

Not Applicable

Not Applicable

CPWD Specifications Latest,
Part | & Il with Up-to-date
correction slips

Any extent, No limits set

Director, IlITD

Applicable

As per the site requirement.

As per requirement.

As per special conditions
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SPECIAL CONDITIONS

In the event of the tender being submitted by a firm, it must be signed by a
person duly authorized through a power of attorney issued by all the partners and
a certified copy of the power of attorney should be enclosed with the forwarding
letter or separately by each member thereof, or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a power of attorney
authorizing him to do so and such power of attorney shall be produced with the
tender and it must disclose that the firm is registered under the Indian partnership
Act.

Each and every signature given shall be separately witnessed. A Contractor or a
contractor who himself / themselves has/have tendered or who may tender for the
work shall not witness the tender of another person for the same work. Failure to
observe this condition would render tenders of the contractors tendering as well
as witnessing the tenders liable for summary rejection.

The conditions for item rate tender only will be applicable as given in general
conditions of contract for central PWD works latest. As mentioned there in also, in
event no rate has been quoted for any items leaving space bolts in figure (s),
word(s) and amount blank, it will be presumed that the contractor has included
the cost of this/these item(s) in other item(s) and rate for such items will be
considered as zero and work will be required to be executed accordingly.

Rates quoted as percentage below/above in the tender will be summarily rejected.

It must be understood that the work has to be completed as per the time provided
in the contract and as such time is the essence of the contract.

The quantities furnished in the bills of quantities are only probable quantities
liable to alternation by omission, deduction or addition, and it would be clearly
understood that the contract is not a lump sum contract and the IlITD do not, in
any way, assure the tenderer or guarantee that the said probable quantities are
correct or that the work would correspond thereto. Payments will be regulated on
the actual quantities of work authorized done and measured at the accepted rates.
No claims due to change in quantities (+ or -) will be entertained. The drawings,
forming parts of complementary installations work specifications and the bills of
guantities, of the contract, are explanatory of and are to one another, representing
together the works / to be carried out. If neither the drawings nor thespecifications
nor the accepted bills of quantities include any part/parts the intention to include
which is nevertheless clearly inferred and which are obviouslynecessary for the
proper completion of the works/ installations, all such partsshall be supplied
and executed by the contractor at no extra charge. Anything contained in one or
another of (a) the drawings, (b) the specifications and (c) the accepted bills of
guantities and not found in the others will be equally binding asif it were contained
in each of them.

No alterations, which are made by the tenderer in the drawings, specifications,
conditions or probable quantities accompanying this notice will be recognized
and if any such alterations are made the tender, will be invalid. Conditional

14
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tenders will however be liable for rejection.

The tenderer must obtain for himself on his own responsibility and at his own
expense all the information necessary, including risks, contingencies and other
circumstances to enable him to make a proper tender and to enter into a contract
with the IIITD. He must examine the drawings, specifications, conditions and so on
and must inspect the site of work, examine the nature of the ground and the subsoil
(so far as is practicable) and acquaint himself with local conditions,means of
access to the work, storage facilities or areas for staff colony, the nature of the
work, in fact all matters pertaining thereto before he submits his tender.

The tenderer shall also bear all expenses in connection with the preparation and
submission of his tender and attendance for subsequent
negotiations/clarifications.

() Omission, neglect or failure on the part of the tenderer to obtain requisite
and reliable information on any matter affecting his tender, the contract and
the Interiors, completion, maintenance, (dismantling and disposal) of the
work shall not relieve the tenderer whose tender is accepted from any
liability in respect of the contract.

()} The tenderer whose tender is accepted shall not be entitled to make any
claim for increase in the rates quoted and accepted excepting in pursuance
of any specific provision in the contract.

The Contractor, upon award of work, shall furnish the following details for the
approval of the Engineer in charge:

9.1. The names of manufacturers of specialized items such as patented water
proofing systems / materials, doors, flooring tiles, false ceilings, insulating
materials, wind mill, cement, steel, glazing, and any other materials etc.
which he proposes to use in the work.

9.2. The makes and types of fittings, materials, subject to the makes and type
stipulated in the specifications, which he proposes to use in the work.

9.3. The details of licenses granted to him and/or to professional qualified
and/or licensed technical personnel on his staff who will be engaged on the
work (and submit, if called for, the licenses for inspection by the Officer in
charge in consultation with Engineer in charge).

9.4. Only approved agencies/ skilled workers shall be deployed to carry out
requisite specialized items of work. The Officer/ Engineer in charge’s
decision in consultation with Architect's/ in this regard shall be binding to
all the parties concerned.

The rates quoted in the bills of quantities shall unless specified otherwise will be
for all heights, depths deemed to be for finished work in-situ/ item by item as
provided for, and shall include cost for all necessary material and labours, all

15
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necessary tools and plants and machinery, sheds, marking out, clearing site, etc.
and for all taxes, octroi, excise, VAT works contract and any other tax or duty levied
by Government, Central or Local, or Local Authority,/as subsumed and GST, if any
as applicable.

10.1 The rates shall be firm and not be subject to any variations in exchange rates, in

11.

12.

13.

14.

15.

17.

taxes, duties etc. in railway freight and the like including labour conditions, etc.
The rates are not subject to any escalation.

It will be the sole responsibility of the contractor to procure all the equipment’s/
materials and other materials required for the work.

The IIITD further reserves the right to delete or reduce at any time, any section of
the bills of quantities without assigning any reasons whatsoever there for and no
claim will be entertained in this regard.

The tenderer whose tender is accepted is bound to execute formal agreement with
the IIITD within two weeks of the date of intimation of award of work in accordance
with the draft agreement which will include conditions of tender, form of tender
(general conditions of contract for central PWD works 2010), Articles of
Agreement, Bills of quantities, Conditions of contract, Special conditions if any, the
drawings and specifications, but his liability under the contract shall commence
from the date of written order to commence work whether the formal agreement is
drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said
agreement including fees for stamping and registration of documents as required.
The Security Deposit will bear no interest what so ever until the date of release.

a) The contractor, upon award of work, shall submit a memorandum of procedure
giving the outline of his general scheme, programme and time table, in the form
of a chart that shall be scrutinized and approved (with modifications as necessary),
which shall become the approved programme for execution. The approved
programme shall be the basis for assessment of comparative progress under the
relevant conditions of contract.

(b). Over and above, the contractor has to supply programme chalked out showing
important milestones to be achieved and the progress actually achieved compared
with, the target of the same in the programme and shortfall, if any planned for being
made up in the programme for next month.

(a) The work in general shall conform to the CPWD Specifications latest with up
to date correction slips & any other latest civil specification published by CPWD,
New Delhi and the "Specifications for works".

(b)In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Code.

(c) Should there be any difference in the particular specifications of individual item
of work and the description of item as given in the Schedule of quantity, the latter
shall prevail, which will be as per the relevant drawing.

(d), In case of any work for which there is no specification in I.S. specifications or
in the specifications forming part of tender documents or in case there is any

16
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22.

23.
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variation, such work shall be carried out in all respects in accordance with the
instructions to be issued by the Engineer in charge.

On acceptance of the tender the Contractor shall in writing and at once inform the
IITD and the Architects/Officer In charge the name of his accredited
representative(s) who will be responsible to take instructions from the Architects /
Officer in Charge.

The work of any part of it shall not be transferred, assigned or sublet without the
written consent of the IlITD.

The Contractor shall be required to co-operate and work in co-ordination with and
afford reasonable facilities for such other agencies / specialists / interior designers
/ consultants as may be employed by the Architects / Project Management
Consultant/ Officer in Charge on other works / sub-works in connection with the
project/scheme of which this work forms a part.

The Contractor shall get the necessary insurance done for their personal
employed/ company insurance, third party insurance, marine insurance, all risk
insurance or any other insurance as required.

The Contractor shall make arrangements of carrying water and electricity
beyond one point where same shall be provided and recovery @1% of the
cost of works shall be effected accordingly.

The Contractor is required to comply with all Acts of Government relating to labour,
safety, environment and other Rules and Regulations made there under from time
to time and to submit at the proper times all particulars and statements required to
be furnished to the appropriate Authorities indemnifying IIITD aon any such
account.

Delay and extension of time

If in the opinion of the Architect/PMC/Owner the Work is delayed:

By force majeure, or

By reason of any exceptionally inclement weather, or

By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners or public authorities arising otherwise than through the
Contractor’s own default, or

By the works or delays of other Contractor or tradesmen engaged or nominated by
the Owner or the Architect and not referred to in the Schedule of Quantities and/or
Specification, or

By reason of Architect’s/ Owner Instructions to delay work, or

By reason of civil commotion, local combination of workmen or strike or lock-out
affecting any of the building traders, or

In consequence of the Contractor not having received in due time necessary
Instructions from the Architect/Owner for which he shall have specifically applied
in writing,

Then the Owner shall make a fair and reasonable extension of time for completion
of the Contract Work; in case of such strike or lock-out the Contractor shall, as
soon as may be, give written notice thereof to the Architect/Owner, but the
Contractor shall nevertheless constantly use his endeavors to prevent delay
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and shall do all that may reasonably be required to the satisfaction of theArchitect
to proceed with the work.

Failure by Contractor to comply with Architect’s Instructions

If the Contractor after receipt of written notice from the Architect requiring
compliance fails within ten days to comply with such further drawings and/or
Architect’s Instructions the Owner with the consent of the Architect may employ
and pay other persons to execute any such work whatsoever that may be
necessary to give effect thereto, and all costs incurred in connection therewith shall
be recoverable from the Contractor.

Termination or Abridgment of Contract by the Owner
If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’
or shall be adjudged an Insolvent or being an Incorporated Company or Society
shall have an order for compulsory winding up made against it or pass aneffective
resolution for winding up voluntarily or subject to the supervision of the Court and
of the Official Assignee of the Liquidator in such acts of insolvency or winding up
shall be unable within seven days after notice to him requiring him to do so, to
show to the reasonable satisfaction of the Architect that he is able to carry out and
fulfill the Contract, and to give security therefore, if so required by the Architect, or
If the Contractor (whether an individual, Firm, Incorporated Company orSociety)
shall suffer execution to be issued, or
Shall suffer any payment under this Contract to be attached by or on behalf of
any or the creditors of the Contractor, or
Shall assign or sublet this Contract without the consent in writing of the
Architect/PMC/Owner first obtained, or
Shall charge or encumber this Contract or any payments due or which may
become due to the Contractor there under, or
If the Architect/PMC/Owner shall certify in writing to the Owner that the
Contractor:
i. Has abandoned the Contract, or
ii. Has failed to commence the works, or has without any lawful excuse under
these Conditions suspended the progress of the works for 14 days after
receiving from the Architect/PMC/Owner written notice to proceed, or
iii. Has failed to proceed with the works with such due diligence and failed to make
such due progress as would enable the works to be completed within the time
agreed upon, or
iv. Has failed to remove materials from the site or to pull down and replace work
for seven days after receiving from the Architect written notice the said
materials or work were condemned and rejected by the Architect under these
conditions, or
v. Has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same, or
vi. Has to the detriment of good workmanship or in defiance of the Architect’s
Instructions to the contrary sub-let any part of the Contract,

Then and in any of the said cases the Owner with the written consent of the
Architect/PMC/Owner may, notwithstanding any previous waiver, after giving
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seven days’ notice in writing to the Contractor, determine the Contract, butwithout
hereby affecting the powers of the Architect or the obligations and liabilities of the
Contract the whole of which shall continue in force as fully as ifthe Contract had
not been so determined and as if the works subsequently executed had been
executed by or on behalf of the Contractor. The costs of these works are therefore
recoverable from the Contractor. And further, the Owner under instructions of the
Architect, by his Agents or servants may enter upon and take possession of the
works and all plants, tools, scaffolding, sheds, machinery, steam and other power
utensils and materials lying upon the premises or the adjoining lands or roads,
and use the same as his own property or may employ the same by means of his
own servants and workmen in carrying on and completing the works or by
employing any other Contractor or other person or persons to complete the Work,
and the Contractor shall not in any way interrupt or do any act, matter or thing to
prevent or hinder such other Contractor or other person or persons employed for
completing and finishing or using the materials and plant for the Work. When the
Work shall be completed or as soon thereafter as convenient the Architect shall
give a notice in writing to the Contractor to remove his surplus materials and plant,
and should the Contractor fail to do so within a period of 14 days after receipt
thereof by him, Owner shall sell the same, and shall give credit to the Contractor
for the amount realized. TheArchitect shall thereafter ascertain and certify in writing
what (if anything) shall bedue or payable to or by the Owner for the value of the
said plant and materials sotaken possession of by the Owner and the expense
or loss which the Ownershall have been put to in procuring the works to be
completed, and the amount, ifany, owing to the Contractor and the amount which
shall be so certified shall thereupon be paid by the Owner to the Contractor or by
the Contractor to the Owner, as the case may be, and the certificate of the Architect
shall be final and conclusive between the parties.

If at any time after the commencement of the work the Owner shall for any reason
whatsoever not require the whole thereof, as specified in the tender, to becarried
out, but need to abridge the Contract, the Owner shall give notice in writing of the
fact to the Contractor who shall have no claim to any payment or compensation
which he might have derived from the execution of the work in full, but which he
did not derive in consequence of the whole amount of the work not having been
carried out. The Contractor shall in this case, however, be entitled topayment for
the work already executed by him in accordance with the agreed rates. The Owner
shall also take over all building materials as might have been ordered for the work,
but orders for which cannot be canceled, if delivered withina reasonable time, and
shall pay for them at cost price. The Contractor shall also be allowed to remove his
tools and plants from the site.

Termination of Contract by Contractor

If payment of the amount payable by the Owner under Certificate of the
Architect/PMC/Owner for beyond two months from date of issue of certificate due
to reason not attributable to the contractor.

The Owner commits any ‘Act of Insolvency’, or

If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being
an Incorporated Company or Society) shall have an order made against him or
pass an effective resolution for winding up, either compulsorily or subject to the
supervision of the Court or voluntarily, or if the Officials Assignee or the Owner
shall repudiate the contract, or if the Official Assignee or the Liquidator in
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any such winding up shall be unable within fifteen days after notice to him requiring
him so to do, to show to the reasonable satisfaction of the Contractor that he is
able to carry out and fulfill the Contract and to make all payments due, and to
become due there under and, if required by the Contractor, to give security of the
same, or

If the works be stopped for three months or more under a continuous spell
under the order of the Architect/PMC/Owner or the Owner or by any injunction or
other order of any Court of Law,

Then and in any of the above said (Clause28) cases the Contractor shall be at
liberty to determine the Contract by notice in writing to the Owner, through the
Architect, and he shall be entitled to recover from the Owner payment for all works
executed and cost of the material supplied and lying at site for the purposeof the
Contract as on the said day of the termination. No other claim for idle labour , loss
of overheads , profits shall be entertained nor shall any other claim on account of
the delay in completion of the work /availability of site/ unwarranted conditions
whatsoever shall be tenable, even if it is caused by circumstances beyond the
Contractor’s control.

Procedure for Settlement of Disputes

Engineer’s Decision

If a dispute of any kind whatsoever arises between |lIT-Delhi and the contractor
in connection with, or arising out of , the contract or the execution of the works,
whether during the execution of the works or after their completion and whether
before or after any repudiation or other termination of the contract, including any
dispute as to any opinion, instruction, determination, certificate or valuation of the
engineer, the matter in dispute shall, in the first place, be referred in writing to the
engineer, with a copy to all parties. Such reference shall be made within one (1)
month of arising of any such dispute and state that it is made pursuant to this
clause. No later than one (1) month after the day on which he received such
reference the engineer shall give notice of his decision to IlIT-Delhi and the
contractor. Such decision shall state that it is made pursuant to the reference under
this clause.

Unless the contract has already been repudiated or terminated, the contractor shall
in every case, continue to proceed with the works with all due diligence and the
contractor and IlIT-Delhi shall give effect forthwith to any / every such decision of
the engineer unless and until the same shall be revised, as hereinafter provided,
in an amicable settlement or an arbitral award. If either 11IT- Delhi or the contractor
be dissatisfied with any decision of the engineer, or if the engineer fails to give
notice of his decision on or before one (1) month after the day on which he received
the reference, then either 11IT-Delhi or the contractor may within a further period of
one (1) month from the day on which it / they receive(s) the notice of such decision,
or on the day on which the said period of notice of / for decision expired, as the
case may be, give notice to the other party,with copy for information to the
engineer, of its / their intention to commence arbitration. Such notice shall establish
the entitlement of the party giving the same to commence arbitration, as
hereinafter provided, as to such dispute andno arbitration in respect thereof may
be commenced unless such notice is given. If the engineer has given notice of
his decision as to a matter in dispute to IlIT-
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Delhi and the contractor and no notification of intention to commence arbitration
as to such dispute has been given by either lIT-Delhi or the contractor as herein
provided, the said decision shall become final and binding upon llIT-Delhi andthe
contractor.

Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given
in accordance with sub-clause 22.1, arbitration of such dispute shall not be
commenced unless an attempt has first been made by the parties to settle such
dispute amicably. Provided that, unless the parties otherwise agree, arbitration
may be commenced on or after one (1) month from the day on which notice of
intention to commence arbitration of such dispute was given, whether or not any
attempt at amicable settlement thereof has been made or result achieved.

Arbitration

Any dispute in respect of which:

the decision, if any, of the engineer has not become final and binding pursuant to
the first sub-clause above,

amicable settlement has not been reached within the period stated in the second
sub-clause above,

shall be finally settled, unless otherwise specified in the contract, by arbitration to
be held in New Delhi in English, under the provisions of the Arbitration and
Conciliation Act 1996, including any statutory reenactment(s) / amendment(s)
thereof and Rules made thereunder, by the arbitrator. The Director of the Institute
shall appoint one person as the sole arbitrator. Either party shall be limited in the
proceeding before such arbitrator to evidence or arguments put before the
engineer for the purposes of obtaining the said decision pursuant to the first sub-
clause herein. No such decision shall disqualify the engineer from being called as
a witness and giving evidence before the arbitrator on any matter whatsoever
relevant to the dispute. Arbitration proceedings shall not be commenced prior to
the completion of the works, unless any major pre-requisite criticality is discerned
by the arbitrator, and the obligations of llIT-Delhi, the engineer and the contractor
shall not be altered by reason of the arbitration. The works shall not be stopped on
account of the said process of arbitration and the contractor shall not be relieved
of his responsibilities for the completion of the work under any circumstances
whatsoever.

Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the
Work according to the intent and meaning of the Drawings, Schedule of Quantities
and Specifications taken together whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred
there from, and if the Contractor finds any discrepancy in the Drawings or between
the Drawings, Schedule of Quantities and Specification he shall immediately and
in writing refer the same to the Architect who shall decide which is to be followed.

Materials and Workmanship to conform to Descriptions
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All materials and workmanship shall so far as procurable be of the respective kinds
described in the Schedule of Quantities and/or Specification and in accordance
with the Architect’s Instructions, and the Contractor shall upon the request of the
Architect furnish him with all invoices, accounts, receipts and othervouchers to
prove that the materials comply therewith. The Contractor shall at hisown cost
arrange for and/or carry out any test of any materials which the Architect may
require.

Assignment and Sub-letting

The whole of the works included in the Contract shall be executed by theContractor
and the Contractor shall not directly or indirectly transfer, assign or underlet the
Contract or any part share thereof or interest therein without the written consent of
the Architect, and no undertaking shall relieve the Contractor from the full and
entire responsibility of the Contract or from active superintendence of the Work
during its progress.

Removal of improper work

The Architect shall, during the progress of the Work, have the power to order the
removal, from the Site or works within such reasonable time or times as may be
specified in the order, of any materials which in the opinion of the Architect are
not in accordance with the Specification or the Instructions of the Architect, the
substitution of proper materials, and the removal and proper re-execution of any
works executed with materials or workmanship not in accordance with the
Drawings, Specifications or Instructions and the Contractor shall forthwith carry out
such order at his own cost. In case of default on the part of the Contractor to carry
out such order, the Owner shall have the power to employ and pay other persons
to carry out the same, and all expenses consumed thereon or incidental thereto as
certified by the Architect shall be borne by the Contractor, or may be deducted by
the Owner from any moneys due or that may become due to the Contractor.
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ADDITIONAL CONDITIONS

General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be part
of the agreement.

The work shall be carried out strictly as per latest CPWD specifications, with up
to date correction slips. Wherever no specification is available in the abovesaid
document, drawings and specifications supplied with bill of quantities shall be applicable
The Contractor shall have to clear the site for the work of all overlying rubbish
/garbage/dumped refuse material prior to commencement of the work in case required
at no extra cost. The contractor shall take approval from the Engineer /Officer in Charge
in writing for collection and stacking of materials.

The contractor must follow CPWD Safety Code as provided in general conditions of
contract for CPWD Works.

Any damage done by the contractor or his workmen to any existing work during the
course of execution of the work shall be made good by him at his own cost.

Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials
immediately on completion of the work and properly keep the site clean around the
building to the satisfaction of the Engineer- in-Charge.

The preference of the codes will be IS codes.

The rates are inclusive of all staging, material and labour as required for the works.
The items in the bill of quantities include all the materials, labour, and installation,
complete as a finish items unless otherwise stated.

Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work
to be carried out at all curvatures, heights, depths, inclinations and locations, and in
wet/foul locations, as and when they are encountered. The rates quoted for the various
works as specified in the Priced Schedule of Quantities are work in all types of soils/rock
and prevailing Site conditions including earth work, excavation, shoring, execution of
various other items of work, i.e., laying of pipes, joining, concreting, masonry, plastering,
etc. in and under water and dewatering as required. Nothing extrais payable on this
account.

All security precautions shall be taken during dismantling work. The site shall be fenced
/barricaded with suitable material during Interiors period .No payment shall be made for
fencing/barricading work. Fencing/barricading shall be done immediately after
possession of site and shall be removed after completion of Interiors period

No space on site/otherwise for labour huts shall be provided by IIITD, cost of same shall
be borne by contractor.

. The general condition of contract for Central P.W.D. Works has reference of various

laws /acts /rules. The settlement of any disputes and arbitration, only Indian arbitration
and conciliation act 1996 shall be applicable.

In case any specific brand of material has been specified either the same brand or of
approved make of same specifications shall be used. The contractor shall take approval
in advance for all such materials.

Costs for all materials and labour for the preparation of samples, market research, etc.
shall be borne by the Contractor within his quoted Rates and nothing extra shall be
payable for this. The works shall not be proceeded with without approval of thesample.
In case sample is rejected and works cannot be proceeded with the IIITD shallbe at
liberty to terminate the contract and the Contractor shall have no claim for the works
under such circumstances whatsoever.

The contractor should take utmost care to avoid any damage to the existing structures,
walls , finishing , flooring, electrical works/cables, telephone cables, false ceiling,
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sprinkler system, fire alarm etc. in place. In case of any damage, it would be the
responsibility of the contractor to restore the same immediately.

16. The contractor may have to carry out the works in odd hours of day and night as per
academic schedule of the Institute and no extra charges shall be payable.

17. The works may have to be suspended from time to time as per academic requirements.
No extras/escalation will be payable except for suitable extension of time of upto time
as per GCC of the CPWD.

18. All protocols/guidelines for preventing spread of Covid 19/ Cov2 SARS virus strains need
to be followed by the Contractor/s as per Govt . / lITD authorities Guidelines issued from
time to time.

Necessary guidelines for Environmental Protection as per local /State Govt/ Central Govt
Authorities as applicable shall be followed by the Contractor/s. Extension of time will be
granted as justified without any financial implications.

All works are to be carried out in coordination with the other agencies at work and the
time period of noisy work has to be in coordination with the academic
calendar/requirements. Noisy work should be done at night hours only. Other agencies
for works may work simultaneously or separately as required for the allowed periods of
time as required by them for the smooth completion of the works.

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE
PAMPHLET

S.No FOR READ
1 Government of India/Owner Indraprastha Institute of Information
Technology Delhi

2 C.P.W.D. or Government or | Indraprastha Institute of Information
Department Technology Delhi

3 CPWD -7/8/9 CPWD 7/8/9

4 President / President of India Chairman ,BOG,IIITD

5 Chief-Engineer Director ,IIITD

6 Superintending Engineer CE, ITD

9 Administration Head Registrar ,IIITD

Section (i) of the works man
compensation

11 CPWD Code, Paragraph '90 Shall be applicable to IITD works

12 DSR' Latest Shall be applicable to IITD works

13 CPWD specifications Latest | Shall be applicable to IITD works
part - 1& 11

14 DSR (Internal) Latest for | Shall be applicable to lITD works
Electrical works

15 CPWD specifications (Internal) | Shall be applicable to IlITD works
Latest for Electrical works

16 DSR External Latest for | Shall be applicable to lITD works
Electrical works and
specifications

17 Provision of Section 12 Sub- | Shall be applicable to lITD works
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18 CPWD safety Code framed from | Shall be applicable to IlITD works
time to time

19 CPWD maternity benefits to | Shall be applicable to IITD works
labour

20 Model Rules of the protection of | Shall be applicable to IITD works
health and sanitary appointment
for workers employed by CPWD

21 CPWD contractor labour | Shall be applicable to HITD works
Regulations

SPECIFICATIONS:
1. GENERAL:
1.1.  Without forgoing the requirements of the conditions of Tender and the Conditions

of Contract the works in general shall conform to the "Specifications Latest as
published by CPWD, New Delhi and the "Specifications for works" stated in this
tender. In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Codes. If there is any difference
in the particular specifications of individual item of work and the description of item
as given in the Schedule of quantity, the latter shall prevail. In case of any work for
which there is no specification in |.S. specifications in the specifications forming
part of tender documents or in case there is any variation, such work shall be
carried out in all respects in accordance with the instructions to beissued by
the Engineer—in-charge. The term Officer in Charge appearing in the specifications
shall mean supervisor and be in Charge of the work or his authorized
representative as the context may demand. All corrections to "Specifications
Latest" or latest revisions of I.S. Code/ Specification shall be deemed to apply to
this contract.

1.1.1. Materials bearing ISI certification mark certification shall be given highest
preference for use in the works. Where the Contractor is required to do,
perform, execute (etc.) any work or service or the like, it shall be deemed
to be at his own cost. Absence of terms providing, Supplying, installing,
fixing, etc. shall not even remotely entitle the Contractor to any additional
payment there for

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors,heights,
depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction
has been included in the very Schedule.

1.1.3. The Specifications and the Schedules may have been divided into various
sub-heads for convenience only. This does not limit applicability of one to
the other nor does it absolve the Contractor of his responsibility to complete
any trade / item of work as reasonably inferred from one or more of such
sub-heads.

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates
- Delhi latest or any of its later/ earlier versions. Hence the Schedule of
Quantities shall be read and construed according to explanations given
herein and intentions gathered there from. A mere parallel drawn form the
said Schedule of Rates shall therefore not form a basis for a variation and,
or additional payment.

1.1.5. All work under this contract is deemed to be performed above subs soll
water level. However, removal of water collected from rains and the like
shall be treated as part of contractual risk/obligation.
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1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs,
suspenders, brackets, straps and fasteners of the like are deemed to be
included in the rates of various items unless the Schedule of Quantities
expressed a different intention.

1.1.7. Resetting any displacements, making good holes/chases and such other
incidental jobs are included in rates of respective items for which these
are required.

DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC.:

In general, drawings shall indicate the dimensions, positions and type of Interiors,
the specifications shall stipulate the qualities and the methods and performance
criteria, and the schedule of quantities shall indicate the provisional quantities and
the rates for each item of work. However, the above documents being
complementary, what is called for by any one shall be as binding as if called for by
all. In case of contradictory requirements between specifications andschedule of
guantities, the requirements given in the schedule of quantities shall prevail.

Special conditions being mainly an amplification of General Conditions, they shall
be read in conjunction with each other.

Work indicated on the drawings and not mentioned in the schedule of quantities or
specifications or vice versa, shall be deemed as though fully set forth in each. Work
not specifically detailed, called for, marked or specified, shall be the same as
similar parts that are detailed, marked or specified.

Special Note
Though every care is taken while preparing this document to cover all necessary
matters, specifications, general conditions, special conditions, provisions for smooth
and complete execution of work, however in case of any omission in the tender/
contract document, latest correction slips of General Conditions of Contract for
CPWD Works will be the reference manual but not in supersession to aforesaid
conditions.

Contractor should depute a qualified supervisor dedicated for this work, who will monitor
and coordinate work from contractor’s side and interact with the IIITD Engineers,
responsible for supervision of work, on regular basis.

Contractor will take due permission for entry of all his workers in I1ITD. No unauthorized
person will be allowed to work inside. During execution of work, Engineer may make
minor changes in the scope of work as per site conditions or other reasons. Contractor will
have no extra claim in his rates for the same.

All standard protocols such as wearing masks, using sanitizer, maintaining safe
distancing norms must be followed by the Contractor and his workers to prevent
spread of coronavirus failing which expulsion/ penalty shall be levied on the agency.

The workers shall be scanned for temperature before entry as per norms and actions per
policy taken.

All are supposed to use identified utilities of the Institute only.
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NON-BLACK LISTING DECLARATION

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD
WITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION

UNDERTAKING REGARDING BLACKLISTING / NON — DEBARMENT

To, Registrar
I1TD Campus
Okhla Phase-IllI,
New Delhi-110020

We hereby confirm and declare that we, M/s - , 1S not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/ Undertaken
the works/ Services during the last 5 years.

Signature of Contractor
With stamp
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AGREEMENT

AN AGREEMENT is made this ------- BETWEEN the
Indraprastha Institute of Information Technology. A State University established by Govt
Of NCT of Delhi ,and with its registered office at IIITD Campus , Okhla Phase Il , New
Delhi 110020, which expression shall include its successor, unless repugnant to or

Excluded by the contract here of and assignees of and represented by its Registrar,
ITD the first party (hereinafter called the Authority) and by its sole
proprietor/partners/Director.of M/s = ------ and having registered
office at (which expression shall be including his / its successor's
heirs, executors, representative and or assignees of the second party (hereinafter called
the contractor}.

WHEREAS the Authority has, under tender Notification No.

WHEREAS the contractor has submitted tender for carrying out the work as above as
per the tender document page ---- to ----- and has represented that in conformity with his
/ its obligation contained in the tender as modified by the correction slips and
corrigendum contained he / it shall carryout the same truly, faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions,
corrections, corrigendum contained in the tender as modified as well as the letter of
acceptance Issued party No.1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date,
month and year referred to above.

At New Delhi.

Signed by

Party No.1

Party No.2

WITNESS

1. Party No.1

2. Party No.2
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Bill of Quantities

S.No

Description of Item

Unit

Qty

Rate

Amount

Dismantling /cutting kota stone/tile work in floors and walls/roofs laid
in cement mortar including stacking material within 50 metres lead.

11

For thickness of tiles/floors above 25 mm and up to 40 mm or more
with mortar.

Sgm

278.00

Disposal of building rubbish / malba / similar unserviceable,
dismantled or waste materials by mechanical means, including
loading, transporting, unloading to approved municipal dumping
ground or as approved by Engineer-in-charge, beyond 50 m initial
lead, and upto any level /lead all lifts involved to the authorised
dumping centres complete .

cum

15.00

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-charge.

3.1

In brickwork cement mortar/insulation/panelling etc upto any
lead/level to authorised dumping grounds

cum

3.00

Brickwork with common burnt clay F.P.S. (nonmodular) bricks of
class designation 7.5 in the superstructure above plinth level up to
floor V level in all circular/straight shapes and sizes in :Cement mortar
1:6 (1 cement : 6 coarse sand)

cum

26.00

Providing and filling of Brick Bats in steps and stage area including
all heights and lifts

cum

121.57

Providing and laying in position cement concrete of specified grade
excluding the cost of centring and shuttering:1:4:8 (1 Cement : 4
coarse sand (zone-111) derived from natural sources : 8 graded stone
aggregate 40 mm nominal size derived from natural sources) in
straights /curves.( Make — Cement - ACC, AMBUJA, ULTRATECH,
La Farge)

cum

20.09

25 mm th Kota stone slab flooring in circular /straight steps /treads
and circular/straight riser over 20 mm (average) thick base laid over
and jointed with grey cement slurry mixed with pigment to match the
shade of the slab, including rubbing and polishing complete with base
of cement mortar 1 : 4 (1 cement : 4 coarse sand) including wastage
for circular /straight work.

sgqm

242.84

Providing and applying cement plaster in fine sand in straights/curves.

8.1

12 mm cement plaster of mix :1:4

sqm

37.80

8.2

15 mm cement plaster of mix :1:4

sgm

15.0

Painting with synthetic enamel paint of approved brand and
manufacture to give an even shade: (Make: Berger/ICl/Asian/Nerolac)

9.1

Two or more coats on new work

Sgm

20.00

10.

Removal and Refixing of existing wooden doors.

Nos

2.00
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Provide and fixing of GI frame on Floor and Ceiling channel (0.55 mm
BMT,52mm wide & having two flanges of 30mm each) to the RCC
Floor and Slab with Approved Fasteners @600 mm C/C respectively.
The frame Wall Studs (0.55mm BMT, 50mm wide having one flange
of 34mm another of 36 mm). These Wall studs are placed maximum
distance of 610 mm C/C in Floor and Ceiling channel. Work in
straights/curves included at any height or level.

111

1x12.5 mm thick Standard Plasterboard up to all heights on one side
(i.e. 1 board in total) is screw fixed to metal system using Self tapping
3.5 x 25/38mm corrosion resistant dry wall screws spaced at 150mm
centers on all joints and 300mm centers in the field of plasterboards.
Screw fixing is done mechanically. Install Flat Strap 90mm x 0.55mm
behind horizontal board joints. Finally, plasterboards and screw heads
are to be jointed and finished so as to have a flush look which includes
filling tapered edge and square edges of board with APJC Compound,
Paper Tape (As per recommended practice). All perimeters and
penetrations to be sealed with fire and acoustic sealant along with
baker rod as per manufacturer’s specifications. Cost of the partition
shall be inclusive of necessary additional bracing of the frames at the
slab level for stability and making necessary cutouts for electrical /
data and other service outlets and also for passing through ducts, cable
trays and other service requirements. ( Elevational area of the executed
work shall be measured and paid for) All complete as per drawing and
specifications and direction of the Engineer-in-Charge. (Make : India
Gypsum, Saint Gobain, Gyproc)

Sgm

23.59
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Acoustic Wall Panelling Specification upto 4 Feet :-Providing and
fixing Wall Paneling with Grooved Slats Acoustical High Density
Fiber Board FR Grade , Termite Resistance , Water Resistance Panels
16 mm with lineal perforations. The panels shall be one side Pre-
laminated board (decorative lamination on one side and other sides
balancing lamination ) grade -1 with 2mm grooved at 16/32 mm pitch,
Toungue and Groove edges for seamless mounting having density of
750- 800kg/m3. The back of the panels are perforated with 10mm
diameter circular holes with a nonwoven fabric covering of 0.2mm for
providing Sound absorption .Panel is to be fixed on Aluminium
section (weight approx.150gm/mtr) framework with screw fixed on
stud of Knurling G I section of prime quality cold rolled steel as per
IS 513 hot dipped galvanized 120 gsm as per BS 2989 and zinc coating
as per IS 277 of Knurling GI-48 mm (48X34X36X0.5X3050/3660)
wall channel and Knurling GI 50 mm (50X32X32X0.5X3660) floor
and ceiling channel are to be fixed with nylon plastic sleeves and
wooden screws to from the proper framework . The extra channel
must be used at openings and junctions as required. The cavity of
framework should be inserted with Polyester Wadding backing/ infill
50 mm with density of 1000 gsm having flammibality - 1S 15061-
2002 Annexure clause A 3.2 for better insulation. The stud will come
at every 600 centre to centre & Aluminium Core Cross channel having
thickness 0.50 mm, lenght 2400mm , depth 18 mm and flanges of 7
mm with suitable edge bracket & center bracket is then fixed
prependicular to stud & floor channel with help of fasteners at every
400 mm centers. The installed system will have NRC not less than
0.84 as per IS: 8225 / 1SO: 354 / ASTM 423. Contractor to provide
expansion joints of 3 mm ar every 5 mtr bothways. as per
manufacturer's specification as per direction of Engineer-in-Charge. (
Make: Earcons Acoustic, Anutone, Armstrong)

Sgm

67.27
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Acoustic Wall Panelling Specification above 4 feet till Ceiling LVL :
Providing and Fixing Magnesite Bonded Wood Wool Panel of size
1200x600x25 mm, having fiber width both side is 0.5 - 1 mm with
having density 456 kg/m3 . Which will comprise to NRC Upto 0.95
to 1.00. Panel is to be installed on Knurling Gl 48 mm
(48X34X36X0.5X3050/3660) framework and meet the stringent fire
test required having Class ‘P’ rating for Ignitability test as per BS 476
part 5 and Class ‘1’ rating as per BS 476 part 7 for Surface Spread of
Flame test. Class ‘P’ and Class ‘1’ are the highest rating. BS 476 part
6 Fire Propagation index and for Flaming ISO 1182 and Smoke
density as per ASTM E 662 besides base panel conform to EN 13168
2000 with complete Strut frame work as per Installation details given.
Installation:- The Magnesite Bonded Wood Wool Panel is to be fixed
on stud of Knurling G | section of prime quality cold rolled steel as
per IS 513 hot dipped galvanized 120 gsm as per BS 2989 and zinc
coating as per IS 277 of Knurling GI-48 mm
(48X34X36X0.5X3050/3660) wall channel and Knurling GI 50 mm
(50X32X32X0.5X3660) floor and ceiling channel are to be fixed with
nylon plastic sleeves and wooden screws to from the proper
framework . The extra channel must be used at openings and junctions
as required. The cavity of framework should be inserted with Polyester
Wadding backing/ infill 50 mm with density of 1000 gsm having zero
flammability - 1S 15061-2002 Annexure clause A 3.2 for better
insulation. The stud will come at every 600 centre to centre & Panel
to be fixed perpendicular to the GI-48 mm channels with steel screws.
The Approve colour of 3-4 mm fabric pasted on the panel. The panel
in line & level. As per the specification and direction of the in charge.
(Make: Earcons Acoustic, Anutone , Heradesign)

Sgm

101.15
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Indraprastha Institute of Information Technology, Delhi

Hall Ceiling Specification :- Providing & Fixing Acoustical Ceiling
with Square edge 595x595x15 mm thickness White Glass Fibre tile
easily demountable tile combination of 12.5 gypsum board for AC
Grills & Diffusers, Acoustical tile backed with acoustical tissue. Light
weight ceiling tiles having NRC upto 0.95 of size 595x595 mm. Which
will comprise of density 110 kg/m3 base panel with humidity
resistance of 90% RH and light reflectance upto 85 % with Leed points
Green Performance certified. White Soft Fibre 15mm for Ceiling tile
meet the stringent fire test required having Class ‘A’ rating for Flame
Ignitability test as per ASTM-E-84.) to be laid in true horizontal level
suspended on inter-locking metal T-Grid of hot dipped galvanised iron
section of 0.33mm thick (galvanized @ 120 grams per sgm including
both sides) comprising of main-T runners of size 24x32 mm of length
3000 mm, cross - T of size 24x23 mm of length 1200 mm and
secondary intermediate cross-T of size 24x23 mm of length 600mm to
form grid module of size 600 x 600 mm, suspended from ceiling using
galvanised mild steel items (galvanizing @ 80 grams per sgm) i.e. 50
mm long, 8 mm outer diameter M-6 dash fasteners, 6 mm dia fully
threaded hanger rod upto 1000 mm length and L-shape level adjuster
of size 85x25x2 mm. Galvanised iron perimeter wall angle of size
24x24x0.40 mm of length 3000 mm to be fixed on periphery wall /
partition with the help of plastic rawl plugs at 450 mm center to center
and 40 mm long dry wall wood screws. The work shall be carried out
as per specifications, drawing and as per directions of the Engineer-
in-Charge. (Make: Earcons Acoustic , Anutone , Armstrong)

Sgm

278.00

15.

Providing and applying white cement based putty of average thickness
1 mm, of approved brand and manufacturer, over the plastered wall
surface to prepare the surface even and smooth complete.
Make:JK/Birla white/Saint goblin

Sgm

100.00

16.

Distempering with 1st quality acrylic distemper (Ready mix) having
VOC content less than 50 grams/ litre of approved brand and
manufacture to give an even shade Make:
Berger/ICI/Asian/Nerolac

Old work (one or more coats)

Sgm

300.00

17.

Removing dry or oil bound distemper or water proofing cement paint
or external paint and the like by scrapping, sand papering and
preparing the surface smooth including necessary repairs to scratches
etc. complete.

Sgm

100.00

18.

Distempering with oil bound washable distemper of approved brand
and manufacture to give an even shade : Make:
Berger/ICIl/Asian/Nerolac

New work (two or more coats) over and including water

Sgm

100.00

thinnable priming coat with cement primer
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19.

Providing and fixing of expansion joint system related with floor
location as per drawings and direction of Engineer-In-Charge. The
joints system will be of extruded aluminium base members, self-
aligning / self centring arrangement and support plates etc. as per
ASTM B221-02. The system shall be such that it provides floor to
floor /floor to wall expansion control system for various vertical
localtion in load application areas that accommodates multi directional
seismic movement without stress to it's components. System shall
consist of metal profiles with a universal aluminum base member
designed to accommodate various project conditions and finish floor
treatments. The cover plate shall be designed of width and thickness
required to satisfy projects movement and loading requirements and
secured to base members by utilizing manufacturer’s pre-engineered
self-centering arrangement that freely rotates / moves in all directions.

19.1

The Self — centering arrangement shall exhibit circular sphere ends
that lock and slide inside the corresponding aluminum extrusion cavity
to allow freedom of movement and flexure in all directions including
vertical displacement. Provision of Moisture Barrier Membrane in the
Joint System to have watertight joint is mandatory requirement all as
per the manufactures design and as approved by Engineer -in- Charge
. (Material shall confirm to ASTM 6063.). ( Make-HERCULES,
SAINFIELD, VEXCOLT, DEVIN)

Floor joint of 100mm gap

15.00

RM

Total Amount

Electrical and Fire alarm Works

20.

Removing of light fixture and re fixing on new location.

Nos.

32.00

21.

Supply and fixing of 38-40W (2900 lumens) LED recess mounted
square fixture (600mmx600mm) with special high transmissivity
diffuser complete with all accessories as required. ( Make- Philips
India/Wipro/ Havells/ Bajaj/ Syska)

Nos.

16.00

22.

Relocation /shifting after dismantling of existing switch board from
existing location to another location as directed including jointing
,reconnection , dressing, thimbles and ferruling complete .

LS

1.00

23.

Relocation of existing Distribution boards (3 Nos) after dismantling
from existing location to another location as directed including
jointing, reconnection , dressing, thimbles and ferruling complete .

LS

1.00

24.

Wiring for circuit/ submain wiring alongwith earth wire with the
following sizes of FRLS PVC insulated copper conductor, single core
cable in surface/ recessed medium class PVC conduit as required. (
Make- Polycab, Havells, Finolex)

24.1

2 X1.5sg. mm + 1 X 1.5 sq. mm earth wire

250

24.2

2 X 2.5s0. mm+ 1 X 2.5sqg. mm earth wire

1000

24.3

2 X 4sq. mm + 1 X 4 sq. mm earth wire

300

24.4

4 X 6sg.mm+2X6 sq.mm earth wire

24.5

4 X 10sg. mm + 2 X 10 sg.mm earth wire

SSEEEES
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Supplying and fixing following modular switch/ socket on the existing
modular plate & switch box including connections but excluding

25. modular plate etc. as required. ( Make- North-west (Styles+)/
(Convex)
25.1 5/6 A switch Nos | 90.00
25.2 2 way 5/6 A switch Nos | 2.00
25.3 15/16 A switch Nos | 7.00
25.4 3 pin 5/6 A socket outlet Nos | 80.00
25.5 6 pin 15/16 A socket outlet Nos | 7.00
Supplying and fixing following size/ modules, Gl box alongwith
26. modular base & cover plate for modular switches in recess etc. as
required. (Make- North-west (Styles+)/ (Convex))
26.1 1 or 2 Module (75mmX75mm) Nos | 5.00
26.2 3 Module (100mmX75mm) Nos | 90.00
26.3 4 Module (125mmX75mm) Nos | 5.00
26.4 6 Module (200mmX75mm) Nos | 2.00
26.5 8 Module (125mmX125mm) Nos | 2.00
26.6 12 Module (200mmX150mm) Nos | 2.00
Supply and drawing of UTP 4Pair CAT6 LAN cable in
27. | surface/recessed steel/pvc conduit/raceway/table tray as required. (| Mtr | 305.00
Make- Panduit, Legrand, Systimax, Amp (T.E. Connectivity
Supplying and fixing of following sizes of medium class PVC conduit
28 along with accessories in surface/recess including cutting the wall and Mir | 300.00
' making good the same in case of recessed conduit as required.- 25 mm ' '
( Make- AKG, BEC)
Supply and Installation of 1/2-Port face plate of size 3x3 on the table,
29. complete with all accessories including connections etc. as required Nos | 10.00
SITC of Cat 6 Cable Termination At 1/0 (both side) complete with all
30. | accessories including connections etc. as required ( Make- Panduit, | Node | 10.00
Legrand, Systimax, Amp (T.E. Connectivity
Supply, installation, testing and commissioning of addressable
31. multicriteria detector (Photo + Thermal) complete as required. Make- | Nos | 10.00
Honeywell
Supply, installation, testing and commissioning of conventional type
32. detector complete as required. ( Make- Honeywell/ Daksh/ Agni) Nos | 5.00
Supplying and drawing following sizes of FRLS PVC insulated copper
33. conductor, single core cable in the existing surface/ recessed steel/

PVC conduit as required.
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33.1 2 x 1.5 sg.mm. Mtr | 150.00

Providing, fixing, and testing of 15mm dia. Chrome finished sprinkler
head with standard response quartz bulb and to operate at 68°C (of

34. Min K-Factor 5.6) complete as per given specifications.(UL

Listed/FM Approved)

34.1 Pendant/Upright (Standard Spray) Nos 30

34.2 Side wall Sprinklers (Standard Spray) Nos 1
Side wall Sprinklers (Extended Coverage Type) of required "K' Nos

34.3 f 1
actor.

34.4 Concealed Type Sprinklers Nos 1

Providing, fixing & pressure testing of flexible tubes stainless steel
braided type for connecting pendant sprinklers to branch lines,
complete with all necessary accessories, reducers, O rings, nipples etc.
35. | of approved specifications & make, complete with supporting
structural arrangements in the false ceiling/slab as per instructions of
the engineer-in-charge, for the below lengths, as per the recommended
lengths.(FL/UM APPROVED)

35.1 For 1000mm Length Nos | 5.00

36. | "Providing & Fixing M.S. Black ERW Heavy grade "'C Class™
piping as per 1S: 1239. The pipes being suspended from ceilings by
using supports complete with necessary specials such as tees,bends,
flanges, reducers, etc. Rate quoted shall include for painting of pipe
with a coat of primer and two coats of synthetic enamel paint of
approved colour/ make for above ground piping as per the NBC /IS
standards and local fire service department requirement complete
including supply and installation of installation of G.I. threaded Rods,
clamps , angle and fasteners etc., (M.S. Structural support i. e. MS
channel , plates included as required along with tap off from mains.

Note : Pipes upto and including 50 mm dia shall be threaded joints,
65 mm and above shall be welded joints.)"

(ALL FITTINGS SHALL BE FORGED FITTINGS)

a) 100mm dia M. 1
b) 80mm dia M. 1
C) 65mm dia M. 2
d) 50mm dia M. 2
e) 40mm dia M. 10
f) 32mm dia M. 35
37 Supply and fixing of Electronic response indicator in aluminium NS 10

housing complete with connections etc. as required.

B Total Amount

C Total Amount ( A+B)

D GST@

E GRAND TOTAL WITH GST (C+ D)

Note: All rate to be inclusive cost of Transportation, Labour, Materials etc. as required for satisfactory
completion of work.
All the materials should be approved by the Engineer-In charge before start of work.
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