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Indraprastha Institute of Information Technology, Delhi

Indraprastha Institute of Information Technology, New Delhi (111T-Delhi)

1)

2)

3)

DATED- 25" Nov 2023
TENDER NOTICE

Last Date & Time of issue of tender documents from 25 Nov 2023
Last Date & Time of receipt of tender 18™ Dec 2023 upto 3.00 p.m.

CE, IlIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, I1IT-Delhi
invites sealed item rate tenders from eligible contractors for similar works.

Name of work: SITC of High Mast Lighting in the Multipurpose ground at
Indraprastha Institute of Information Technology (111T-Delhi) Campus,
Okhla Phase-111, New Delhi-110020

Location : Near Sports Block at 11T Delhi
Time of completion 90 days

Earnest Money Deposit: Rs. 1,00,000/- (Rupees One Eight Thousand only) is to
be submitted with tender document as earnest money. The above payment shall be
made in the shape of deposit at pay order/demand draft of a scheduled bank issued
in favour of 11T Delhi Collection payable at New Delhi.

Tender documents can be downloaded from IIITD website (www.iiitd.ac.in) and
submitted with non- refundable DD of Rs. 1180/- including GST in favour of
I1IT Delhi Collection as cost of tender.

The tenders shall be placed in sealed envelopes with a name of work and due date
written on the envelope and addressed to the CE, I1ITD. The approved contractors
in two envelopes shall submit complete tender documents. 1t envelope shall
contain eligibility criteria and cost of tender as stated above in case of the
downloaded version.

The eligible contractors who have carried out similar High Mast lighting works
in IIT-D/Govt Deptts/PSU/Reputed Pvt. sector /MNCs are to submit the
experience certificates for the works and registration certificates with Gowt.
Depts. if any. Enclose the said certificates along with the EMD/ Bid Security
Declaration & tender fee in Envelope-1.

Experience of having successfully completed similar works during last seven
years ending on the last day of the month previous to the one in which the tenders
are invited. The similar works are defined as works of High Mast Flood
Lighting.

Three similar works not less than 40% of est cost Rs 20.00 lacs each Or
Two similar works not less than 60% of est cost Rs 30.00 lacs each Or
One similar work not less than 80% of est cost Rs 40.00 lacs each
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One completed works of similar nature either part of 3) or separate one costing
not less than 40% of estimated cost ie Rs 20.00 lacs with some
Central/State/Autonomous/Central PSU/State PSU/local authority formed under
any Act published in Central/State Gazette.

The bidder should have valid CLASS | (ELECTRICAL) License issued by State
Electrical Licensing Authority.

Bidder must submit Manufacturer Authorisation form from one of the approved
High mast pole and light Manufacturers as per list of approved makes. ( Annexure
_B)

The applications not supported with requisite experience certificates, GST
registration certificate, TIN no. and PAN No. in Envelope-1 shall not be
entertained.

Average Annual Turnover Interior works should be at least Rs 50 lacs during
immediate last three consecutive financial years ending 315t Mar 2023.

Should not have incurred any loss in the more than two years in the last five
years ending 31t Mar 2023.

10) Performance certificates must be submitted by the vendors for the works.

11) Blacklisted contractors in State / Central Govt. Departments / PSU/ Central PSUs/

Autonomous bodies / Institutions are not eligible to quote, if found such tenders
will be rejected. The contractors who are penalized due to delay in completion of
the previous works will be rejected. (Annexure-YY)

12) The applications not supported with requisite experience certificates, GST

certificate, TIN no. and ITCC in Envelope-1 shall not be entertained.

13) The 2" envelope shall contain the financial bids including Priced Schedule of

Quantities, Form of Tender, Conditions of Tender, Articles of Agreement, Brief
Specifications, Condition of contract, Drawings all duly signed by the authorized
signatory of the firms.

All these envelopes are to be put in a single envelope duly super-scribed the name
of work, and addressed to CE, (I1ITD) and with their address. In case the tenderer
does not fulfill the laid down eligibility criteria or fails to deposit the earnest
money in prescribed form, financial bid shall not be opened.

Tenderers shall seal the tender affix their initials and put stamp on each and every
page of tender document before submission. The tender of the contractor, who
submits in-complete tender document or submits more than one tender for one
work, shall not be considered at all.

Tenders will be received by the CE up to 3.00 P.M on 18" Dec 2023 and will be
3
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opened by him or his authorized representative in the office of Registrar, I1ITD on
the same day at 3.30 P.M.

First the Technical Bids will be opened and screened. The bids shall be examined
whether the EMD is in order and the bidder meets the minimum eligibility criteria
specified above. Those bidders whose EMD is in order, meets the minimum
eligibility criteria, has submitted all the required documents and meet the
technical requirements shall be considered for opening of financial bid.
Conditional tenders would not be accepted. Financial bids in respect of
contractors who do not fulfill above criterion shall not be opened.

CE
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INFORMATION & INSTRUCTIONS FOR BIDDERS

Name of Work: SITC of High Mast Lighting in the Multipurpose ground at
Indraprastha Institute of Information Technology (111 T-Delhi)
Campus, Okhla Phase-111, New Delhi-110020

Tender No 23/2023

Date of Start and downloading the tender
(Tender document available from
WWW.iiitd.ac.in)

25" Nov 2023

Technical Bid Submission end date (Last
date and time) for receipt of bids

18™ Dec 2023 at 1500 Hrs. (tender deposit in the Tender Box kept
in 2" Floor of Academic Block of the Institute)

Date and time of bid opening of Technical
Bids

18" Dec 2023 at 1530 Hrs

Financial bids of only those bidders, who
qualifyfor bidding will be opened.

Only those tenderers who have submitted the required documents as
prescribed in the tender document will be considered for opening of
Financial Bid. The date and time for the same will be decided later.

Address for communication & submission of
tender documents and opening of technical
bid

Registrar, [1IT-DELHI, Okhla Industrial Area, Phase 111, New Delhi
110020

Pre-bid meeting

15' Dec 2023 at 11.30 AM.
Venue: 5th floor, Board Room, Academic Block, I11T-Delhi.

Tender Fee/cost

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One Thousand One
hundred Eighty only) in the form of a demand draft/ pay order in
favorof I11T-Delhi Collections which is non-refundable.

NEFT Transfer A/c details are as under:

Bank - HDFC Bank LTD , Okhla Industrial Area Phase —111 New
Delhi110020

Beneficiary’s Name - 11T Delhi Collections

AccountNo - 20741110000035

IFSC code- HDFC0002074

In case of on-line payment of Tender Fees - UTR No.

(For Tender Fee)

Earnest Money Deposit (EMD)

Rs. 1,00,000/- in the form of Demand Draft/ Pay Order in favour of
“IIIT Delhi Collections” payable at New Delhi -110020 (except for
those who are exempted by NSIC certifications (with Proof)) failing
bid shall be treated as invalid and shall be liable for rejection.

Performance Guarantee

To be submitted by L1 bidder.

The bidder whose bid is accepted will be required to furnish
Performance Guarantee of 3% (Three percent) of the accepted
tenderedamount in addition to other deposits mentioned elsewhere in
the contract for his proper performance of the contract. This
guarantee shall be in the form of DD / FDR in favour of IHIT Delhi
Collections payable at New Delhi-110020. BG Performa as
appendix to tender from a scheduled Bank /FD providing such
security shall be subject to the approval of the Owner of any
scheduled bank drawn in favour of 111TDelhi Collections.

Date for start of works

Within Fifteen (15) days of the Award of Contract, as per scope of
work.

Completion period of the Purchase Order

3 Months from the date of issue of Letter of Intent, supply to be
made in parts or whole based on an agreed schedule.

Clarification/Queries, if any, can be
addressed to

email ID: admin-project@iiitd.ac.in
phone no- 01126907563/564/565, 011-71985363
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CONDITIONS
. The time allowed for carrying out the High mast lighting work will be 90 days from the 3rd day
after the date of written orders to commence the work.

. The site for the work is available.

During execution of works, because of some unforeseen circumstances to enable him to
complete the work as per terms of the contract, shall not relieve the contractor from any
liability or obligations under the contract and he shallbe responsible for the acts, defaults and
neglects of any sub-contractor, his agents or workmen as fully as if they were the acts, defaults
or neglects of the contractor, his agents or workmen.

. The Contractor shall be required to deposit an amount equal to 3% of the tendered value of the
work as performance guarantee in the form of an irrevocable bank guarantee bond of any
scheduled bank or State Bank of India in accordance with the form prescribed or in the form of
fixed deposit receipt etc. within 15 days of the issue of letter of acceptance. The performance
guarantee shall have the validity up to 30" April 2024.

. Tenderers are advised to inspect and examine the site and its surrounding at their own cost and
satisfy themselves before submitting their tenders as to the nature of the ground and sub-soil (so
far as is practicable), the form and nature of the site, means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary
information as to risk, contingencies and other circumstances which may influence or affect
theirtender. A tenderer shall be deemed to have full knowledge of the site whether he inspects it
or not and no extra charges consequent on any misunderstanding or otherwise shall be allowed.
The tenderer shall be responsible for arranging and maintaining at own cost all materials, tools
and plants, water, electricity, access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contact documents.
Submission of a tender by a tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specification of the work to be done,
local condition and other factors having a bearing on the execution of the work.

. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any other tender
and reserves to him/herself the authority to reject in whole or part, any or all of the tenders
received without the assignment of any reason. All tenders in which any of the prescribed
conditions are not fulfilled or for any condition, including that of conditional rebate is put forth
by the tenderer shall be summarily rejected.

Canvassing, whether directly or indirectly, in connection with tenders is strictly prohibited and
the tenders submitted by the contractor who resort to canvassing will be liable to rejection.

. The Accepting Authority reserves to himself the right of accepting the whole or any part of the
tender and the tender shall be bound to perform the same at therates quoted.

. Tenders shall remain open for acceptance for a period of 60 days from the dateof opening of the
tenders. If any tenderer withdraws his tender before the said period for issue of letter of
acceptance, whichever is earlier or makes any modification in the terms and condition of the
tender which are not acceptableto the IITD, then IIITD shall, without prejudice to any other
right or remedy, be at liberty to forfeit 50% of the said earnest money absolutely besides black

6



10.

11.

12.

13

Indraprastha Institute of Information Technology, Delhi

listing of the tenderer.

The notice-inviting tender shall form a part of the contract document. The successful
tenderer/contractor shall, sign the necessary contract documents consisting of the notice inviting
tender, all the documents including additional conditions, specification and drawings, if any
forming the tender as issued atthe time of invitation of tender and acceptance thereof with any
correspondence leading thereto within the time specified in the letter communicating the
acceptance of the tender. In case of delay, the earnest money may be forfeited and the tender
cancelled or the contract enforced as per the terms of the tender and the invitation to tender and
the tenderer shall thus be bound by the condition of contract even though the formal agreement
has not been executed and signed within the specified time by the tenderer.

The work shall be carried out as per general of conditions of contract for centralPWD works 7/8
(Tender Contract) and form part of the agreement/document.

Contract is liable to be terminated by the IIITD without payment of any compensation, if
subsequent to the acceptance of tender the contractor is black-listed by, or enters into
partnership of employs any black listed contractorof the IHITD or any other department, or Govt.
or its, undertakings.

. Cost of Bidding

13.1  The bidder shall bear all costs associated with the preparation and submission of his

Bid, and the Employer will in no case be responsible and liable for those costs.

14. Clarification of Bidding Documents

15.

16

14.1 A prospective bidder requiring any clarification of the bidding documents may
notify the Employer in writing/mail at the Employer's address indicated in the
invitation to bid not later than 3 days before the Date of Submission of Tenders.
Email- admin-project@iiitd.ac.in / phone no- 01126907563/564/565

Site visit:

The Bidder at his own responsibility is encouraged to visit and examine the
Site of Works and its surroundings and obtain all information that may be
necessary for preparing the Tender and entering a contract for the Works. The
cost of visiting the Site shall be at the Bidder’s own expense.

. Currencies of Bid and Payment

16.1  The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees.

17

All payments will be invariably made in Indian Currency (Indian Rupees.)

.PROTECTION OF ENVIRONMENT AND OTHER LAWS:
The contractor shall take all reasonable steps to protect the environment on andoff the
Site and to avoid damage or nuisance to persons or to property of the public or others
resulting from pollution, noise or other causes arising as aconsequence of his
methods of operation.

During continuance of the contract, the contractor and his sub-contractors shall abide at
all times by all existing enactments on environmental protection and other local Acts/
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Laws/ rules made there under, regulations, notifications and bye-laws of local authorities
or any other law, bye-laws, regulations that may be passed or notification that may be
issued in this respect in future by the State/ Local authority.

For and on behalf of the

REGISTRAR

Indraprastha Institute of Information Technology,
New Delhi
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TENDER
I/We have read and examined and understood the notice inviting tender, schedule, A, B,
C, D, E & F, Specifications applicable, drawings & Designs, General Rules and
Directions, Conditions of Contract, clauses of contract, special conditions, Schedule of
Rate & other documents and Rules referred to in the conditions of contract and all other
contents in the tender document for the work.

| / We hereby tender for the execution of the work specified for the I1ITD within the time
specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects
with the specifications, designs, drawings and instructions in writing referred to in Rule
-1 of General Rules and Directions and in Clause 11 of the Conditions of contract and
with such materials as are provided for, by, and in respect in accordance with, such
conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and
not to make any modifications in its terms and condition.

If I / we, fail to furnish the prescribed performance guarantee within prescribed period, |/
we agree that the said Director, I1ITD or his successors in office shall without prejudice
to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if | / we fail to commence work as specified, | / we agree that Director, I1ITD or
his successors in office shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the said earnest money and the performance guarantee
absolutely, otherwise the said earnest money shall be retained by him towards security
deposit to execute all the works referred to in the tender documents upon the terms and
conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule ' F' and those in excess
of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, | / We agree that in case of forfeiture of
earnest money or both Earnest Money & Performance Guarantee as aforesaid, 1 / We
shall be debarred for participation in the re-tendering process of the work.

| / We hereby declare that | / we shall treat the tender documents drawings and other
records connected with the work as secret / confidential documents and shall no
communicate information / derived there from to any person other than a person to
whom | / we am / are authorized to communicate the same or use the information in any
manner prejudicial to the safety of the State.

Dated. . ............ i
Witness: Signatures of Contractor
Address: Postal Address

Occupation:
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LETTER OF SUBMISSION
The CE
Indraprastha Institute of Information Technology,
DelhiOkhla Phase-111
(Behind Govind Puri Metro
Station)New Delhi-110020.

I/We, the undersigned, have read and examined in detail, the specifications and all
bidding documents and hereby declare that:

Price and Validity

. All the rates quoted in our proposal are in accordance with the terms and conditions as
specified in the bid document. All the prices and other terms and conditions of this
proposal are valid for a period of 60 calendar days from the date of opening of bid.

. We do hereby confirm that our bid prices include all taxes/levies/GST.

. We hereby declare that if any tax law is altered, we shall pay the same.

Earnest Money

We have enclosed EMD in the form of demand draft no................ :
dated.............. favoring IIIT, Delhi payable at New Delhi issued / drawn on
.................. Bank for Rs. /- (Rupees Thousand only), as desired.

We declare that all the works shall be performed strictly in accordance with the technical
specifications and other tender conditions with no deviations.

Qualifying Data

We confirm that all information/data have been submitted as required in tender
document.

We hereby declare that our proposal is made in good faith, without collusion for fraud
and the information contained in the proposal is true and correct to the best of our
knowledge and belief. 1/We agree that in case any information is found to be incorrect
the tender is liable to be rejected at any point of tendering process.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent
alteration and replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,

Yours

faithfully,

(Signature and seal of Tenderer with name, designation and contact no.)
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of Registrar, I11TD for a sum of

The documents referred to below shall form part of this Contract Agreement: -

NIT

EMD

Performa for Agreement

Additional conditions.

Special conditions

Schedule of Quantities &

Drawings

Latest General conditions of contract for CPWD Works with up to date
correctionslip

For & on behalf of
Registrar
IT-D

Signature. .............oeiell

Dated.........ccoceveeee. Designation............ccccceeueene.
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SCHEDULES

SCHEDULE A’
Schedule of quantities (Enclosed) : Enclosed
SCHEDULE 'B’
Schedule of materials to be issued to the contractor NIL
SCHEDULE 'C’
Tools and plants to be hired to the contractor NIL
SCHEDULE 'D'
Extra schedule for specific requirements/documents for the work, if any, NIL
SCHEDULE'E’
Schedule of component of Cement, Steel, other materials, Labour

NI
Letc. for price escalation.
CLAUSE 10 CC
Component of Cement - expressed as percent of total value work, N/A

Component of Steel-expressed as percent of total work. N/A

Component of civil (except cement & steel) / Electrical construction

Materials-expressed as percent of total value of work. N/A
Component of labour-expressed as per cent of total value of work. N/A
Component of P.O.L. - expressed as percent of total value work. N/A
SCHEDULE 'F'

Reference to General Conditions of contract.

12
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High Mast Lighting in the Multipurpose ground at Indraprastha Institute of

Information Technology (111T-Delhi) Campus. Okhla Phase-111. New Delhi-
110020.

Earnest Money Deposit: Rs. 1,00,000/- is to be submitted with tender document
as earnest money. The above payment shall be made in the shape of deposit at pay
order/demand draft of a scheduled bank issued in favour of 11T Delhi Collection
payable at New Delhi.

Performance Guarantee- The contractor, for due and faithful performance of the
Contract, shall obtain and submit to the Owner such security of 3% of the
Contract Value within 15 days after the receipt of the Letter of Acceptance, in the
form of BG Performa as appendix to tender from a scheduled Bank /FD providing
such security shall be subject to the approval of the Owner. The cost of
complying with the requirement of this Clause shall be borne by the Contractor.

Period of Validity of performance Bond

The performance bond shall be valid as at Conditions CI 4 and till the Contractor
has executed and completed the Works in accordance with the Contract. This
security shall be returned to the contractor within 14 days of the issue of the said
Completion Certificate.

Claim under Performance Security

Prior to making a claim under the performance security the Owner shall, in every
case, notify the Contractor stating the nature of the default in respect of which the
claim is to be made.

Security Deposit / Retention money shall be Two and half percent (2.5%) of the
value of executed works and will be deducted from each and every payment made
to the contractor against running account bill submitted for the work doneat site.

Defect Liability period 12 months from date of completion.

Liquidated damages in case of delay on account of reasons attributable to the
Contractor Liquidated Damages shall be levied. The amount of Liquidated
Damages payable by the Contractor to the Employer would be 0.25% of the
value of order for each calendar day of delay subject to a maximum of 5% of the
value of order after which Employer reserves the right to terminate the contract
without prejudice to the rights of the Employer.

General Rules & Direction:

Officer inviting tender: Registrar (111TD)

13
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Definitions
2(v) Engineer-in-Charge
2(viii) Accepting Authority

IITD2(x) Percentage on cost of materials and
labour to cover all overheads and profits.

2(xi) Standard Schedule of Rates
2(xii) Department
9(ii) Standard CPWD contract Form

Clause 1

(i) Time allowed for submission of Performance

CE

DIRECTOR,

15%
DSR (latest)
HIT-D

CPWD form 8 -2010 with
upto date correction slips.

Guarantee From the date of issue of letter of acceptance 15 days

(i) Maximum allowable extension beyond the period

(Provided in (I) above

Clause 2

Authority for fixing compensation under clause 2.

Clause 2A
Whether clause 2A shall applicable
Clause 5

Number of days from the date of issue of letter
Acceptance for reckoning date of start

Time allowed for construction

Clause 6, 6A

Clause applicable - (6 or 6A)

Clause 7

Gross work to be done together with net payment
/adjustment or advance for material collected, if

any since the last such payment for being eligible
to interim payment.

14

7days

Director, I1ITD

No

15 days

90 days

Clause 6A

Rs 15 Lakhs.
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Clause 10A

List of testing equipment to be provided by the
contractor at site lab.

Clause 10 B (ii)

Whether Clauses 10B (ii) (iv) shall be applicable
------ do---------10B(iii) --------------

Clause 10CA Escalation
Clause 10CC Escalation

Clause 11

Specification to be followed for execution of work

Clause 12

Deviation limit beyond which clauses 12.2 & 12.3 shall

Apply for building work

Clause 16

Competent Authority for deciding reduced rates.
Clause 17

Contractor liable for Damages defects during
emaintenance period

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site

Clause 36(i)
Requirement of Technical Representative (s)

Clause 25
Arbitration Clause

15

As required

Yes
No

Not Applicable

Not Applicable

CPWD Specifications Latest,
Part | & Il with Up-to-
datecorrection slips

Any extent, No limits set

Director, I1ITD

Applicabl

As per the site requirement.

As per requirement.

As per special conditions
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SPECIAL CONDITIONS

In the event of the tender being submitted by a firm, it must be signed by a
person duly authorized through a power of attorney issued by all the partners and
a certified copy of the power of attorney should be enclosed with the forwarding
letter or separately by each member thereof, or in the event of the absence of any
partner, it must be signed on his behalf by a person holding a power of attorney
authorizing him to do so and such power of attorney shall be produced with the
tender and it must disclose that the firm is registered under the Indian partnership
Act.

Each and every signature given shall be separately witnessed. A Contractor or a
contractor who himself / themselves has/have tendered or who may tender for the
work shall not witness the tender of another person for the same work. Failure to
observe this condition would render tenders of the contractors tendering as well
as witnessing the tenders liable for summary rejection.

The conditions for item rate tender only will be applicable as given in general
conditions of contract for central PWD works latest. As mentioned there in also,
inevent no rate has been quoted for any items leaving space bolts in figure (s),
word(s) and amount blank, it will be presumed that the contractor has included
the cost of this/these item(s) in other item(s) and rate for such items will be
considered as zero and work will be required to be executed accordingly.

Rates quoted as percentage below/above in the tender will be summarily rejected.

It must be understood that the work has to be completed as per the time provided
in the contract and as such time is the essence of the contract.

The quantities furnished in the bills of quantities are only probable quantities
liable to alternation by omission, deduction or addition, and it would be clearly
understood that the contract is not a lump sum contract and the I1ITD do not, in
any way, assure the tenderer or guarantee that the said probable quantities are
correct or that the work would correspond thereto. Payments will be regulated on
the actual quantities of work authorized done and measured at the accepted rates.
No claims due to change in quantities (+ or -) will be entertained. The drawings,
forming parts of complementary installations work specifications and the bills of
guantities, of the contract, are explanatory of and are to one another, representing
together the works / to be carried out. If neither the drawings nor thespecifications
nor the accepted bills of quantities include any part/parts the intention to include
which is nevertheless clearly inferred and which are obviouslynecessary for the
proper completion of the works/ installations, all such partsshall be supplied
and executed by the contractor at no extra charge. Anything contained in one or
another of (a) the drawings, (b) the specifications and (c) the accepted bills of
quantities and not found in the others will be equally binding asif it were
contained in each of them.

No alterations, which are made by the tenderer in the drawings, specifications,
conditions or probable quantities accompanying this notice will be recognized
16
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and if any such alterations are made the tender, will be invalid. Conditional
tenders will however be liable for rejection.

The tenderer must obtain for himself on his own responsibility and at his own
expense all the information necessary, including risks, contingencies and other
circumstances to enable him to make a proper tender and to enter into a contract
with the I1ITD. He must examine the drawings, specifications, conditions and so
on and must inspect the site of work, examine the nature of the ground and the
subsoil (so far as is practicable) and acquaint himself with local conditions,means
of access to the work, storage facilities or areas for staff colony, the nature of the
work, in fact all matters pertaining thereto before he submits his tender.

The tenderer shall also bear all expenses in connection with the preparation and
submission of his tender and attendance for subsequent negotiations/clarifications.

(N Omission, neglect or failure on the part of the tenderer to obtain requisite
and reliable information on any matter affecting his tender, the contract
and the construction, completion, maintenance, (dismantling and
disposal) of the work shall not relieve the tenderer whose tender is
accepted from any liability in respect of the contract.

(1 The tenderer whose tender is accepted shall not be entitled to make any
claim for increase in the rates quoted and accepted excepting in pursuance
of any specific provision in the contract.

The Contractor, upon award of work, shall furnish the following details for the
approval of the Engineer in charge:

9.1. The names of manufacturers of specialized items such as patented water
proofing systems / materials, doors, flooring tiles, false ceilings, insulating
materials, wind mill, cement, steel, glazing, and any other materials etc.
which he proposes to use in the work.

9.2. The makes and types of fittings, materials, subject to the makes and type
stipulated in the specifications, which he proposes to use in the work.

9.3. The details of licenses granted to him and/or to professional qualified
and/or licensed technical personnel on his staff who will be engaged on
the work (and submit, if called for, the licenses for inspection by the
Officer in charge in consultation with Engineer in charge).

9.4. Only approved agencies/ skilled workers shall be deployed to carry out
requisite specialized items of work. The Officer/ Engineer in charge’s
decision in consultation with Architect's/ in this regard shall be binding to
all the parties concerned.

The rates quoted in the bills of quantities shall unless specified otherwise will be
for all heights, depths deemed to be for finished work in-situ/ item by item as

provided for, and shall include cost for all necessary material and labours, all
17
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necessary tools and plants and machinery, sheds, marking out, clearing site, etc.
and for all taxes, octroi, excise, VAT works contract and any other tax or duty
levied by Government, Central or Local, or Local Authority,/as subsumed and
GST, if any as applicable.

10.1 The rates shall be firm and not be subject to any variations in exchange rates, in

11.

12.

13.

14.

15.

17.

taxes, duties etc. in railway freight and the like including labour conditions, etc.
The rates are not subject to any escalation.

It will be the sole responsibility of the contractor to procure all the equipment’s/
materials and other materials required for the work.

The IITD further reserves the right to delete or reduce at any time, any section of
the bills of quantities without assigning any reasons whatsoever there for and no
claim will be entertained in this regard.

The tenderer whose tender is accepted is bound to execute formal agreement with
the 1ITD within one week of the date of intimation of award of work in
accordance with the draft agreement which will include conditions of tender, form
of tender (general conditions of contract for central PWD works 2020), Articles of
Agreement, Bills of quantities, Conditions of contract, Special conditions if any,
the drawings and specifications, but his liability under the contract shall
commence from the date of written order to commence work whether the formal
agreement is drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said
agreement including fees for stamping and registration of documents as required.
The Security Deposit will bear no interest what so ever until the date of release.

a) The contractor, upon award of work, shall submit a memorandum of procedure
giving the outline of his general scheme, programme and time table, in the form
of a chart that shall be scrutinized and approved (with modifications as
necessary), which shall become the approved programme for execution. The
approved programme shall be the basis for assessment of comparative progress
under the relevant conditions of contract.

(b). Over and above, the contractor has to supply programme chalked out showing
important milestones to be achieved and the progress actually achieved compared
with, the target of the same in the programme and shortfall, if any planned for
being made up in the programme for next month.

(@) The work in general shall conform to the CPWD Specifications latest with
up to date correction slips & any other latest civil specification published by
CPWD, New Delhi and the "Specifications for works".

(b)In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Code.

(c) Should there be any difference in the particular specifications of individual
item of work and the description of item as given in the Schedule of quantity, the
latter shall prevail, which will be as per the relevant drawing.

(d), In case of any work for which there is no specification in I.S. specifications or
18
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in the specifications forming part of tender documents or in case there is any
variation, such work shall be carried out in all respects in accordance with the
instructions to be issued by the Engineer in charge.

On acceptance of the tender the Contractor shall in writing and at once inform the
INTD and the Architects/Officer In charge the name of his accredited
representative(s) who will be responsible to take instructions from the Architects /
Officer in Charge.

The work of any part of it shall not be transferred, assigned or sublet without the
written consent of the 1HITD.

The Contractor shall be required to co-operate and work in co-ordination with and
afford reasonable facilities for such other agencies / specialists / interior
designers / consultants as may be employed by the Architects / Project
Management Consultant/ Officer in Charge on other works / sub-works in
connection with the project/scheme of which this work forms a part.

The Contractor shall get the necessary insurance done for their personal
employed/ company insurance, third party insurance, marine insurance, all risk
insurance or any other insurance as required.

The Contractor shall make arrangements to carry water and electricity
beyond one point where the same shall be provided and recovery @1% of the
cost of works shall be effected accordingly.

The Contractor is required to comply with all Acts of Government relating to
labour, safety, environment, and other Rules and Regulations made there under
from time to time and to submit at the proper times all particulars and statements
required to be furnished to the appropriate Authorities.

Delay and extension of time

If in the opinion of the Architect/ CONSULTANT /Owner the Work is delayed:

By force majeure, or

By reason of any exceptionally inclement weather, or

By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners or public authorities arising otherwise than through the
Contractor’s own default, or

By the works or delays of other Contractor or tradesmen engaged or nominated by
the Owner or the Architect and not referred to in the Schedule of Quantities and/or
Specification, or

By reason of Architect’s/ Owner Instructions to delay work, or

By reason of civil commotion, local combination of workmen or strike or lock-out
affecting any of the building traders, or

In consequence of the Contractor not having received in due time necessary
Instructions from the Architect/Owner for which he shall have specifically applied
in writing,

Then the Owner shall make a fair and reasonable extension of time for
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completion of the Contract Work; in case of such strike or lock-out the Contractor
shall, as soon as may be, give written notice thereof to the Architect/Owner, but
the Contractor shall nevertheless constantly use his endeavors to prevent delay
and shall do all that may reasonably be required to the satisfaction of theArchitect
to proceed with the work.

Failure by Contractor to comply with Architect’s Instructions

If the Contractor after receipt of written notice from the Architect requiring
compliance fails within ten days to comply with such further drawings and/or
Architect’s Instructions the Owner with the consent of the Architect may employ
and pay other persons to execute any such work whatsoever that may benecessary
to give effect thereto, and all costs incurred in connection therewith shall be
recoverable from the Contractor.

Termination or Abridgment of Contract by the Owner
If the Contractor being an individual or a Firm commit any ‘Act or
Insolvency’ or shall be adjudged an Insolvent or being an Incorporated Company
or Society shall have an order for compulsory winding up made against it or pass
aneffective resolution for winding up voluntarily or subject to the supervision of
the Court and of the Official Assignee of the Liquidator in such acts of insolvency
or winding up shall be unable within seven days after notice to him requiring him
to do so, to show to the reasonable satisfaction of the Architect that he is able to
carry out and fulfill the Contract, and to give security therefore, if so required by
the Architect, or
If the Contractor (whether an individual, Firm, Incorporated Company or
Society) shall suffer execution to be issued, or
Shall suffer any payment under this Contract to be attached by or on behalf of
any or the creditors of the Contractor, or
Shall assign or sublet this Contract without the consent in writing of the
Architect/ Consultant /Owner first obtained, or
Shall charge or encumber this Contract or any payments due or which may
become due to the Contractor there under, or
If the Architect/ Consultant /Owner shall certify in writing to the Owner that
theContractor:
i. Has abandoned the Contract, or
i. Has failed to commence the works, or has without any lawful excuse under
these Conditions suspended the progress of the works for 14 days after
receiving from the Architect/Consultant /Owner written notice to proceed, or
iii. Has failed to proceed with the works with such due diligence and failed to
make such due progress as would enable the works to be completed within the
time agreed upon, or
iv. Has failed to remove materials from the site or to pull down and replace work
for seven days after receiving from the Architect written notice the said
materials or work were condemned and rejected by the Architect under these
conditions, or
v. Has neglected or failed persistently to observe and perform all or any of the
acts, matters or things by this Contract to be observed and performed by the
Contractor for seven days after written notice shall have been given to the
Contractor requiring the Contractor to observe or perform the same, or
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vi. Has to the detriment of good workmanship or in defiance of the Architect’s
Instructions to the contrary sub-let any part of the Contract,

Then and in any of the said cases the Owner with the written consent of the
Architect/ Consultant /Owner may, notwithstanding any previous waiver, after
giving seven days’ notice in writing to the Contractor, determine the Contract,
butwithout hereby affecting the powers of the Architect or the obligations and
liabilities of the Contract the whole of which shall continue in force as fully as
if the Contract had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the Contractor. The costs of these
works are therefore recoverable from the Contractor. And further, the Owner
under instructions of the Architect, by his Agents or servants may enter upon and
take possession of the works and all plants, tools, scaffolding, sheds, machinery,
steam and other power utensils and materials lying upon the premises or the
adjoining lands or roads, and use the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing
the works or by employing any other Contractor or other person or persons to
complete the Work, and the Contractor shall not in any way interrupt or do any
act, matter or thing to prevent or hinder such other Contractor or other person or
persons employed for completing and finishing or using the materials and plant
for the Work. When the Work shall be completed or as soon thereafter as
convenient the Architect shall give a notice in writing to the Contractor to remove
his surplus materials and plant, and should the Contractor fail to do so within a
period of 14 days after receipt thereof by him, Owner shall sell the same, and shall
give credit to the Contractor for the amount realized. The Architect shall thereafter
ascertain and certify in writing what (if anything) shall bedue or payable to or by
the Owner for the value of the said plant and materials sotaken possession of by
the Owner and the expense or loss which the Ownershall have been put to in
procuring the works to be completed, and the amount, if any, owing to the
Contractor and the amount which shall be so certified shall thereupon be paid by
the Owner to the Contractor or by the Contractor to the Owner, as the case may
be, and the certificate of the Architect shall be final and conclusive between the
parties.

If at any time after the commencement of the work the Owner shall for any
reason whatsoever not require the whole thereof, as specified in the tender, to be
carried out, but need to abridge the Contract, the Owner shall give notice in
writing of the fact to the Contractor who shall have no claim to any payment or
compensation which he might have derived from the execution of the work in full,
but which he did not derive in consequence of the whole amount of the work not
having been carried out. The Contractor shall in this case, however, be entitled to
payment for the work already executed by him in accordance with the agreed
rates. The Owner shall also take over all building materials as might have been
ordered for the work, but orders for which cannot be canceled, if delivered within
a reasonable time, and shall pay for them at cost price. The Contractor shall also
be allowed to remove his tools and plants from the site.

Termination of Contract by Contractor
If payment of the amount payable by the Owner under Certificate of the Architect/

21



29.

30.

30.1

Indraprastha Institute of Information Technology, Delhi

Consultant /Owner for beyond two months from date of issue of certificate dueto
reason not attributable to the contractor.
The Owner commits any ‘Act of Insolvency’, or

If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or
(being an Incorporated Company or Society) shall have an order made against
him or pass an effective resolution for winding up, either compulsorily or subject
to the supervision of the Court or voluntarily, or if the Officials Assignee or the
Owner shall repudiate the contract, or if the Official Assignee or the Liquidator
in any such winding up shall be unable within fifteen days after notice to him
requiring him so to do, to show to the reasonable satisfaction of the Contractor
that he is able to carry out and fulfill the Contract and to make all payments due,
and to become due there under and, if required by the Contractor, to give security
of the same, or

If the works be stopped for three months or more under a continuous spell
under the order of the Architect/ Consultant /Owner or the Owner or by any
injunction or other order of any Court of Law,

Then and in any of the above said (Clause28) cases the Contractor shall be at
liberty to determine the Contract by notice in writing to the Owner, through the
Architect, and he shall be entitled to recover from the Owner payment for all
works executed and cost of the material supplied and lying at site for the purpose
of the Contract as on the said day of the termination. No other claim for idle
labour , loss of overheads , profits shall be entertained nor shall any other claim
on account of the delay in completion of the work /availability of site/
unwarranted conditions whatsoever shall be tenable, even if it is caused by
circumstances beyond the Contractor’s control.

Procedure for Settlement of Disputes

Engineer’s Decision

If a dispute of any kind whatsoever arises between I1IT-Delhi and the contractor
in connection with, or arising out of , the contract or the execution of the works,
whether during the execution of the works or after their completion and whether
before or after any repudiation or other termination of the contract, including any
dispute as to any opinion, instruction, determination, certificate or valuation of the
engineer, the matter in dispute shall, in the first place, be referred in writing to the
engineer, with a copy to all parties. Such reference shall be made within one (1)
month of arising of any such dispute and state that it is made pursuant to this
clause. No later than one (1) month after the day on which he received such
reference the engineer shall give notice of his decision to IlIT-Delhi and the
contractor. Such decision shall state that it is made pursuant to the reference under
this clause.

Unless the contract has already been repudiated or terminated, the contractor shall
in every case, continue to proceed with the works with all due diligence and the
contractor and HIT-Delhi shall give effect forthwith to any / every such decision
of the engineer unless and until the same shall be revised, as hereinafter
provided, in an amicable settlement or an arbitral award. If either 11IT- Delhi or
the contractor be dissatisfied with any decision of the engineer, or if the engineer
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fails to give notice of his decision on or before one (1) month after the day on
which he received the reference, then either 1IT-Delhi or the contractor may
within a further period of one (1) month from the day on which it / they receive(s)
the notice of such decision, or on the day on which the said period of notice of /
for decision expired, as the case may be, give notice to the other party,with copy
for information to the engineer, of its / their intention to commence arbitration.
Such notice shall establish the entitlement of the party giving the same to
commence arbitration, as hereinafter provided, as to such dispute and no
arbitration in respect thereof may be commenced unless such notice is given. If
the engineer has given notice of his decision as to a matter in dispute to IlIT-
Delhi and the contractor and no notification of intention to commence arbitration
as to such dispute has been given by either 11IT-Delhi or the contractor as herein
provided, the said decision shall become final and binding upon IIT-Delhi and
the contractor.

Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given
in accordance with sub-clause 22.1, arbitration of such dispute shall not be
commenced unless an attempt has first been made by the parties to settle such
dispute amicably. Provided that, unless the parties otherwise agree, arbitration
may be commenced on or after one (1) month from the day on which notice of
intention to commence arbitration of such dispute was given, whether or not any
attempt at amicable settlement thereof has been made or result achieved.

Arbitration

Any dispute in respect of which:

the decision, if any, of the engineer has not become final and binding pursuant to
the first sub-clause above,

amicable settlement has not been reached within the period stated in the second
sub-clause above,

shall be finally settled, unless otherwise specified in the contract, by arbitration to
be held in New Delhi in English, under the provisions of the Arbitration and
Conciliation Act 1996, including any statutory reenactment(s) / amendment(s)
thereof and Rules made thereunder, by the arbitrator. The Director of the Institute
shall appoint one person as the sole arbitrator. Either party shall be limited in the
proceeding before such arbitrator to evidence or arguments put before the
engineer for the purposes of obtaining the said decision pursuant to the first sub-
clause herein. No such decision shall disqualify the engineer from being called asa
witness and giving evidence before the arbitrator on any matter whatsoever
relevant to the dispute. Arbitration proceedings shall not be commenced prior to
the completion of the works, unless any major pre-requisite criticality is discerned
by the arbitrator, and the obligations of 111T-Delhi, the engineer and the contractor
shall not be altered by reason of the arbitration. The works shall not be stopped on
account of the said process of arbitration and the contractor shall not be relieved
of his responsibilities for the completion of the work under any circumstances
whatsoever.

Contractor to provide everything necessary
The Contractor shall provide everything necessary for the proper execution of the
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Work according to the intent and meaning of the Drawings, Schedule of
Quantities and Specifications taken together whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be
inferred there from, and if the Contractor finds any discrepancy in the Drawings
or between the Drawings, Schedule of Quantities and Specification he shall
immediately and in writing refer the same to the Architect who shall decide which
is to be followed.

Materials and Workmanship to conform to Descriptions

All materials and workmanship shall so far as procurable be of the respective
kinds described in the Schedule of Quantities and/or Specification and in
accordance with the Architect’s Instructions, and the Contractor shall upon the
request of the Architect furnish him with all invoices, accounts, receipts and other
vouchers to prove that the materials comply therewith. The Contractor shall at his
own cost arrange for and/or carry out any test of any materials which the
Architect may require.

Assignment and Sub-letting

The whole of the works included in the Contract shall be executed by the
Contractor and the Contractor shall not directly or indirectly transfer, assign or
underlet the Contract or any part share thereof or interest therein without the
written consent of the Architect, and no undertaking shall relieve the Contractor
from the full and entire responsibility of the Contract or from active
superintendence of the Work during its progress.

Removal of improper work

The Architect shall, during the progress of the Work, have the power to order the
removal, from the Site or works within such reasonable time or times as may be
specified in the order, of any materials which in the opinion of the Architect
arenot in accordance with the Specification or the Instructions of the Architect,
the substitution of proper materials, and the removal and proper re-execution of
any works executed with materials or workmanship not in accordance with the
Drawings, Specifications or Instructions and the Contractor shall forthwith carry
out such order at his own cost. In case of default on the part of the Contractor to
carry out such order, the Owner shall have the power to employ and pay other
persons to carry out the same, and all expenses consumed thereon or incidental
thereto as certified by the Architect shall be borne by the Contractor, or may be
deducted by the Owner from any moneys due or that may become due to the
Contractor.
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ADDITIONAL CONDITIONS

General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be
part of the agreement.

The work in general shall confirm to the CPWD specifications for electrical works
(Internal part 1)Updated & CPWD specifications for electrical works (External part 1)
Updated up to date correction slips issued as on date of receipt of the tender and the
“Specifications for works”.

The work shall be carried out strictly as per CPWD specifications Updated, Part |
& Ilwith up to date correction slips. Wherever no specification is available in the
abovesaid document, drawings and specifications supplied with bill of quantities shall
be applicable

As built drawings for all services shall be submitted by the contractor within 30 days of
completion else contractor shall be liable for paying compensation for the same as per
CPWD provisions.

. The Contractor shall have to clear the site for the work of all overlying rubbish

/garbage/dumped refuse material prior to commencement of the work in case required
at no extra cost. The contractor shall take approval from the Engineer /Officer in
Charge in writing for collection and stacking of materials.

The contractor must follow CPWD Safety Code as provided in general conditions of
contract for CPWD Works.

. Any damage done by the contractor or his workmen to any existing work during the

course of execution of the work shall be made good by him at his own cost.

Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials
immediately on completion of the work and properly keep the site clean around the
building to the satisfaction of the Engineer- in-Charge.

The preference of the codes will be IS codes.

. The rates are inclusive of all staging, material and labour as required for the works.

The items in the bill of quantities include all the materials, labour, and installation,
complete as a finish items unless otherwise stated.

Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work
to be carried out at all curvatures, heights, depths, inclinations and locations, and in
wet/foul locations, as and when they are encountered. The rates quoted for the various
works as specified in the Priced Schedule of Quantities are work in all types of
soils/rock and prevailing Site conditions including earth work, excavation, shoring,
execution of various other items of work, i.e., laying of pipes, joining, concreting,
masonry, plastering, etc. in and under water and dewatering as required. Nothing extra
is payable on this account.

All security precautions shall be taken during dismantling work. The site shall be
fenced /barricaded with suitable material during construction period .No payment shall
be made for fencing/barricading work. Fencing/barricading shall be done immediately
after possession of site and shall be removed after completion of construction period

No space on site/otherwise for labour huts shall be provided by IITD, cost of same
shall be borne by contractor.

The general condition of contract for Central P.W.D. Works has reference of various
laws /acts /rules. The settlement of any disputes and arbitration, only Indian arbitration
and conciliation act 1996 shall be applicable.

The material shall be got approved by the Project Engineer cum Estate Officer, lITD
before the execution of the work.
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In case any specific brand of material has been specified either the same brand or of
approved make of same specifications shall be used. The contractor shall take approval
in advance for all such materials.

The contractor shall prepare proper Shop/Fabrication drawings and shall seek prior
approval for these from Architect / CONSULTANT / IIITD prior to construction of
items.

As built drawings shall be prepared by the contractor for all services works in hard and
soft copies.This shall be pre requisite before the submission of the Final bill.

Costs for all materials and labour for the preparation of samples, market research, etc.
shall be borne by the Contractor within his quoted Rates and nothing extra shall be
payable for this. The works shall not be proceeded with without approval of thesample.
In case sample is rejected and works cannot be proceeded with the 1HITD shall be at
liberty to terminate the contract and the Contractor shall have no claim for the works
under such circumstances whatsoever.

The contractor should take utmost care to avoid any damage to the existing structures,
walls , finishing , flooring, electrical works/cables, telephone cables, false ceiling,

sprinkler system, fire alarm etc. in place. In case of any damage, it would be the
responsibility of the contractor to restore the same immediately.

In case of Non DSR items, though every care is taken to explain the intent of such
items, however the rate quoted by tenderers for such items should cover the
completeness of the item irrespective of inadequacy in explanation if any.

In case of delay in local body approvals holding the commencement of works, suitable
extension of time and rescheduling of milestones shall be accorded without any
financial implications and the contractors shall have no claim towards any extra
payment on such account whatsoever.

The contractor may have to carry out the works in odd hours of day and night as per
academic schedule of the Institute and no extra charges shall be payable.

All unwired conduits shall be provide with pull wire and protected from clogging. No
extra shall be payable for the same.

The works may have to be suspended from time to time as per academic requirements.
No extras/escalation will be payable except for suitable extension of time of upto time
as per GCC of the CPWD.

All protocols/guidelines for preventing spread of Covid 19/ Cov2 SARS virus strains
need to be followed by the Contractor/s as per Govt . / IIITD authorities Guidelines
issued from time to time.

Necessary guidelines for Environmental Protection as per local /State Govt/ Central
Govt Authorities as applicable shall be followed by the Contractor/s. Extension of time
will be granted as justified without any financial implications.

Care must be taken to protect all buried /overhead services and Contractor shall make
good the same in case of any damage owing to negligence to protect the same.
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CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH

THEPAMPHLET
S.No FOR READ
1 | Government of India/Owner Indraprastha Institute of Information
Technology Delhi

2 | CPW.D. or Government or Indraprastha Institute of Information
Department Technology Delhi

3 | CPWD -7/8/9 CPWD 7/8/9

4 | President / President of India Chairman ,BOG,IIITD

5 | Chief-Engineer Director ,IIITD

6 | Superintending Engineer CE, IlITD

9 | Administration Head Registrar ,I1ITD

11 | CPWD Code, Paragraph '90 Shall be applicable to I1ITD works

12 | DSR' Latest Shall be applicable to I1ITD works

13 | CPWD specifications Latestpart - I& Il | Shall be applicable to I1ITD works

14 | DSR (Internal) Latest for  Electrical Shall be applicable to 111TD works
works

15 | CPWD specifications (Internal) Latest for] Shall be applicable to I1ITD works
Electrical works

16 | DSR External Latest for Electrical works | Shall be applicable to I1ITD works
and specifications

17 | Provision of Section 12 Sub- Section (i) of | Shall be applicable to I1ITD works
the works man compensation

18 | CPWD safety Code framed from time to | Shall be applicable to IIITD works
time

19 | CPWD maternity benefits to labour Shall be applicable to I1ITD works

20 | Model Rules of the protection ofhealth and; Shall be applicable to IIITD works
sanitary appointment for workers employed
by CPWD

21 | CPWD contractor labourRegulations Shall be applicable to I1ITD works
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SPECIFICATIONS:
GENERAL:

Without forgoing the requirements of the conditions of Tender and the Conditions
of Contract the works in general shall conform to the "Specifications Latest as
published by CPWD, New Delhi and the "Specifications for works" stated in this
tender. In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Codes. If there is any difference
in the particular specifications of individual item of work and the description of
item as given in the Schedule of quantity, the latter shall prevail. In case of any
work for which there is no specification in I.S. specifications in the specifications
forming part of tender documents or in case there is any variation, such work
shall be carried out in all respects in accordance with the instructions to be
issued by the Engineer—in-charge. The term Officer in Charge appearing in the
specifications shall mean supervisor and be in Charge of the work or his
authorized representative as the context may demand. AIll corrections to
"Specifications Latest” or latest revisions of I.S. Code/ Specification shall be
deemed to apply to this contract.

1.1.1. Materials bearing ISI certification mark certification shall be given highest

preference for use in the works. Where the Contractor is required to do,
perform, execute (etc.) any work or service or the like, it shall be deemed to be
at his own cost. Absence of terms providing, Supplying, installing, fixing, etc.
shall not even remotely entitle the Contractor to any additional payment there
for

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights,

depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has
been included in the very Schedule.

1.1.3. The Specifications and the Schedules may have been divided into varioussub-

heads for convenience only. This does not limit applicability of one to the
other nor does it absolve the Contractor of his responsibility to complete any
trade / item of work as reasonably inferred from one or more of such sub-
heads.

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates -

Delhi latest or any of its later/ earlier versions. Hence the Schedule of
Quantities shall be read and construed according to explanations given herein
and intentions gathered there from. A mere parallel drawn form the said
Schedule of Rates shall therefore not form a basis for a variation and, or
additional payment.

1.1.5. All work under this contract is deemed to be performed above subs soil water

level. However, removal of water collected from rains and the like shall be
treated as part of contractual risk/obligation.

1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs,

suspenders, brackets, straps and fasteners of the like are deemed to be
included in the rates of various items unless the Schedule of Quantities
expressed a different intention.

1.1.7. Resetting any displacements, making good holes/chases and such other

incidental jobs are included in rates of respective items for which theseare
required.
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DRAWINGS, SPECIFICATIONS, INTERPRETATIONS ETC:

In general, drawings shall indicate the dimensions, positions and type of
construction, the specifications shall stipulate the qualities and the methods and
performance criteria, and the schedule of quantities shall indicate the provisional
quantities and the rates for each item of work. However, the above documents
being complementary, what is called for by any one shall be as binding as if
called for by all. In case of contradictory requirements between specifications and
schedule of quantities, the requirements given in the schedule of quantities shall
prevail.

Special conditions being mainly an amplification of General Conditions, they
shallbe read in conjunction with each other.

Work indicated on the drawings and not mentioned in the schedule of quantities
or specifications or vice versa, shall be deemed as though fully set forth in each.
Work not specifically detailed, called for, marked or specified, shall be the same
as similar parts that are detailed, marked or specified.
Special Note

Though every care is taken while preparing this document to cover all
necessary matters, specifications, general conditions, special conditions,
provisions for smooth and complete execution of work, however in case of
any omission in the tender/ contract document, latest correction slips of
General Conditions of Contract for CPWD Works will be the reference
manual but not in supersession to aforesaid conditions.

Contractor should depute a qualified supervisor dedicated for this work, who will
monitor and coordinate work from contractor’s side and interact with the 11ITD
Engineers, responsible for supervision of work, on regular basis.

Contractor will take due permission for entry of all his workers in 11ITD. No
unauthorized person will be allowed to work inside. During execution of work,
Engineer may make minor changes in the scope of work as per site conditions or
other reasons. Contractor will have no extra claim in his rates for the same.

All standard protocols such as wearing masks, using sanitizer, maintaining
safe distancing norms must be followed by the Contractor and his workers to
prevent spread of coronavirus failing which expulsion/ penalty shall be levied
on the agency.

The workers shall be scanned for temperature before entry as per norms and
actions per policy taken.

All are supposed to use identified utilities of the Institute only.
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SPECIAL CONDITIONS OF CONTRACT

The conditions and directions listed in this Section shall be considered as an
extension to and not as a limitation of the obligations of the Contractor.

The specifications generally applicable to this work shall be as per C.P.W.D.
Specifications 2023 for electrical works (part 1 & 1) internal except as otherwise
specified in the description of items given in the Schedule of Quantities or in the
attached Technical Specifications. These specifications will override the
C.P.W.D. specifications. The requirements of these specifications will be
fulfilled by the contractor within the tendered rates and without any extra charge.
The item rates quoted will be deemed to have taken these specifications into
account.

. The electrical work will be carried out in accordance with the General

Specifications 2023 for electrical works in (part I) internal while complying in all
respects with the requirements of the latest Indian Electricity Rules in force at the
time of execution.

. The electrical work shall be carried out simultaneously with the civil and interior
works and will be continued till it is completed satisfactorily along with the
completion of essential portions of building work.

If any minor alterations are found necessary, the contractor shall do the same
within tendered rates.

. The work shall be carried out in the best workmanlike manner and any defect in
the work or changes in the design pointed out before execution shall be carried
out by the contractor within the tendered rates.

. The contractor shall employ adequate labour to complete the work within the
stipulated time and make his own arrangements for housing labour and storage of
materials etc. A full time Electrical Engineer as per general conditions of contract
shall be employed by the contractor who will remain at site of work to receive
orders or any other instructions from the Engineer-in charge.

During the progress of work, completed portions of the buildings may be
occupied and put to use by the owner. However, the contractor will remain fully
responsible for maintenance of power to these areas even while ensuring work
proceeds unimpeded on other fronts till the entire work covered by this contract
is satisfactorily completed by him and taken over by the Owner.

. The contractor shall obtain for himself, on his own responsibility and at his own
expense, all the information which may be necessary for the purpose of tendering
and for entering into a contract, and must inspect the site, examine and study the
specifications, drawings and the design of the electrical installations, the
building plans etc. If the drawings are supplied to the contractor for tender
purposes, the same must be returned in good condition with the tender. The
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contractor shall also make local and independent inquiries, if required.

8. All tender rates will include the cost of materials, erection, connections, labour,
supervision, tools, plant, transport, all taxes, duties, contingencies, breakage,
wastage, sundries and scaffolding, i.e. they should be for an item complete in all
respects.

9. The contractor, while executing the work, shall conform to the provision of
Government Acts relating to the work and to the regulations and Bye laws of the
local authorities, and of the company to whose system of supply the installation is
proposed to be connected. The contractor shall give all notices, required by the
Acts, Regulations or Bye-Laws. He will also undertake to provide test certificates
and drawings as required and will make necessary arrangements to procure the
electricity supply. The contractor shall also obtain all approvals for the items of
work done under this contract from the appropriate authorities. All inspection fees
or submission fees paid by the contractor will be reimbursed by the owner against
valid official receipts. Contractor shall possess a valid electrical contractor's
license issued by the inspectorate of the local government.

10. Samples of materials and fabrication drawings will be submitted by the contractor
according to the schedule/ specification. Any deviation from the schedule/
specifications must have the written consent of the Engineer-in-charge. No
approval given by the Engineer-in-charge to any samples or drawings submitted
by the contractor shall in any way exonerate the contractor from his liability to
carry out the work in accordance with the terms of contract.

11. Contractor shall at each relevant stage of the project estimate the quantity of
materials required to execute the works as detailed in the drawings and
Specifications as per various items of work and procure accordingly.

12. COMPLETION TESTS:
On completion of installations the following tests shall be carried out:-
a) Insulation Resistance Test — between phase-to-phase, phase-to-neutral and phase-to-earth;
b) Polarity Test of Switch;
C) Earth Continuity Test;
d) Earth electrode resistance

13. MAINTAINANCE DURING DEFECTS LIABILITY PERIOD:
The completed installation inclusive of wiring, light fittings (where supplied by
the contractor) shall not be finally taken over till acceptance certificate is issued
to the contractor. Thereafter the Defects Liability Period shall commence during
which the contractor shall be liable for:

a) The replacement of any defects that may develop in goods of his own
manufacture or supplied by him.
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The rectification of all the defects arising out of defective workmanship of the
Contractor.

Until the installation is finally taken over, the contractor shall have the right of
entry to the premises, at his own risk and expense, for maintaining the
installation in proper order. To facilitate maintenance after the handing-over, the
Contractor should clearly indicate the detailed distribution diagram on Electrical
Panel and Distribution Board .

All Panels and MDBs, etc. shall be properly painted, labelled and numbered as
detailed in the Technical Specifications.

14. INTERPRETATION OF WORK AND 1.S.l. STANDARD:

f)

In the interpretation of specifications or items which are incomplete or where
there are discrepancies or conflicts or may otherwise be subject to dispute, the
following order of decreasing importance shall prevail:

Description of items in the Schedule of Quantities.

Items as detailed in “Good For Construction” drawings.

Additional Technical Specifications and Annexures attached to the tender.

C.P.W.D Specifications 2023 for Electrical Installation Works (part | & II)
internal and external.

Bureau of Indian Standards’ specifications.

Anything not covered by the above shall be as per I.E. Rules and regulations.

15. REGULATIONS AND STANDARDS

The installation shall conform in all respects to Indian Standard Code of Practice for
Electrical Wiring Installations 1S:732-1989. It shall also be in conformity with
Indian Electricity Rules and Regulations, National Electric Code, National Building
Code, CPWD specifications for Electrical works Part | to V and requirements of the
Local Electric Supply Authority. In general, all materials, equipment and
workmanship shall conform to the Indian Standards, specifications and Code. Some
of the applicable codes/standards are under:

SI.No STANDARDS ([TITLE
Code of Practice /
Guide
1 |IS:732-1989 Code of Practice for Electrical wiring installations.

2 [IS: 4648 — 1968 Guide for Electrical layout in residential buildings

32



Indraprastha Institute of Information Technology, Delhi

Code of Practice for Design, installation

3 [IS:80614-1976 and maintenance of service lines up to and
including 650V.
Code of Practice for interior
4 |IS: 7752 (Part-1) - 1976 illumination : General requirements and
Recommendations for welding interiors.
S5 [IS:4347 1967 Code of Practice for hospital lighting
6 [IS:6665—1972 Code of Practice for industrial lighting
7 [IS:2672 1966 Code of Practice for Library lighting
Code of Practice for selection,
8 [IS:10118 (Part-1) - 1982 installation and maintenance of switcher and
Control gear : Installation.
9 [IS:4146-1983 Application guide for voltage transformers.
10 [IS: 3043 —1987 Code of practice for earthing.
11 |IS: 5216 (Part-2) - 1982 Guide for  safety procedures and
practices in electrical work General.
General requirements for  switchgear
12 |IS: 4237 —1982 and  controlgear for voltages
not
exceeding1000 V AC or 1200 V DC.
Control switches (Switching devices for
13 |IS: 6875 - (Part-1) - 1973 control and auxiliary circuits including
1000 V AC and 1200 V DC : General requirements
and tests.
Composite units of Air-Break switches and
14 |IS: 10027 — 2000 rewireable type fuses for voltages
not exceeding 650 V AC.
Composite units of Air-Break disconnector, Air-
15 |IS: 4064 (Part-1) - 1978 Break switch disconnector and fuse- combination
units for voltages not exceeding 1000 VV AC or 120
\V DC : General requirements.
Electrical accessories - circuit breakers for over
16 |IS: 8828 — 1996 current protection for household and
similar installation.
Circuit-Breaks : Requirements and tests : Voltages
17 IS : 2516 (Part-1/Sec01)- not exceeding 100 V AC or 1200V DC.
1985
18 IS : 5039 — 1983 Distribution pillars for Voltages not exceeding

1000 VV AC or 1200 V DC.

16. CODES OF PRACTICE

The electrical installation work shall be carried out in accordance with India Standard
Code of Practice for Electrical Wiring Installation 1S:732-1989 and IS: 2274-1963. It
shall also be in conformity with the current Indian Electricity Rules and Regulations of
the Local Electricity Supply Authority and Fire Insurance Regulations, so far as these
become applicable to the installation. Electrical work in general shall be carried out as
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following CPWD Specifications with upto date amendment.

CPWD Specifications for Electrical Works Part — | (Internal) - 2023

Wherever this specification calls for a higher standard of material and or workmanship
than those required by any of the above mentions regulations and specifications then
the specification here under shall take precedence over the said regulations and
standards. In case of discrepancy/ambiguity in the specifications the specifications
given herewith will prevail.

TECHNICAL SPECIFICATION

The work shall be carried out as per CPWD / BIS Specification and relevant IS
codes. In case of discrepancy between technical specification and BOQ, the BOQ
prevails.

SCOPE : The specification covers the general requirement for Providing High Mast
Flood Lighting :

Bidder should submit lighting design prepared by manufacturers of light fitting
given in thetender document using AGI 32 or Dialux software.

The design should accomplish the average horizontal illumination requirements for
sportsfields like- Multipurpose ground- Not less than 390 lux ( Min) , Not less than
500 lux ( Avg) and Not less than 590 lux ( max)

Bidder should choose the wattage of light fixture not less than/nearest to the wattage
mentioned in the tender document with prior approval from the Engineer-in Charge.

The successful bidder shall produce structural design for high masts vetted by a
Govt. approved Structural Consultant with certificate attested by the concerned
issuing authority and such certificate shall be produced along with design plan before
execution of work.

The steel grade of High Mast used shall be of S355J0 grade and final weight given
in structural calculations of high mast vetted by a Gowvt. approved Structural
Consultant with certificate attested by the concerned issuing authority shall be
checked during final factory inspection and compliance is mandatory for giving
dispatch clearances of high mast. Else the masts shall be liable to be rejected by
HTD.
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LIST OF APPROVED VENDORS / MANUFACTURERS

SI.No. ITEM DESCRIPTION MAKE
1 LED Flood Light Bajaj/Philips/Wipro/Havells
2 High Mast Pole Bajaj / Valmont/Transrail
3 MCCB Schneider / L&T / ABB/ C& S Electric
4 Panel Manufacturers CWS Electrotech / Application control / Neptune
5 Relays AVK-SEGC/ABB/ L&T /Schneider / C& S
Electric
6 Power contactors L&T/ABB/ SCHNEIDER/C& S Electric
7 Instrument transformers Kappa / Kalpa / Instrans /VVoltamp
8 Meters Trinity Energy / L&T/ AE/Elmeasure
9 Eﬁ;‘cell accessories / terminal As per the manufacturer specified make
10 |MCB/MCB DB Legrand / Schneider / C& S Electric/ L&T / ABB
11 ELCB/ELMCB / RCBO Legrand / Schneider / Havells/ L&T / ABB
12 LT Cable Poly Cab / Havells /KEI / Rallison
13 End Termination Materials Dowels / SMI / Wago
14 MS Powder coated Cable Tray As per panel fabricator
15 E;Q/ESWHGS& Flexible Cables - Poly Cab / Havells /KEI / Rallison
16 Industrial sockets Legrand / L&T / ABB
17 Glands - Single / Double Dowells / Comet / Jainson
Compression
18 | Aluminium / Copper Lugs Dowells / Comet / Jainson
19 | Aviation Light Bajaj / eq.
20 Surge Arrestors L&T / ABB / OBO Betterman

NOTE: If any of the above approved vendors’ materials are unavailable or if alternative makes of
materials are proposed to be used, the same must be approved by the engineer-in charge prior to supply
and installation. The sample material/ item with respective catalogues/ brochures/ technical specifications
and prices with discounts should be submitted well in time for approval.
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Annexure- YY
NON-BLACK LISTING DECLARATION

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER
HEADWITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY
ORGANISATION

UNDERTAKING REGARDING BLACKLISTING / NON — DEBARMENT

To, Registrar
IITD Campus
Okhla Phase-11l,
New Delhi-
110020

We hereby confirm and declare that we, M/S ----------=--mmmemnmeuo - , IS not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the works/ Services during the last 5 years.

Signature of
ContractorWith stamp
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TO BE ISSUED BY ONE OF THE APPROVED MANUFACTURERS AS PER LIST OF APPROVED
MAKES OF HIGH MAST POLE (BAJAJ/ VALMONT / TRANSRAIL)
MANUFACTURER’S AUTHORISATION FORM (ANNEXURE-B)

To

The CE

Indraprastha Institute of Information Technology, DelhiOkhla Phase-I11
(Behind Govind Puri Metro Station)New Delhi-110020.

Dear Sir,

Ref. Your Tender document NIT No NIT NO: /23/2023, dated 25.11.2023.

We hereby confirm that (Name of Bidder)... . ....... may enter into a contract with
Indraprastha Institute of Information Technoloqv (I I IT Delhl) agalnst your requirement as contained in
the above referred Tender documents for SITC of High Mast Lighting in the Multipurpose ground at
Indraprastha Institute of Information Technology (I11T-Delhi) Campus, Okhla Phase-1ll, New Delhi-
110020.

We confirm to extend our full Support to M/S......cooiiiiriiiii (Name of Bidder /
Contractor and to Indraprastha Institute of Information Technology as per requirement of Tender for the
following:

High Mast pole shall be supplied as per requirement of tender document subject to receiving all approvals and
payments by the contractor.

Complete support as required for commissioning / Installation shall be provided by our service support team to the
contractor to ensure proper working of High Mast.

We shall provide service to contractor during warranty period as mentioned in the Tender through our authorized
service persons / agency.

Yours faithfully,

[Signature with date, name and designation]

for and on behalf of M/s ( Name of High Mast Pole Manufacturer /OEM)

[Name & address of the manufacturer]

Note: 1.This letter of authorization should be on the letter head of the manufacturing firm and should be signed by
Regional sales Head of the Manufacturer or above.

2. Original letter should be attached with the BID.
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AGREEMENT

AN AGREEMENT is made this -------=-m-mmmmmmm oo
BETWEEN the
Indraprastha Institute of Information Technology. A State University established by Govt
Of NCT of Delhi ,and with its registered office at I1ITD Campus , Okhla Phase Il ,
New Delhi 110020, which expression shall include its successor, unless repugnant to or
Excluded by the contract here of and assignees of and represented by its Registrar,
INTD the first party (hereinafter called the Authority) and by its sole

proprietor/partners/Director. of M/S -----=-m-mmmmmmmmm oo and having
registered
office at --------------mmmmmmmmmmee (which expression shall be including his / its successor's

heirs, executors, representative and or assignees of the second party (hereinafter called
the contractor}.

WHEREAS the Authority has, under tender Notification NO. ------=-======mmmmmmmm oo

. WHEREAS the contractor has submitted tender for carrying out the work as above
asper the tender document page ---- to ----- and has represented that in conformity with
his

/ its obligation contained in the tender as modified by the correction slips and
corrigendum contained he / it shall carryout the same truly, faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions,
corrections, corrigendum contained in the tender as modified as well as the letter of
acceptance Issued party No.1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date,
month and year referred to above.
Date:

At New Delhi.

Signed by

Party No.1

Party No.2

WITNESS

1. Party No.1

2. Party No.2
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Bill of Quantities

BOQ FOR HIGH MAST LIGHTING SYSTEM

S.NO

DESCRIPTION OF ITEM

Unit

QTY.

Rates

Amount

Fabrication, Supply, Erection, Testing and Commissioning of 25 Mtrs.
High mast system with its accessories. High Mast General Arrangement
shall be as follows;

i.  Mast shaft shall be in 3 sections, hot dip galvanized and suitable
for wind velocity as per IS 875 Part 3

ii.  Accessories for high masts include head frame, steel rope 6 mm
dia, (7/19 construction), double drum winch, galvanized lantern
carriage suitable for 18 luminaries as per the site condition as
directed during execution and necessary control gear boxes and
lighting finial

iii.  The high mast shall have an integrated power tool installed inside
the base compartment of the mast

iv.  The high mast shall be provided with aviation-obstructing lighting
fitting with 1 No. LED aviation obstructing lamp
(v) Necessary wiring materials of suitable capacity for giving
connections to luminaries

v. suitable for Wind Velocity of 50 Mtrs/Sec.

Nos.

11

SITC of 400W LED Flood Light Fixtures (with IP 66 Protection) on
above mentioned High mast.

Nos.

88

1.2

SITC of 300W LED Flood Light Fixtures (with IP 66 Protection) on
above mentioned High mast.

Nos.

2.0

Supply of Man rider System for Stadium Mast with fixed head frame
Complete with all accessories. (Common for All Four mast)

Nos.

Construction, Installation, Erection of shallow foundation M-25 concrete
for the 25 mtr high mast, necessary foundation bolts, manufactured from
special steel along with nuts, washers, anchor plates, templates at site as
10 T/sgmtr at 2.5 metre depth complete with all materials and labour.

Nos.

HIGH MAST LIGHTING PANEL

Fabrication, Supply and Erection of suitable feeder pillar box fabricated
with 16 SWG CRCA sheet with powder coated painting duly providing 1
No. 63 Amp TP MCB as incomer, 1 No. 32 Amp 3 pole MCB for motor
protection, 1 No. ML 6 contactor, 20 Amp astronomical timer, 32 Amp 5
pin metal clad socket. MCBs & metal clad sockets and contactors &
timer. Suitable capacity of 3 pole contactor with interlocking facility for
motor operation and necessary push button are to be provided.

Nos.

Supply & Laying of 4cx10 sq mm Al. Un Armoured cable from High
Mast DB to Top of the mast.

Mtr

200

Supply & Laying of 3cx2.5 sq mm Copper Wire for Luminaries
connections.

Mtr

350
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7 MAIN DISTRIBUTION BOARDS , Cable & Earthing

i) MAIN FEEDER PILLAR (HIGH MAST LIGHTING) No. 1
Supply, installation, testing & commissioning of dust, damp, vermin
proof, weather proof type fabricated from 2mm thick CRCA sheet steel
including locking arrangement complete with incomer MCCB, busbar,
ammeter, ammeter selector switch, voltmeter, voltmeter selector switch,
CT's, indicator lights, protection MCB including all civil works (Feeder
Pillar foundation) like excavation, PCC, bricks work, plastering, refilling,
providing PVC sleeves in foundation etc. including epoxy painting of
feeder pillar, interconnection etc complete as per specifications as
required.
FEEDER PILLAR-HIGH MAST LIGHTING (TOTAL OF ATOD)

A) | INCOMING

. 1 No. 125 Amp FP Moulded Case Circuit Breaker of 36KA (Ics Value)
with thermal magnetic release, O/L, S/C & E/F protection.

B) | INSTRUMENTS WITH INCOMER

° 1 No. 0 to 500Volt voltmeter with selector switch.

° 1 No. 0 to 125Amp ammeter with selector switch & CT's.

° 1 Set of ON / OFF indicating lamps

° 1 Set of RYB indicating lamps with SP MCB.

C) | BUSBARS

° 1 Set of 200Amp TPN busbars of aluminium alloy.

D) | OUTGOING

. 6 No. 63 Amp TP Moulded Case circuit Breaker of 25KA (Ics Value)
with thermal magnetic release, O/L, S/C protection with Neutral Link.
EARTHING
Supply, Installation, Testing & Commissioning of long life Maintenance
Free Chemical Earthing with the following:
e [No. 3Meters 17.2 mm dia Cu. Bonded MS Rod with 250 micron
copper bonding, UL listed (Electrode).
e Electrode should be surrounded by at least 30Kgs of conductive
concrete carbon-based ground enhancing material per pit (backfill
compound).
e The carth electrode shall be CPRI Tested for short time withstand

3 Nos. | 10
current of 18kA rms for 1 second.

e Back fill compound should be environmental friendly, electronically
conductive, not dependent on moisture and should contain corrosion
inhibitor.

e Complete Earthing set should meet requirement of 1S:3043 & IEC
62561-7.

® One set of earth pit would consist of Ino. of above rod, 30kg of earth
enhancer conductive concrete carbon-based backfill compound and 1no.
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of suitable double side Tin coated Cu clamp with accessories.

Providing and fixing 25 mm x 3 mm Gl strip on surface or in recess or in | mtr 60
ground for connection etc. as required.

Providing and fixing 6 SWG dia G.I. wire on surface or in recess for loop | mtr 25
earthing as required.

Supply and laying of following size of 1.1 KV grade Standard aluminium
4 / Copper conductor XLPE insulated and PVC sheathed Armoured cable as
per IS : 7098 (Part:1) 1988.

Supply & Laying of 3.5 core, 50 sq.mm. (Aluminium armoured) for Main | Mtr | 100
Distribution Board Connection

Supply & Laying of 4 core, 16 sg.mm. (Aluminium Armoured) for | Mtr | 350
individual HIGH MAST LIGHTING PANEL connection

Supply & Laying in ground Double walled corrugated (DWC) HDPE,
pipe 10 Kg/Cm2 ,laid 0.75 Meter below ground level including digging
and refilling of earth including cost of suitable Foundation size

50 socket/coupler for HDPE pipe including the cost of labour and material
required to complete the job in all respect up to the entire satisfaction of
Engineer in charge of the work.
5.1 | DWC/HDPE pipe 63/51 mm (outer dia/ inner dia) Mtr. | 450

Supplying and making end termination with brass compression gland and
6 | aluminium lugs for following size of PVC insulated and PVC sheathed /
XLPE aluminium conductor cable of 1.1 KV grade as required.

6.1 | 3% X 50 sq. mm (35mm) Set 2

6.2 | 4 X 16 sg. mm (28mm) Set 8

A Total Amount

B GST@18%

A+B | Total Amount with GST

Note: All rate to be inclusive cost of Transportation, Labour, Materials etc. as required for satisfactory
completion of work.

All the materials should be approved by the Engineer-Incharge before start of work.

Five years Warranty only applicable on Mast & LED L.ights, 1 year warranty on Panel, cables and other items.
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