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Indraprastha Institute of Information Technology, New Delhi (IIIT-Delhi) 

DATED: 02.08.2023 

TENDER NOTICE 

 

1. Last Date & Time of issue of tender documents from 02.08.2023 

2. Last Date & Time of receipt of tender 23.08.2023 upto 3.00 p.m. 

 

CE, IIIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, IIIT-Delhi invites sealed 

item rate tenders from reputed sports venue works contractors for following works. 

 
Name of work: Providing and fixing of Acrylic Synthetic flooring in existing Tennis 

Courts-(2 Nos) and Basketball Court-(1 No) with 9-Layer Systems at Indraprastha 

Institute of Information Technology (IIIT-Delhi) Campus, Okhla Phase-III, New Delhi. 

 

Estimated cost of work put to tender : Rs. 20.65 Lacs 

Time of completion : 2 Months 

 

Earnest Money Deposit: Rs. 41,300/- (Rupees Forty One Thousand and Three 

Hundred only) is to be submitted with tender document as Earnest Money. The above 

payment shall be made in the shape of deposit at pay order/demand draft of a scheduled 

bank issued in favour of IIIT Delhi Collection Account payable at New Delhi. (except 

for those who are exempted by NSIC certifications (with Proof)) failing shall be treated as 

invalid and shall be liable for rejection. 

 

Works to be completed in coordination with the other agencies/ contractors. No extra for 

non-availability of fronts or coordination with other agencies shall be payable on account 

of the same. 

 

Tender documents can be downloaded from IIITD website (www.iiitd.ac.in) and 

submitted with nonrefundable DD of Rs. 1180/- in favour of IIIT Delhi Collection as cost 

of tender. (except for those who are exempted by NSIC certifications (with Proof)) failing 

shall be treated as invalid and shall be liable for rejection. 

 

1) The tenders shall be placed in sealed envelopes with a name of work and due date written 

on the envelope and addressed to the CE, IIITD. Complete tender documents shall be 

submitted by the approved contractors in two envelopes. 1st envelope shall contain the 

earnest money in the shape of Demand Draft / Pay Order of a scheduled Bank requisite 

shape as per condition & eligibility criteria and cost of tender as stated above in case of 

the downloaded version. 

 

 

2) Only agencies with experience of having executed Open air Sports arena construction and 

development works with relevant experience of having successfully completed similar 

works during last seven years ending on the 31st July 2023. The similar works are 

defined as works of the S The eligible contractors who have carried out similar works in 

IIIT-D/Govt Deptts/PSU/Reputed Pvt sector /MNCs are to submit the experience 

certificates for the works and registration certificates with Govt. Depts. if any. The said 

certificates along with the EMD be enclosed in Envelope-1. 

Sports Court construction and development works viz of Acrylic Synthetic Sports 

flooring . The value of executed works shall be brought to current costing levels by 

enhancing the actual value of work at simple rate of 7% per annum calculated from date 

of completion to last date of receipt of tenders. 

http://www.iiitd.ac.in/
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Three similar works not less than 40% of est..cost Rs  8.3 lacs each Or 

Two similar works not less than 60% of est. cost Rs  12.4 lacs each Or 

One similar work not less than 80% of est. cost Rs 16.5 lacs each 

3) One completed works of any similar nature either part of 3) or separate one costing not 

less than 40% of estimated cost ie Rs 8.3 lacs with some 

Central/State/Autonomous/Central PSU/State PSU/local authority formed under any Act 

published in Central/State Gazette. 

 

4) The applications not supported with requisite experience certificates, GST registration 

certificate, TIN no. and ITCC in Envelope-1 shall not be entertained. 

 

5) Average Annual Turnover over Open air Sports venue flooring works should be at least 

Rs 21 lacs during immediate last 3 consecutive financial years ending 31st Mar 2023. 

 

6) Performance certificates must be submitted by the vendors for the works. 

 

7) The applications not supported with requisite experience certificates, GST certificate, 

TIN no. and ITCC in Envelope-1 shall not be entertained. 

 

8) Company should not have been barred / blacklisted for taking up similar work in any 

organization- A certification to this effect on the letter head of the bidder. 
 

9) The 2nd envelope shall contain the financial bids including Priced Schedule of Quantities, 

Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications, 

Condition of contract, Drawings all duly signed by the authorized signatory of the firms. 

 

All these envelopes are to be put in a single envelope duly super-scribed the name of 

work, and addressed to CE, (IIITD) and with their address. In case the tenderer does not 

fulfill the laid down eligibility criteria or fails to deposit the earnest money in prescribed 

form, financial bid shall not be opened. 

 

Tenderers shall seal the tender affix their initials and put stamp on each and every page of 

tender document before submission. The tender of the contractor, who submits in- 

complete tender document or submits more than one tender for one work, shall not be 

considered at all. 

 

Tenders will be received by the CE up to 3.00 P.M on 23.08.2023 and will be opened by 

him or his authorized representative in the office of Registrar, IIITD on the same day at 

3.30 P.M. 

 

First the Technical Bids will be opened and screened. The bids shall be examined 

whether the EMD is in order and the bidder meets the minimum eligibility criteria 

specified above. Those bidders whose EMD is in order, meets the minimum eligibility 

criteria, has submitted all the required documents and meet the technical requirements 

shall be considered for opening of financial bid. Conditional tenders would not be 

accepted. Financial bids in respect of contractors who do not fulfill above criterion shall 

not be opened. 

CE 
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INFORMATION & INSTRUCTIONS FOR BIDDERS 
Name of Work: Providing and fixing of Acrylic Synthetic flooring in existing Tennis 

Courts (2 Nos) and Basketball Court (1 No) with 9-Layer Systems of 

Indraprastha Institute of Information Technology (IIIT-Delhi) Campus, 

Okhla Phase-III, New Delhi through specialized sports works agencies 

only using ITF / FIBA AUTHORISED BRAND OF MATERIALS 

respectively 
Tender No 16/2023 

Date of Start and downloading the tender (Tender 

document available from www.iiitd.ac.in) 

2nd Aug 2023 

Technical Bid Submission end date (Last date 
and time) for receipt of bids 

23rd Aug  2023 at 1500 Hrs. (tender deposit in the Tender Box kept in 2nd 
Floor of Academic Block of the Institute) 

Date and time of bid opening of Technical Bids 23rd Aug  2023 at 1530 Hrs 

Financial bids of only those bidders, who 
qualify for bidding will be opened. 

Only those tenderers who have submitted the required documents as 
prescribed in the tender document will be considered for opening of 
Financial Bid. The date and time for the same will be decided later. 

Address for communication & submission of 
tender documents and opening of technical bid 

Registrar, IIIT-DELHI, Okhla Industrial Area, Phase III, New Delhi 

110020 

Pre-bid meeting 11th Aug 2023 at 11.30 AM. 
Venue: 5th floor, Board Room, Academic Block, IIIT-Delhi. 

Tender Fee/cost Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One Thousand One 

hundred Eighty only) in the form of a demand draft/ pay order in favor 

of IIIT-Delhi Collections which is non-refundable. 
NEFT Transfer A/c details are as under: 

Bank - HDFC Bank LTD , Okhla Industrial Area Phase –III New Delhi 
110020 

Beneficiary’s Name - IIIT Delhi Collections Account 

No - 20741110000035 
IFSC code- HDFC0002074 

In case of on-line payment of Tender Fees - UTR No. 
(For Tender Fee) 

Earnest Money Deposit (EMD) Rs. 41,300/- in the form of Demand Draft/ Pay Order in favour of “IIIT 

Delhi Collections” payable at New Delhi -110020 (except for those 

who are exempted by NSIC certifications (with Proof)) failing 

bid shall be treated as invalid and shall be liable for rejection. 
Performance Guarantee To be submitted by L1 bidder. 

The bidder whose bid is accepted will be required to furnish 

Performance Guarantee of 3% (Three percent) of the accepted tendered 

amount in addition to other deposits mentioned elsewhere in the contract 

for his proper performance of the contract. This guarantee shall be in 

the form of DD / FDR in favour of IIIT Delhi Collections payable at 

New Delhi-110020. BG Performa as appendix to tender from a 

scheduled Bank /FD providing such security shall be subject to the 

approval of the Owner of any 
scheduled bank drawn in favour of IIIT Delhi Collections. 

Date for start of works Within Seven (7) days of the Award of Contract, as per scope of work. 

Completion period of the Purchase Order 2 Months from the date of issue of Letter of Intent, supply to be 
made in parts or whole based on an agreed schedule. 

Clarification/Queries, if any, can be addressed to email ID: admin-project@iiitd.ac.in 
phone no- 01126907563/564/565, 011-71985363 

http://www.iiitd.ac.in/
mailto:admin-project@iiitd.ac.in
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CONDITIONS 

1. The time allowed for carrying out the construction work will be 2 months from the 3rd 

day after the date of written orders to commence the work. 

 

2. The site for the work is available. 

 

3. During execution of works, because of some unforeseen circumstances to enable him to 

complete the work as per terms of the contract, shall not relieve the contractor from any 

liability or obligations under the contract and he shall be responsible for the acts, defaults 

and neglects of any sub-contractor, his agents or workmen as fully as if they were the 

acts, defaults or neglects of the contractor, his agents or workmen. 

 

4. The Contractor shall be required to deposit an amount equal to 3% of the tendered value 

of the work as performance guarantee in the form of an irrevocable bank guarantee bond 

of any scheduled bank or State Bank of India in accordance with the form prescribed or 

in the form of fixed deposit receipt etc. within 4 days of the issue of letter of acceptance. 

The performance guarantee shall have the validity up to 30.11.2023. 

 

5. Tenderers are advised to inspect and examine the site and its surrounding at their own 

cost and satisfy themselves before submitting their tenders as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, means of access to 

the site, the accommodation they may require and in general shall themselves obtain all 

necessary information as to risk, contingencies and other circumstances which may 

influence or affect their tender. A tenderer shall be deemed to have full knowledge of the 

site whether he inspects it or not and no extra charges consequent on any 

misunderstanding or otherwise shall be allowed. The tenderer shall be responsible for 

arranging and maintaining at own cost all materials, tools and plants, water, electricity, 

access, facilities for workers and all other services required for executing the work unless 

otherwise specifically provided for in the contact documents. Submission of a tender by a 

tenderer implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specification of the work to be done, local condition 

and other factors having a bearing on the execution of the work. 

 

6. The Accepting Authority (IIITD) does not bind himself to accept the lowest or any other 

tender and reserves to him/herself the authority to reject in whole or part,   any or all of 

the tenders received without the assignment of any reason. All tenders in which any of 

the prescribed conditions are not fulfilled or for any condition including that of 

conditional rebate is put forth by the tenderer shall be summarily rejected. 

 

7. Canvassing, whether directly or indirectly, in connection with tenders is strictly 

prohibited and the tenders submitted by the contractor who resort to canvassing will be 

liable to rejection. 

 

8. The Accepting Authority reserves to himself the right of accepting the whole or any part 

of the tender and the tender shall be bound to perform the same at the rates quoted. 

 

9. Tenders shall remain open for acceptance for a period of 60 days from the date of 

opening of the tenders. If any tenderer withdraws his tender before the said period for 

issue of letter of acceptance, whichever is earlier or makes any modification in the terms 

and condition of the tender which are not acceptable to the IIITD, then IIITD shall, 

without prejudice to any other right or remedy, be at liberty to forfeit 50% of the said 

earnest money absolutely besides black listing of the tenderer. 
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10. The notice-inviting tender shall form a part of the contract document. The successful 

tenderer/contractor shall, sign the necessary contract documents consisting of the notice 

inviting tender, all the documents including additional conditions, specification and 

drawings, if any forming the tender as issued at the time of invitation of tender and 

acceptance thereof with any correspondence leading thereto within the time specified in 

the letter communicating the acceptance of the tender. In case of delay, the earnest money 

may be forfeited and the tender cancelled or the contract enforced as per the terms of the 

tender and the invitation to tender and the tenderer shall thus be bound by the condition 

of contract even though the formal agreement has not been executed and signed within 

the specified time by the tenderer. 

 

11. The work shall be carried out as per general of conditions of contract for central PWD 

works 7/8 (Tender Contract) and form part of the agreement/document. 

 

12. Contract is liable to be terminated by the IIITD without payment of any compensation, if 

subsequent to the acceptance of tender the contractor is black-listed by, or enters into 

partnership of employs any black listed contractor of the IIITD or any other department, 

or Govt. or its, undertakings. 

 

13. Cost of Bidding 

13.1 The bidder shall bear all costs associated with the preparation and submission of 

his Bid, and the Employer will in no case be responsible and liable for those 

costs. 

 

14. Clarification of Bidding Documents 

 

14.1 A prospective bidder requiring any clarification of the bidding documents may 

notify the Employer in writing/mail at the Employer's address indicated in the 

invitation to bid not later than 3 days before the Date of Submission of Tenders. 

Email- admin-project@iiitd.ac.in 
 

15. Currencies of Bid and Payment 

15.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian 

Rupees. All payments will be invariably made in Indian Currency (Indian Rupees.) 

 

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS: 

The contractor shall take all reasonable steps to protect the environment on and off the 

Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation. 

During continuance of the contract, the contractor and his sub-contractors shall abide at 

all times by all existing enactments on environmental protection and other local 

Acts/Laws/ rules made there under, regulations, notifications and bye-laws of local 

authorities or any other law, bye-laws, regulations that may be passed or notification that 

may be issued in this respect in future by the State/ Local authority. 

 

 

For and on behalf of the 

REGISTRAR 

Indraprastha Institute of Information Technology, Delhi 

mailto:admin-project@iiitd.ac.in
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TENDER 

 

I/We have read and examined and understood the notice inviting tender, schedule, A, B, C, D, E 

& F, Specifications applicable, drawings & Designs, General Rules and Directions, Conditions of 

Contract, clauses of contract, special conditions, Schedule of Rate & other documents and Rules 

referred to in the conditions of contract and all other contents in the tender document for the 

work. 

 

I / We hereby tender for the execution of the work specified for the IIITD within the time 

specified in Schedule ' F ', viz., schedule of quantities and in accordance in all respects with the 

specifications, designs, drawings and instructions in writing referred to in Rule - 1 of General 

Rules and Directions and in Clause 11 of the Conditions of contract and with such materials as 

are provided for, by, and in respect in accordance with, such conditions so far as applicable. 

 

We agree to keep the tender open for sixty (60) days from the due date of its opening and not to 

make any modifications in its terms and condition. 

 

A sum of Rs…………… Rupees ( ............................................................................................ ) 

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as earnest 

money. If I / we, fail to furnish the prescribed performance guarantee within prescribed period, l / 

we agree that the said Director, IIITD or his successors in office shall without prejudice to any 

other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if l / we 

fail to commence work as specified, I / we agree that Director, IIITD or his successors in office 

shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

said earnest money and the performance guarantee absolutely, otherwise the said earnest money 

shall be retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to therein and to carry out such 

deviations as may be ordered, up to maximum of the percentage mentioned in Schedule ' F' and 

those in excess of that limit at the rates to be determined in accordance with the provision 

contained in Clause 12.2 and 12.3 of the tender form. Further, I / We agree that in case of 

forfeiture of earnest money or both Earnest Money & Performance Guarantee as aforesaid, I / We 

shall be debarred for participation in the re-tendering process of the work. 

 

I / We hereby declare that I / we shall treat the tender documents drawings and other records 

connected with the work as secret / confidential documents and shall no communicate 

information / derived there from to any person other than a person to whom I / we am / are 

authorized to communicate the same or use the information in any manner prejudicial to the 

safety of the State. 

 

Dated. . . . . . . . . . . . . . . . . . . . . . . . . . . . . ... 

 

Witness: Signatures of Contractor 

 

Address: Postal Address 

 
 

Occupation: 



Indraprastha Institute of Information Technology, Delhi 

8 

 

 

 

LETTER OF SUBMISSION 
 

The CE 

Indraprastha Institute of Information Technology, Delhi 

Okhla Phase-III 

(Behind Govind Puri Metro Station) 

New Delhi-110020. 

 

I/We, the undersigned, have read and examined in detail, the specifications and all bidding 

documents and hereby declare that: 

 

1. All the rates quoted in our proposal are in accordance with the terms and conditions as specified 

in the bid document. All the prices and other terms and conditions of this proposal are valid for a 

period of 60 calendar days from the date of opening of bid. 

2. We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately. 

3. We hereby declare that if any tax law is altered, we shall pay the same. 

4. The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would be 

payable on such account. 

 

Earnest Money 

We have enclosed EMD in the form of demand draft no… ........................ , 

dated…………..favoring IIIT, Delhi payable at New Delhi issued / drawn on ........................ Bank 

for Rs. /- (Rupees Thousand only), as desired. 

Deviations 

We declare that all the works shall be performed strictly in accordance with the technical 

specifications and other tender conditions with no deviations. 

 

Qualifying Data 

We confirm that all information/data have been submitted as required in tender document. 

We hereby declare that our proposal is made in good faith, without collusion for fraud and the 

information contained in the proposal is true and correct to the best of our knowledge and belief. 

I/We agree that in case any information is found to be incorrect the tender is liable to be rejected 

at any point of tendering process. 

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent alteration 

and replacement. 

 

We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 

 

Thanking you, 

Yours faithfully, 

(Signature and seal of Tenderer with name, designation and contact no.) 
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ACCEPTANCE 

 

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted 

by me for and on behalf of Registrar, IIITD for a sum of 

 

Rs. (Rupees -) 

 
 

The documents referred to below shall form part of this contract Agreement:- 

 

• NIT 

• Performa for Agreement 

• Additional conditions. 

• Special conditions 

• Schedule of Quantities & 

• General conditions of contract for CPWD Works-2012 with up to date correction slip 

 

 
For & on behalf of 

Registrar 

IIIT-Delhi 

 

 

Signature. …………………… 

 

Dated..................... Designation.......................... 
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SCHEDULES 

 

SCHEDULE 'A' 

Schedule of quantities (Enclosed)   : Enclosed 

 
SCHEDULE 'B' 

Schedule of materials to be issued to the contractor 

  

NIL 

SCHEDULE 'C' 

Tools and plants to be hired to the contractor 

 
    NIL 

 

SCHEDULE 'D' 

Extra schedule for specific requirements/documents for the work, if any, 

 
NIL 

 

SCHEDULE 'E' 

Schedule of component of Cement, Steel, other materials, Labour 

etc. for price escalation. 

  

NIL 

CLAUSE 10 CC 

Component of Cement - expressed as percent of total value work, 

 
N/A 

 

Component of Steel-expressed as percent of total work. N/A 
 

Component of civil (except cement & steel) / Electrical construction 

Materials-expressed as percent of total value of work. 

 
N/A 

 

Component of labour-expressed as per cent of total value of work. N/A 
 

Component of P.O.L. - expressed as percent of total value work. N/A 
 

 

SCHEDULE 'F' 

  

Reference to General Conditions of contract. 
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Name of work: Providing and fixing of Acrylic Synthetic flooring in existing Tennis 

Courts (2 Nos) and Basketball Court (1 No) with 9-Layer Systems at Indraprastha 

Institute of Information Technology (IIIT-Delhi) Campus, Okhla Phase-III, New 

Delhi. 

 

Estimated cost of work: Rs.20.65 lacs 

 

i. Earnest money: Rs. 41,300 /- 

 

ii. Performance Guarantee- The contractor, for due and faithful performance of the Contract, 

shall obtain and submit to the Owner such security of 3% of the Contract Value within 7 

days after the receipt of the Letter of Acceptance, in the form of BG Performa as 

appendix to tender from a scheduled Bank /FD providing such security shall be subject to 

the approval of the Owner. The cost of complying with the requirement of this Clause 

shall be borne by the Contractor. 

 
Period of Validity of performance Bond 

The performance bond shall be valid as at Conditions Cl 4 and till the Contractor has 

executed and completed the Works in accordance with the Contract. This security shall 

be returned to the contractor within 14 days of the issue of the said Completion 

Certificate. 

 

Claim under Performance Security 

Prior to making a claim under the performance security the Owner shall, in every case, 

notify the Contractor stating the nature of the default in respect of which the claim is to 

be made. 

 

Security Deposit / Retention money shall be Two and Half  percent (2.5%) of the value 

of executed works and will be deducted from each and every payment made to the 

contractor against running account bill submitted for the work done at site. 

 

iii. Defect Liability period 12 months from date of completion. 

 

iv. Liquidated damages In case of delay on account of reasons attributable to the Contractor 

Liquidated Damages shall be levied. The amount of Liquidated Damages payable by the 

Contractor to the Employer would be 0.25% of the value of order for each calendar day 

of delay subject to a maximum of 5% of the value of order after which Employer reserves 

the right to terminate the contract without prejudice to the rights of the Employer. 

 

General Rules & Direction: 

 

Officer inviting tender:            Registrar (IIITD) 

 

Definitions 

 

2(v) Engineer-in-Charge CE 

2(viii) Accepting Authority            DIRECTOR, IIITD 

 2(x) Percentage on cost of materials and 

labour to cover all overheads and profits.                          15% 
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2(xi) Standard Schedule of Rates (Civil)                     DSR-2021 
 

2(xii) Department IIITD 

 

9(ii) Standard CPWD contract Form  CPWD form 8 -2010 with up 

to date correction slips. 

Clause 1 

 

(i) Time allowed for submission of Performance 

Guarantee From the date of issue of letter of acceptance  7 days 

 

(ii) Maximum allowable extension beyond the period         7days 

(Provided in (I) above 

 

Clause 2 

 

Authority for fixing compensation under clause 2.                         Director, IIITD 

 

Clause 2A 

 

Whether clause 2A shall applicable  No 

 

Clause 5 

 

Number of days from the date of issue of letter 

Acceptance for reckoning date of start  7 days 

 

Time allowed for construction/maintenance 2 months 

 

Clause 6, 6A 

 

Clause applicable - (6 or 6A)  Clause 6A 

 

Clause 7 

 

Gross work to be done together with net payment 50 % of Contract Value 

/adjustment or advance for material collected, if 

any since the last such payment for being eligible 

to interim payment. 

 

Clause 10A 

 

List of testing equipment to be provided by the  As required  

contractor at site lab. 

 

Clause 10 B (ii) 

 

Whether Clauses 10B (ii) (iv) shall be applicable Yes 

------do---------10B(iii) --------------  No 

 

Clause 10CA Escalation  Not Applicable 
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Clause 10CC Escalation  Not Applicable  

Clause 11 

Specification to be followed for execution of work CPWD Specifications 2007, 

Part I & II with Up-to-date 

correction slips 

 

Clause 12 

Deviation limit beyond which clauses 12.2 & 12.3 shall 

Apply for building work  100% 

 

Clause 16 

 

Competent Authority for deciding reduced rates.  Director, IIITD 

 

Clause 17 

 

Contractor liable for Damages defects during  Applicable  

maintenance period 

 

Clause 18 

 

List of mandatory machinery, tools & plants to be As per the site requirement. 

deployed by the contractor at site 

 

Clause 36(i) 

 

Requirement of Technical Representative (s)       As per requirement. 

 

Clause 25 

Arbitration Clause As per special conditions 
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SPECIAL CONDITIONS 

 

1. In the event of the tender being submitted by a firm, it must be signed by a person duly 

authorized through a power of attorney issued by all the partners and a certified copy of 

the power of attorney should be enclosed with the forwarding letter or separately by each 

member thereof, or in the event of the absence of any partner, it must be signed on his 

behalf by a person holding a power of attorney authorizing him to do so and such power 

of attorney shall be produced with the tender and it must disclose that the firm is 

registered under the Indian partnership Act. 
 

Each and every signature given shall be separately witnessed. A Contractor or a contractor 

who himself / themselves has/have tendered or who may tender for the work shall not 

witness the tender of another person for the same work. Failure to observe this condition 

would render tenders of the contractors tendering as well as witnessing the tenders liable 

for summary rejection. 

 
 

2. The conditions for item rate tender only will be applicable as given in general conditions 

of contract for central PWD works 2020. As mentioned there in also, in event no rate has 

been quoted for any items leaving space bolts in figure (s), word(s) and amount blank, it 

will be presumed that the contractor has included the cost of this/these item(s) in other 

item(s) and rate for such items will be considered as zero and work will be required to be 

executed accordingly. 

 

3. Rates quoted as percentage below/above in the tender will be summarily rejected. 

 

4. It must be understood that the work has to be completed as per the time provided in the 

contract and as such time is the essence of the contract. 

 

5. The quantities furnished in the bills of quantities are only probable quantities liable to 

alternation by omission, deduction or addition, and it would be clearly understood that the 

contract is not a lump sum contract and the IIITD do not, in any way, assure the 

tenderer or guarantee that the said probable quantities are correct or that the work would 

correspond thereto. Payments will be regulated on the actual quantities of work 

authorizedly done and measured at the accepted rates. No claims due to change in 

quantities (+ or -) will be entertained. The drawings, forming parts of complementary 

installations work specifications and the bills of quantities, of the contract, are 

explanatory of and are to one another, representing together the works / to be carried out. 

If neither the drawings nor the specifications nor the accepted bills of quantities include 

any part/parts the intention to include which is nevertheless clearly inferred and which are 

obviously necessary for the proper completion of the works/ installations, all such parts 

shall be supplied and executed by the contractor at no extra charge. Anything contained in 

one or another of (a) the drawings, (b) the specifications and (c) the accepted bills of 

quantities and not found in the others will be equally binding as if it were contained in 

each of them. 

 

6. No alterations, which are made by the tenderer in the specifications, conditions or 

probable quantities accompanying this notice will be recognized and if any such 

alterations are made the tender, will be invalid. Conditional tenders will however be liable 

for rejection. 
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7. The tenderer must obtain for himself on his own responsibility and at his own expense all 

the information necessary, including risks, contingencies and other circumstances to 

enable him to make a proper tender and to enter into a contract with the IIITD. He must 

examine the drawings, specifications, conditions and so on and must inspect the site of 

work, examine the nature of the ground and the subsoil (so far as is practicable) and 

acquaint himself with local conditions, means of access to the work, storage facilities or 

areas for staff colony, the nature of the work, in fact all matters pertaining thereto before 

he submits his tender. 

 

8. The tenderer shall also bear all expenses in connection with the preparation and 

submission of his tender and attendance for subsequent negotiations/clarifications. 
 

(I) Omission, neglect or failure on the part of the tenderer to obtain requisite and 

reliable information on any matter affecting his tender, the contract and the 

construction, completion, maintenance, (dismantling and disposal) of the work 

shall not relieve the tenderer whose tender is accepted from any liability in 

respect of the contract. 
 

(II) The tenderer whose tender is accepted shall not be entitled to make any claim for 

increase in the rates quoted and accepted excepting in pursuance of any specific 

provision in the contract. 

 

9. The Contractor, upon award of work, shall furnish the following details for the approval 

of the Engineer in charge: 
 

9.1. The names of manufacturers of specialized items such as patented water proofing 

systems / materials, doors, flooring tiles, false ceilings, insulating materials, wind 

mill, cement, steel, glazing, and any other materials etc. which he proposes to use 

in the work. 
 

9.2. The makes and types of fittings, materials, subject to the makes and type 

stipulated in the specifications, which he proposes to use in the work. 
 

9.3. The details of licenses granted to him and/or to professional qualified and/or 

licensed technical personnel on his staff who will be engaged on the work (and 

submit, if called for, the licenses for inspection by the Officer in charge in 

consultation with Engineer in charge). 
 

9.4. Only approved agencies/ skilled workers shall be deployed to carry out requisite 

specialized items of work. The Officer/ Engineer in charge’s decision in 

consultation with Architect's/ in this regard shall be binding to all the parties 

concerned. 

 
10. The rates quoted in the bills of quantities shall unless specified otherwise will be for all 

heights, depths deemed to be for finished work in-situ/ item by item as provided for, and 

shall include cost for all necessary material and labours, all necessary tools and plants and 

machinery, sheds, marking out, clearing site, etc. and for all taxes, octroi, excise, VAT 

works contract and any other tax or duty levied by Government, Central or Local, or 

Local Authority,/as subsumed and GST, if any as applicable. 
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10.1. The rates shall be firm and not be subject to any variations in exchange rates, in 

taxes, duties etc. in railway freight and the like including labour conditions, etc. 

The rates are not subject to escalation. 

 
 

11. It will be the sole responsibility of the contractor to procure all the equipments/ materials 

and other materials required for the work. 

 

12. The IIITD further reserves the right to delete or reduce at any time, any section of the 

bills of quantities with out assigning any reasons whatsoever there for and no claim will 

be entertained in this regard. 

 

13. The tenderer whose tender is accepted is bound to execute formal agreement with the 

IIITD within one week of the date of intimation of award of work in accordance with the 

draft agreement which will include conditions of tender, form of tender (general 

conditions of contract for central PWD works 2010), Articles of Agreement, Bills of 

quantities, Conditions of contract, Special conditions if any, the drawings and 

specifications, but his liability under the contract shall   commence from the date of 

written order to commence work whether the formal agreement is drawn or not. 

 

14. The Contractor shall bear all expenses in connection with the execution of the said 

agreement including fees for stamping and registration of documents as required. 

 
15. The Security Deposit will bear no interest what so ever until the date of release. 

 

16. a) The contractor, upon award of work, shall submit a memorandum of procedure giving 

the outline of his general scheme, programme and time table, in the form of a chart that 

shall be scrutinized and approved (with modifications as necessary), which shall become 

the approved programme for execution. The approved programme shall be the basis for 

assessment of comparative progress under the relevant conditions of contract. 

 

(b). Over and above, the contractor has to supply programme chalked out showing 

important milestones to be achieved and the progress actually achieved compared with, 

the target of the same in the programme and shortfall, if any planned for being made up 

in the programme for next month. 

 

17. (a) The work in general shall conform to the CPWD Specifications 2007 with up to date 

correction slips & any other latest civil specification published by CPWD, New Delhi and 

the "Specifications for works". 
 

(b) In case items not covered by the general specifications referred above, reference shall 

be made to the appropriate I.S. Code. 
 

(c) Should there be any difference in the particular specifications of individual item of 

work and the description of item as given in the Schedule of quantity, the latter shall 

prevail, which will be as per the relevant drawing. 
 

(d) , In case of any work for which there is no specification in I.S. specifications or in the 

specifications forming part of tender documents or in case there is any variation, such 

work shall be carried out in all respects in accordance with the instructions to be issued 
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by the Engineer in charge. 

 
 

18. On acceptance of the tender the Contractor shall in writing and at once inform the IIITD 

and the Architects the name of his accredited representative(s) who will be responsible to 

take instructions from the Architects / Officer in Charge. 
 

The work of any part of it shall not be transferred, assigned or sublet without the 

written consent of the IIITD. 

 
19. The Contractor shall be required to co-operate and work in co-ordination with and afford 

reasonable facilities for such other agencies / specialists / interior designers / consultants 

as may be employed by the Architects / Project Management Consultant/ Officer in 

Charge on other works / sub-works in connection with the project/scheme of which this 

work forms a part. 

 

20. The Contractor shall get the necessary insurance done for their personal employed/ 

company insurance, third party insurance, marine insurance, all risk insurance or any 

other insurance as required. 

 

21. The Contractor shall make arrangements of carrying water and electricity beyond 

one point where same shall be provided and recovery @1% of the cost of works 

shall be effected accordingly. 

 

22. The Contractor is required to comply with all Acts of Government relating to labour, 

safety, environment and other Rules and Regulations made there under from time to time 

and to submit at the proper times all particulars and statements required to be furnished to 

the appropriate Authorities. 

 
23. Delay and extension of time 

 

If in the opinion of the Architect/PMC/Owner the Work is delayed: 
 

a) By force majeure, or 
 

b) By reason of any exceptionally inclement weather, or 
 

c) By reason of proceedings taken or threatened by or dispute with adjoining or 

neighboring owners or public authorities arising otherwise than through the Contractor’s 

own default, or 
 

d) By the works or delays of other Contractor or tradesmen engaged or nominated by the 

Owner or the Architect/PMC and not referred to in the Schedule of Quantities and/or 

Specification, or 
 

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or 
 

f) By reason of civil commotion, local combination of workmen or strike or lock-out 

affecting any of the building traders, or 
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g) In consequence of the Contractor not having received in due time necessary 

Instructions from the Architect/PMC/Owner for which he shall have specifically applied 

in writing, 

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time for 

completion of the Contract Work; in case of such strike or lock-out the Contractor shall, 

as soon as may be, give written notice thereof to the Architect/PMC/Owner, but the 

Contractor shall nevertheless constantly use his endeavors to prevent delay and shall do 

all that may reasonably be required to the satisfaction of the Architect to proceed with the 

work. 

 

24. Failure by Contractor to comply with Architect’s Instructions 
 

If the Contractor after receipt of written notice from the Architect requiring 

compliance fails within ten days to comply with such further drawings and/or 

Architect’s Instructions the Owner with the consent of the Architect may employ and pay 

other persons to execute any such work whatsoever that may be necessary to give effect 

thereto, and all costs incurred in connection therewith shall be recoverable from the 

Contractor.  

25. Termination or Abridgment of Contract by the Owner 
 

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or shall 

be adjudged an Insolvent or being an Incorporated Company or Society shall have an 

order for compulsory winding up made against it or pass an effective resolution for 

winding up voluntarily or subject to the supervision of the Court and of the Official 

Assignee of the Liquidator in such acts of insolvency or winding up shall be unable 

within seven days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Architect that he is able to carry out and fulfill the Contract, and to 

give security therefore, if so required by the Architect, or 
 

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society) shall 

suffer execution to be issued, or 
 

c) Shall suffer any payment under this Contract to be attached by or on behalf of any or the 

creditors of the Contractor, or 
 

d) Shall assign or sublet this Contract without the consent in writing of the Architect/PMC 

first obtained, or 
 

e) Shall charge or encumber this Contract or any payments due or which may become due 

to the Contractor there under, or 
 

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor: 
 

i) Has abandoned the Contract, or 

ii) Has failed to commence the works, or has without any lawful excuse under these 

Conditions suspended the progress of the works for 14 days after receiving from the 

Architect/PMC/Owner written notice to proceed, or 
 

iii) Has failed to proceed with the works with such due diligence and failed to make such due 
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progress as would enable the works to be completed within the time agreed upon, or 
 

iv) Has failed to remove materials from the site or to pull down and replace work for seven 

days after receiving from the Architect written notice the said materials or work were 

condemned and rejected by the Architect under these conditions, or 
 

v) Has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by this Contract to be observed and performed by the Contractor for seven days 

after written notice shall have been given to the Contractor requiring the Contractor to 

observe or perform the same, or 

vi) Has to the detriment of good workmanship or in defiance of the Architect’s/PMC 

Instructions to the contrary sub-let any part of the Contract, 

 

26. Then and in any of the said cases the Owner with the written consent of the 

Architect/PMC may, notwithstanding any previous waiver, after giving seven days’ 

notice in writing to the Contractor, determine the Contract, but without hereby affecting 

the powers of the Architect or the obligations and liabilities of the Contract the whole of 

which shall continue in force as fully as if the Contract had not been so determined and as 

if the works subsequently executed had been executed by or on behalf of the Contractor. 

The costs of these works are therefore recoverable from the Contractor. And further, the 

Owner under instructions of the Architect, by his Agents or servants may enter upon and 

take possession of the works and all plants, tools, scaffolding, sheds, machinery, steam 

and other power utensils and materials lying upon the premises or the adjoining lands or 

roads, and use the same as his own property or may employ the same by means of his 

own servants and workmen in carrying on and completing the works or by employing any 

other Contractor or other person or persons to complete the Work, and the Contractor 

shall not in any way interrupt or do any act, matter or thing to prevent or hinder such 

other Contractor or other person or persons employed for completing and finishing or 

using the materials and plant for the Work. When the Work shall be completed or as soon 

thereafter as convenient the Architect shall give a notice in writing to the Contractor to 

remove his surplus materials and plant, and should the Contractor fail to do so within a 

period of 14 days after receipt thereof by him, Owner shall sell the same, and shall give 

credit to the Contractor for the amount realized. The Architect shall thereafter ascertain 

and certify in writing what (if anything) shall be due or payable to or by the Owner for 

the value of the said plant and materials so taken possession of by the Owner and the 

expense or loss which the Owner shall have been put to in procuring the works to be 

completed, and the amount, if any, owing to the Contractor and the amount which shall 

be so certified shall thereupon be paid by the Owner to the Contractor or by the 

Contractor to the Owner, as the case may be, and the certificate of the Architect shall be 

final and conclusive between the parties. 

 

27. If at any time after the commencement of the work the Owner shall for any reason 

whatsoever not require the whole thereof, as specified in the tender, to be carried out, but 

need to abridge the Contract, the Owner shall give notice in writing of the fact to the 

Contractor who shall have no claim to any payment or compensation which he might 

have derived from the execution of the work in full, but which he did not derive in 

consequence of the whole amount of the work not having been carried out. The 

Contractor shall in this case, however, be entitled to payment for the work already 

executed by him in accordance with the agreed rates. The Owner shall also take over all 

building materials as might have been ordered for the work, but orders for which cannot 

be canceled, if delivered within a reasonable time, and shall pay for them at cost price. 
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The Contractor shall also be allowed to remove his tools and plants from the site. 

 

28. Termination of Contract by Contractor 

 
a) If payment of the amount payable by the Owner under Certificate of the Architect 

/PMC/Client for beyond two months from date of issue of certificate due to eason not 

attributable to the contractor. 

 

b) The Owner commits any ‘Act of Insolvency’, or 

c)  If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being an 

Incorporated Company or Society) shall have an order made against him or pass an 

effective resolution for winding up, either compulsorily or subject to the supervision of the 

Court or voluntarily, or if the Officials Assignee or the Owner shall repudiate the 

contract, or if the Official Assignee or the Liquidator in any such winding up shall be 

unable within fifteen days after notice to him requiring him so to do, to show to the 

reasonable satisfaction of the Contractor that he is able to carry out and fulfill the 

Contract and to make all payments due,    and to become due there under and, if required 

by the Contractor, to give security of the same, or 

 

d) If the works be stopped for three months or more under a continuous spell under the order 

of the Architect /PMC or the Owner or by any injunction or other order of any Court of 

Law, 

 

29. Then and in any of the above said (Clause28) cases the Contractor shall be at liberty to 

determine the Contract by notice in writing to the Owner, through the Architect, and he 

shall be entitled to recover from the Owner payment for all works executed and cost of 

the material supplied and lying at site for the purpose of the Contract as on the said day of 

the termination. No other claim for idle labour , loss of overheads , profits shall be 

entertained nor shall any other claim on account of the delay in completion of the work 

/availability of site/ unwarranted conditions whatsoever shall be tenable, even if it is 

caused by circumstances beyond the Contractor’s control. 

 

30. Procedure for Settlement of Disputes 

 

30.1 Engineer’s Decision 

 

If a dispute of any kind whatsoever arises between IIIT-Delhi and the contractor in 

connection with, or arising out of , the contract or the execution of the works, whether 

during the execution of the works or after their completion and whether before or after 

any repudiation or other termination of the contract, including any dispute as to any 

opinion, instruction, determination, certificate or valuation of the engineer, the matter in 

dispute shall, in the first place, be referred in writing to the engineer, with a copy to all 

parties. Such reference shall be made within one (1) month of arising of any such dispute 

and state that it is made pursuant to this clause. No later than one (1) month after the day 

on which he received such reference the engineer shall give notice of his decision to IIIT- 

Delhi and the contractor. Such decision shall state that it is made pursuant to the 

reference under this clause. 

 

Unless the contract has already been repudiated or terminated, the contractor shall in 

every case, continue to proceed with the works with all due diligence and the contractor 

and IIIT-Delhi shall give effect forthwith to any / every such decision of the engineer 
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unless and until the same shall be revised, as hereinafter provided, in an amicable 

settlement or an arbitral award. If either IIIT-Delhi or the contractor be dissatisfied with 

any decision of the engineer, or if the engineer fails to give notice of his decision on or 

before one (1) month after the day on which he received the reference, then either IIIT- 

Delhi or the contractor may within a further period of one (1) month from the day on 

which it / they receive(s) the notice of such decision, or on the day on which the said 

period of notice of / for decision expired, as the case may be, give notice to the other 

party, with copy for information to the engineer, of its / their intention to commence 

arbitration. Such notice shall establish the entitlement of the party giving the same to 

commence arbitration, as hereinafter provided, as to such dispute and no arbitration in 

respect thereof may be commenced unless such notice is given. If the engineer has given 

notice of his decision as to a matter in dispute to IIIT-Delhi and the contractor and no 

notification of intention to commence arbitration as to such dispute has been given by 

either IIIT-Delhi or the contractor as herein provided, the said decision shall become final 

and binding upon IIIT-Delhi and the contractor. 

 

30.2. Amicable Settlement 

 

Where notice of intention to commence arbitration as to a dispute has been given in 

accordance with sub-clause 22.1, arbitration of such dispute shall not be commenced 

unless an attempt has first been made by the parties to settle such dispute amicably. 

Provided that, unless the parties otherwise agree, arbitration may be commenced on or 

after one (1) month from the day on which notice of intention to commence arbitration of 

such dispute was given, whether or not any attempt at amicable settlement thereof has 

been made or result achieved. 

 

30.3. Arbitration 
 

Any dispute in respect of which: 

a) the decision, if any, of the engineer has not become final and binding pursuant to the 

first sub-clause above, 
 

b) amicable settlement has not been reached within the period stated in the second sub- 

clause above, shall be finally settled, unless otherwise specified in the contract, by 

arbitration to be held in New Delhi in English, under the provisions of the Arbitration 

and Conciliation Act 1996, including any statutory reenactment(s) / amendment(s) 

thereof and Rules made thereunder, by the arbitrator. The Director of the Institute 

shall appoint one person as the sole arbitrator. Either party shall be limited in the 

proceeding before such arbitrator to evidence or arguments put before the engineer 

for the purposes of obtaining the said decision pursuant to the first sub-clause herein. 

No such decision shall disqualify the engineer from being called as a witness and 

giving evidence before the arbitrator on any matter whatsoever relevant to the 

dispute. Arbitration proceedings shall not be commenced prior to the completion of 

the works, unless any major pre-requisite criticality is discerned by the arbitrator, and 

the obligations of IIIT-Delhi, the engineer and the contractor shall not be altered by 

reason of the arbitration .The works shall not be stopped on account of the said 

process of arbitration and the contractor shall not be relieved of his responsibilities 

for the completion of the work under any circumstances whatsoever. 
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31.2. Contractor to provide everything necessary 

The Contractor shall provide everything necessary for the proper execution of the Work 

according to the intent and meaning of the Drawings, Schedule of Quantities and 

Specifications taken together whether the same may or may not be particularly shown or 

described therein provided that the same can reasonably be inferred there from, and if the 

Contractor finds any discrepancy in the Drawings or between   the   Drawings, 

Schedule of Quantities and Specification he shall immediately and in writing refer the 

same to the Architect who shall decide which is to be followed. 

 
31.3. Materials and Workmanship to conform to Descriptions 

All materials and workmanship shall so far as procurable be of the respective kinds 

described in the Schedule of Quantities and/or Specification and in accordance with the 

Architect’s Instructions, and the Contractor shall upon the request of the Architect furnish 

him with all invoices, accounts, receipts and other vouchers to prove that the materials 

comply therewith. The Contractor shall at his own cost arrange for and/or carry out any 

test of any materials which the Client may require. 

 
31.4. Assignment and Sub-letting 

The whole of the works included in the Contract shall be executed by the Contractor and 

the Contractor shall not directly or indirectly transfer, assign or underlet the Contract or 

any part share thereof or interest therein without the written consent of the Client, and no 

undertaking shall relieve the Contractor from the full and entire responsibility of the 

Contract or from active superintendence of the Work during its progress. 

 

31.5. Removal of improper work 

The Client shall, during the progress of the Work, have the power to order the removal, 

from the Site or works within such reasonable time or times as may be specified in the 

order, of any materials which in the opinion of the Architect are not in accordance with 

the Specification or the Instructions of the Architect, the substitution of proper materials, 

and the removal and proper re-execution of any works executed with materials or 

workmanship not in accordance with the Drawings, Specifications or Instructions and the 

Contractor shall forthwith carry out such order at his own cost. In case of default on the 

part of the Contractor to carry out such order, the Owner shall have the power to employ 

and pay other persons to carry out the same, and all expenses consumed thereon or 

incidental thereto as certified by the Architect shall be borne by the Contractor, or may be 

deducted by the Owner from any moneys due or that may become due to the Contractor. 
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ADDITIONAL CONDITIONS 

 

1. General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall be 

part of the agreement. 

 

2. The work shall be carried out strictly as per CPWD specifications 2007, Part I & II with 

up to date correction slips. Wherever no specification is available in the above said 

document, drawings and specifications supplied with bill of quantities shall be applicable 

 
3. The Contractor shall have to clear the site for the work of all overlying rubbish 

/garbage/dumped refuse material prior to commencement of the work in case required at 

no extra cost. The contractor shall take approval from the Engineer /Officer in Charge in 

writing for collection and stacking of materials. 

 

4. The contractor must follow CPWD Safety Code as provided in general conditions of 

contract for CPWD Works. 

 

5. Any damage done by the contractor or his workmen to any existing work during the 

course of execution of the work shall be made good by him at his own cost. 

 

6. Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials 

immediately on completion of the work and properly keep the site clean around the 

building to the satisfaction of the Engineer- in-Charge. 

 

7. The preference of the codes will be IS codes. 

 

8. The rates are inclusive of all staging, material and labour as required for the works. The 

items in the bill of quantities include all the materials, labour, and installation, complete 

as a finish items unless otherwise stated. 

 

9. Unless specifically mentioned otherwise, quoted Rates shall be deemed to include work 

to be carried out at all curvatures, heights, depths, inclinations and locations, and in 

wet/foul locations, as and when they are encountered. The rates quoted for the various 

works as specified in the Priced Schedule of Quantities are work in all types of soils/rock 

and prevailing Site conditions including earth work, excavation, shoring, execution of 

various other items of work, i.e., laying of pipes, joining, concreting, masonry, plastering, 

etc. in and under water and dewatering as required. Nothing extra is payable on this 

account. 

 
10. All security precautions shall be taken during dismantling work. The site shall be fenced 

/barricaded with suitable material during construction period .No payment shall be made 

for fencing/barricading work. Fencing/barricading shall be done immediately after 

possession of site and shall be removed after completion of construction period 

 

11. No space on site/otherwise for labour huts shall be provided by IIITD, cost of same shall 

be borne by contractor. 

 

12. The general condition of contract for Central P.W.D. Works has reference of various laws 

/acts /rules. The settlement of any disputes and arbitration, only Indian arbitration and 

conciliation act 1996 shall be applicable. 
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13. In case any specific brand of material has been specified either the same brand or of 

approved make of same specifications shall be used. The contractor shall take approval in 

advance for all such materials. 

 

14. Costs for all materials and labour for the preparation of samples, market research, etc. 

shall be borne by the Contractor within his quoted Rates and nothing extra shall be 

payable for this. The works shall not be proceeded with without approval of the sample. 

In case sample is rejected and works cannot be proceeded with the IIITD shall be at 

liberty to terminate the contract and the Contractor shall have no claim for the works 

under such circumstances whatsoever. 

 

15. The contractor should take utmost care to avoid any damage to the existing flooring, 

electrical works/cables, telephone cables, false ceiling, sprinkler system, fire alarm etc. in 

place. In case of any damage, it would be the responsibility of the contractor to 

restore the same immediately. 

 

CORRIGENDUM TO FORM 7/ 8 / 9 (CPWD) MUST BE READ ALONG WITH THE 

PAMPHLET 

 

S.No FOR READ 

1 Government of India/Owner Indraprastha Institute of Information 

Technology Delhi 

2 C.P.W.D. or Government or 

Department 

Indraprastha Institute of Information 

Technology Delhi 

3 CPWD -7/8/9 CPWD 7/8/9 

4 President / President of India Director ,IIITD 

5 Chief-Engineer CE, IIITD 

6 Administration Head Registrar ,IIITD 

7 CPWD Code, Paragraph '90 Shall be applicable to IIITD works 

8 DSR Latest Shall be applicable to IIITD works 

9 CPWD specifications 2007 part - 

I& II 

Shall be applicable to IIITD works 

10 DSR (Civil) 2021 for Electrical 

works 

Shall be applicable to IIITD works 

11 CPWD specifications (Internal) 

2007 for Electrical works 

Shall be applicable to IIITD works 

12 DSR Civil 2021  Shall be applicable to IIITD works 

13 Provision of Section 12 Sub-Section 

(i) of the works man compensation 

Shall be applicable to IIITD works 

14 CPWD safety Code framed from 

time to time 

Shall be applicable to IIITD works 

15 CPWD maternity benefits to labour Shall be applicable to IIITD works 
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20 Model Rules of the protection of 

health and sanitary appointment for 

workers employed by CPWD 

Shall be applicable to IIITD works 

21 CPWD contractor labour 

Regulations 

Shall be applicable to IIITD works 

 

SPECIFICATIONS: 
 

1. GENERAL: 
 

1.1. Without forgoing the requirements of the conditions of Tender and the Conditions of 

Contract the works in general shall conform to the "Specifications 2007" published by 

CPWD, New Delhi and the "Specifications for works" stated in this tender. In case items 

not covered by the general specifications referred above, reference shall be made to the 

appropriate I.S. Codes. If there is any difference in the particular specifications of 

individual item of work and the description of item as given in the Schedule of quantity, 

the latter shall prevail. In case of any work for which there is no specification in I.S. 

specifications in the specifications forming part of tender documents or in case there is 

any variation, such work shall be carried out in all respects in accordance with the 

instructions to be issued by the Engineer–in-charge. The term Officer in Charge 

appearing in the specifications shall mean supervisor and be in Charge of the work or his 

authorized representative as the context may demand. All corrections to "Specifications 

2007" or latest revisions of I.S. Code/ Specification shall be deemed to apply to this 

contract. 
 

1.1.1. Materials bearing ISI certification mark certification shall be given highest 

preference for use in the works. Where the Contractor is required to do, perform, 

execute (etc.) any work or service or the like, it shall be deemed to be at his own 

cost. Absence of terms providing, Supplying, installing, fixing, etc. shall not even 

remotely entitle the Contractor to any additional payment there for 
 

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights, 

depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction has 

been included in the very Schedule. 
 

1.1.3. The Specifications and the Schedules may have been divided into various sub- 

heads for convenience only. This does not limit applicability of one to the other 

nor does it absolve the Contractor of his responsibility to complete any trade / 

item of work as reasonably inferred from one or more of such sub-heads. 
 

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates - 

Delhi 2021 or any of its later/ earlier versions. Hence the Schedule of Quantities 

shall be read and construed according to explanations given herein and intentions 

gathered there from. A mere parallel drawn form the said Schedule of Rates shall 

therefore not form a basis for a variation and, or additional payment. 
 

1.1.5. All work under this contract is deemed to be performed above subs soil water 

level. However, removal of water collected from rains and the like shall be 

treated as part of contractual risk/obligation. 
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1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs, suspenders, 

brackets, straps and fasteners of the like are deemed to be included in the rates of 

various items unless the Schedule of Quantities expressed a different intention. 
 

1.1.7. Resetting any displacements, making good holes/chases and such other incidental 

jobs are included in rates of respective items for which these are required. 

 

2. SPECIFICATIONS, INTERPRETATIONS ETC.: 

In general, drawings shall indicate the dimensions, positions and type of construction, the 

specifications shall stipulate the qualities and the methods and performance criteria, and 

the schedule of quantities shall indicate the provisional quantities and the rates for each 

item of work. However, the above documents being complementary, what is called for by 

any one shall be as binding as if called for by all. In case of contradictory requirements 

between specifications and schedule of quantities, the requirements given in the schedule 

of quantities shall prevail. 

 

Special conditions being mainly an amplification of General Conditions, they shall be 

read in conjunction with each other. 

 

Work indicated on the drawings and not mentioned in the schedule of quantities or 

specifications or vice versa, shall be deemed as though fully set forth in each. Work not 

specifically detailed, called for, marked or specified, shall be the same as similar parts 

that are detailed, marked or specified. 

 

Special Note 

Though every care is taken while preparing this document to cover all necessary 

matters, specifications, general conditions, special conditions, provisions for smooth 

and complete execution of work, however in case of any omission in the tender/ 

contract document, latest correction slips of General Conditions of Contract for 

CPWD Works will be the reference manual but not in supersession to aforesaid 

conditions. 

The dismantled malba/rubbish should be disposed off outside the campus at a 

suitable at MCD authorized dumping ground at no extra cost. 

 
Contractor should depute a qualified supervisor dedicated for this work, who will monitor 

and coordinate work from contractor’s side and interact with the IIITD Engineers, 

responsible for supervision of work, on regular basis. 

 
Contractor will take due permission for entry of all his workers in IIITD. No 

unauthorized person will be allowed to work inside. During execution of work, Engineer 

may make minor changes in the scope of work as per site conditions or other reasons. 

Contractor will have no extra claim in his rates for the same. 

All standard protocols such as wearing masks, using sanitizer, maintaining safe 

distancing norms must be followed by the Contractor and his workers to prevent 

spread of coronavirus/viral/eye flue/dengue failing which expulsion/ penalty shall be 

levied on the agency. 

The workers shall be scanned for temperature before entry as per norms and actions per 

policy taken. 

All are supposed to use identified utilities of the Institute only. 
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SAFETY CONDTION 

The buildings are high rise buildings and all required scaffolding /cradles etc. as 

required for the works shall be provided by the Contractor and No extra shall be 

paid on account of the same . The Contractor shall be wholly responsible for the 

safety of their workers and shall make all necessary arrangements viz. safety 

belts, ropes, net etc. as required to ensure the same. Necessary Insurance cover 

and other safeguards shall be the responsibility of the Contractor. He shall 

indemnify the owners against any claims on such account and that the same shall 

entirely be the responsibility of contractor/s. 



Indraprastha Institute of Information Technology, Delhi 

28 

 

 

 
 

AGREEMENT 

 

AN AGREEMENT is made this ------------------------------------------------------BETWEEN the 

Indraprastha Institute of Information Technology. A State University established by Govt 

Of NCT of Delhi ,and with its registered office at IIITD Campus , Okhla Phase III , New Delhi 

110020, which expression shall include its successor, unless repugnant to or Excluded by the 

contract here of and assignees of and represented by its Registrar, IIITD the first party 

(hereinafter called the Authority) and by its sole proprietor/partners/Director.of M/s --------------- 
------------------------and having registered office at ---------------------------- (which expression shall 

be including his / its successor's heirs, executors, representative and or assignees of the second 

party (hereinafter called the contractor}. 

 

WHEREAS the Authority has, under tender Notification No. -------------------------------------- 
 
 

  . 

WHEREAS the contractor has submitted tender for carrying out the work as above as per the 

tender document page ---- to ----- and has represented that in conformity with his / its obligation 

contained in the tender as modified by the correction slips and corrigendum contained he / it shall 

carryout the same truly, faithfully and honestly. 

 

THE SAME has been accepted by both the parties on the terms and conditions, corrections, 

corrigendum contained in the tender as modified as well as the letter of acceptance Issued party 

No.1 annexed here to as. 

 

The same shall be binding on both the parties. 

 

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date, month and 

year referred to above. 

 

Date:  

At New Delhi. 

 

 Signed by  
 

Party No.1 

Party No.2 

 

WITNESS 

 

1.   Party No.1 

 
 

2.   Party No.2 
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NON-BLACK LISTING DECLARATION 

 
 

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER HEAD 

WITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY ORGANISATION 

 

UNDERTAKING REGARDING BLACKLISTING / NON – DEBARMENT 

 

To, Registrar 

IIITD Campus 

Okhla Phase-III, 

New Delhi-110020 

 

We hereby confirm and declare that we, M/s --------------------------------------------, is not 

blacklisted/ De-registered/ debarred by any Government department/ Public Sector 

Undertaking/ Private Sector/ or any other agency for which we have Executed/ Undertaken 

the works/ Services during the last 5 years. 

 

 

Signature of Contractor 

With stamp 
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Annexure - XX 

GENERAL INSTRUCTIONS FOR SITE VISIT 

 

I, , aged          years, son/daughter of , presently residing at and authorized by 

(name of tenderer) (“Tenderer”) to solemn this affidavit on behalf of the Tenderer, solemnly 

affirm on oath as hereunder: 

 

The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed project 

site of IIITD located at Okhla Phase III, New Delhi, 

 

The Tenderer has inspected and examined its surroundings and has satisfied itself about the 

site conditions and site logistics. The Tenderer confirms that it is aware of the ground 

conditions and nature of the site, means of access to the site and the accommodation area 

required for establishing the labour camp. The Tenderer agrees and confirms it shall be solely 

responsible for arranging and maintaining the afore- mentioned at its own cost including all 

materials, tools & plants, water, electricity, access, facilities for workers and all other services 

required for executing the Work unless otherwise specifically provided for in the contract 

documents. 

 

The Tenderer confirms and agrees that the submission of the tender implies that the requisite 

site visit has already been undertaken and that the Tenderer has acquainted itself with the local 

conditions and other factors having a bearing on the execution of the Work. 

 

DEPONENT VERIFICATION 

 

I, , aged          years, son/daughter of , presently residing at and authorized by 

Tenderer verify that the information mentioned above is true and correct to the best of my 

knowledge and belief. 

 
 

DEPONENT 
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Bill of Quantities 

S.no Items Unit  Qty  Rate  Amount  

1 Removing of Existing surface          

1.1 

Scrapping of Existing surface to remove the entire area getting it ready to 

be relayed with a fresh synthetic system. Including of shifting of waste 

materials to the authorized dumping yard.  

Sqft 20900   

          

2 Repairing  of construction joints in concrete sub base  

Rft 650   
2.1 

1- Scrapping and widening of existing joints upto 30 mm depth  

2- Removing of dust and loose particles using wire brush  

3- Filling of prepared joints/ existing cracks using acrylic rubber cushion or 

flexible joint sealant / epoxy crack fill sealant of Fosroc/Pidillite as 

required. 

4-Allow them to complete dry out the filled material and test the joints by 

pinching material using iron nail. 

5- Seal the existing joint using heavy duty fiber glass reinforcement mesh 

fixed with special PU adhesive. 

          

3 

Multi layer Cushion Sports Flooring (9-Layer System( 3 mm Approx.)  

for Basketball Court(1 No) and Lawn tennis Courts (2 Nos) using 

branded material approved by FIBA  /ITF 

     

 

3.1 

Supply and Application of ITF/FIBA approved Acrylic Synthetic Court 

brand of materials as per SAI/ITF/FIBA approved process for 

2Nos Tennis  and 1No.Basketball Court of Sports Flooring for their 

upgradation with  hybrid waterborne PU top coat finish on  Concrete sub 

base after Item No1  

Item Especially for Lawn Tennis Courts and other play court   which is 

durable , required minimal  maintenance , All weather suitable / friendly, 

eco friendly , Protective Against UV rays consists of following layers 

 sqft 20900   
Fiber Glass mesh reinforcement fixed with adhesive (1 layer ) including 

leveling any depression as required. 

Concrete Primer (1- Layer) 

Acrylic Resurfacer for filling and smoothing subfloor  (2 layer) 

Acrylic  Rubber cushion (2- Layers) 

Anti Skid Base Coat   (1- layer) (base color Coat) 

Top coat to protect flooring against UV Rays (2- layers) 

Complete Markings with white line marking machines as per SAI/ITF 

FIBA approved norms & terms including cost of all equipment, materials, 

labour, T&P etc. complete as per directions of engineer-in-charge 

 A Total Amount       

 B GST@18%       

 C Grand Total with GST (A+B)       

Note: All rate to be inclusive cost of Transportation, Labour, Materials, cartage for site e tc .  as required for 

satisfactory  completion of work. 

 

In words _______________________________________________________________________________ 


