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Indraprastha Institute of Information Technology, Delhi

Indraprastha Institute of Information Technology, New Delhi (111 T-Delhi)

DATED: 26.02.2026
TENDER NOTICE

Last Date & Time of issue of tender documents from 26.02.2026
Last Date & Time of receipt of tender 19.03.2026 upto 3.00 p.m.

EE(C), IIT-Delhi, Okhla, New Delhi-110020 on behalf of Registrar, I11T-Delhi invites
sealed item rate tenders from eligible contractors for similar works.

Name of work: R & M Works of External painting at LHC Block (G+5 and Ht-30m)
Estimated cost of work put to tender : Rs 9.77 Lacs
Time of completion :45 Days

Earnest Money Deposit: Rs. 19,600/- (Rupees Nineteen Thousand Six Hundred only)
IS to be submitted with tender document as earnest money. The above payment shall be
made in the shape of deposit at pay order/demand draft of a scheduled bank issued in
favour of 11T Delhi Collection Account payable at New Delhi. (except for those who
are exempted by NSIC certifications (with Proof)) failing shall be treated as invalid and
shall be liable for rejection.

Works to be completed in coordination with the other agencies/ contractors. No extra for
non-availability of fronts or coordination with other agencies shall be payable on account
of the same.

Tender documents can be downloaded from 1HITD website (www.iiitd.ac.in) and submitted
with nonrefundable DD of Rs. 1180/- in favour of 111T Delhi Collection as cost of tender.
(except for those who are exempted by NSIC certifications (with Proof)) failing shall be
treated as invalid and shall be liable for rejection.
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The tenders shall be placed in sealed envelopes with a name of work and due date written
on the envelope and addressed to the EE(C), I1ITD. Complete tender documents shall be
submitted by the approved contractors in two envelopes. 1%t envelope shall contain the
earnest money in the shape of Demand Draft / Pay Order of a scheduled Bank requisite
shape as per condition & eligibility criteria and cost of tender as stated above in case of
the downloaded version.

The eligible contractors who have carried out similar works in [1IT-D/Govt
Deptts/PSU/Reputed Pvt sector /IMNCs are to submit the experience certificates for the
works and registration certificates with Govt. Depts. if any. The said certificates along
with the EMD be enclosed in Envelope-1.

Experience of having successfully completed similar works during last seven years ending
on the 31t Jan 2026. The similar works are defined as works of Civil-Painting works.
The value of executed works shall be brought to current costing level by enhancing the
actual value of work at simple rate of 7% per annum calculated from date of completion
to last date of receipt of tenders.

Three similar works not less than 40% of est.cost Rs 3.91 lacs each Or
Two similar works not less than 60% of est cost Rs 5.86 lacs each Or
One similar work not less than 80% of est cost Rs 7.82 lacs each

The applications not supported with requisite experience certificates, GST registration
certificate, TIN no. and ITCC in Envelope-1 shall not be entertained.

Average Annual Turnover over Civil/paint works should be at least Rs 25 lacs during
immediate last 3 consecutive financial years ending 315t Mar 2025.

Performance certificates must be submitted by the vendors for the works.

The applications not supported with requisite experience certificates, GST certificate, TIN
no. and ITCC in Envelope-1 shall not be entertained.

Company should not have been barred / blacklisted for taking up similar work in any
organization- A certification to this effect on the letter head of the bidder.

The 2" envelope shall contain the financial bids including Priced Schedule of Quantities,
Form of Tender, Conditions of Tender, Articles of Agreement, Brief Specifications,
Condition of contract, Drawings all duly signed by the authorized signatory of the firms.
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All these envelopes are to be put in a single envelope duly super-scribed the name
of work, and addressed to Registrar, (I1ITD) and with their address. Incase the
tenderer does not fulfill the laid down eligibility criteria or fails to deposit the
earnest money in prescribed form, financial bid shall not be opened.

Tenderers shall seal the tender affix their initials and put stamp on each and every
page of tender document before submission. The tender of the contractor, who
submits in- complete tender document or submits more than one tender for one
work, shall not be considered at all.

Tenders will be received by to 3.00 P.M on 19.03.2026 and will be opened by him
or his authorized representative in the office of Registrar, 11ITD on the same day
at 3.30 P.M.

First the Technical Bids will be opened and screened. The bids shall be examined
whether the EMD is in order and the bidder meets the minimum eligibility criteria
specified above. Those bidders whose EMD is in order, meets the minimum
eligibility criteria, has submitted all the required documents and meet the technical
requirements shall be considered for opening of financial bid. Conditional tenders
would not be accepted. Financial bids in respect of contractors who do not fulfill
above criterion shall not be opened.

EE(C)



INFORMATION & INSTRUCTIONS FOR BIDDERS

Name of Work: Repair and Maintenance Works of External painting at LHC
Block
Tender No 01/2026

Date of Start and downloading the tender (Tender
document available from (www.iiitd.ac.in)

26" Feb 2026

Technical Bid Submission end date (Last date and
time) for receipt of bids

19" March 2026 at 1500 Hrs. (tender deposit in the Tender
Box kept in 2" Floor of Academic Block of the Institute)

Date and time of bid opening of Technical Bids

19™ March 2026 at 15:30 Hrs

Financial bids of only those bidders, who qualify for
bidding will be opened.

Only those tenderers who have submitted the required
documents as prescribed in the tender document will be
considered for opening of Financial Bid. The date and
time for the same will be decided later.

Address for communication & submission of tender
documents and opening of technical bid

Registrar, I1IT-DELHI, Okhla Industrial Area, Phase IlI,
New Delhi 110020

Tender Fee/cost

Rs.1000/- + 18% GST /-= Rs.1180/- (Rupees One
Thousand One Hundred Eighty only) in the form of a
demand draft/ pay order in favor of 111T-Delhi Collections
which is non-refundable.

Earnest Money Deposit (EMD)

Rs. 19,600/- in the form of Demand Draft/ Pay Order in
favour of “I11T Delhi Collections” payable at New Delhi -
110020 (except for those who are exempted by NSIC
certifications (with Proof)) failing bid shall be treated as
invalid and shall be liable for rejection.

Performance Guarantee

To be submitted by L1 bidder

The bidder whose bid is accepted will be required to furnish
Performance Guarantee of 3% (Three percent) of the
accepted tendered amount in addition to other deposits
mentioned elsewhere in the contract for his proper
performance of the contract. This guarantee shall be in the
form of DD / FDR in favour of IIIT Delhi Collections
payable at New Delhi-110020. Bank Guarantee of any
scheduled bank drawn in favour of 11T Delhi Collections.

Date for start of works

Within Seven (7) days of the Award of Contract, as per scope
of work.

Completion period of the Work Order

45 Days from the date of issue of Letter of Intent, supply
to be made in parts or whole based on an agreed schedule.

Clarification/Queries, if any, can be addressed to

email ID: admin-project@iiitd.ac.in
phone  no01126907563/564/565,
71985363/ 9773793610

011-
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CONDITIONS

The time allowed for carrying out the construction work will be 45 Days from the
7th day after the date of written orders to commence the work.

The site for the work is available.

During execution of works, because of some unforeseen circumstances to enable him
to complete the work as per terms of the contract, shall not relieve the contractor from
any liability or obligations under the contract and he shall be responsible for the acts,
defaults and neglects of any sub-contractor, his agents or workmen as fully as if they
were the acts, defaults or neglects of the contractor, his agents or workmen.

The Contractor shall be required to deposit an amount equal to 3% of the tendered
value of the work as performance guarantee in the form of an irrevocable bank
guarantee bond of any scheduled bank or State Bank of India in accordance with the
form prescribed or in the form of fixed deposit receipt etc. within 4 days of the issue
of letter of acceptance. The performance guarantee shall have the validity up to
31.08.2026.

Tenderers are advised to inspect and examine the site and its surrounding at their own
cost and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, means
of access to the site, the accommodation they may require and in general shall
themselves obtain all necessary information as to risk, contingencies and other
circumstances which may influence or affect their tender. A tenderer shall be deemed
to have full knowledge of the site whether he inspects it or not and no extra charges
consequent on any misunderstanding or otherwise shall be allowed. The tenderer
shall be responsible for arranging and maintaining at own cost all materials, tools and
plants, water, electricity, access, facilities for workers and all other services required
for executing the work unless otherwise specifically provided for in the contact
documents. Submission of a tender by a tenderer implies that he has read this notice
and all other contract documents and has made himself aware of the scope and
specification of the work to be done, local condition and other factors having a
bearing on the execution of the work.

The Accepting Authority (I11TD) does not bind himself to accept the lowest or any
other tender and reserves to him/herself the authority to reject in whole or part, any
or all of the tenders received without the assignment of any reason. All tenders in
which any of the prescribed conditions are not fulfilled or for any condition including
that of conditional rebate is put forth by the tenderer shall be summarily rejected.

Canvassing, whether directly or indirectly, in connection with tenders is strictly
prohibited and the tenders submitted by the contractor who resort to canvassing will
be liable to rejection.



8. The Accepting Authority reserves to himself the right of accepting the whole or
any part of the tender and the tender shall be bound to perform the same at the rates
quoted.

9. Tenders shall remain open for acceptance for a period of 60 days from the date of
opening of the tenders. If any tenderer withdraws his tender before the said period for
issue of letter of acceptance, whichever is earlier or makes any modification in the
terms and condition of the tender which are not acceptable to the I1ITD, then I1ITD
shall, without prejudice to any other right or remedy, be at liberty to forfeit 50% of
the said earnest money absolutely besides black listing of the tenderer.

10. The notice-inviting tender shall form a part of the contract document. The successful
tenderer/contractor shall, sign the necessary contract documents consisting of the
notice inviting tender, all the documents including additional conditions,
specification and drawings, if any forming the tender as issued at the time of
invitation of tender and acceptance thereof with any correspondence leading thereto
within the time specified in the letter communicating the acceptance of the tender. In
case of delay, the earnest money may be forfeited and the tender cancelled or the
contract enforced as per the terms of the tender and the invitation to tender and the
tenderer shall thus be bound by the condition of contract even though the formal
agreement has not been executed and signed within the specified time by the tenderer.

11. The work shall be carried out as per general of conditions of contract for central PWD
works 7/8 (Tender Contract) and form part of the agreement/document.

12. Contract is liable to be terminated by the IITD without payment of any
compensation, if subsequent to the acceptance of tender the contractor is blacklisted
by, or enters into partnership of employs any black listed contractor of the 11ITD or
any other department, or Govt. or its, undertakings.

13. Cost of Bidding

13.1  The bidder shall bear all costs associated with the preparation and
submission of his Bid, and the Employer will in no case be responsible and
liable for those costs.

14. Clarification of Bidding Documents

14.1 A prospective bidder requiring any clarification of the bidding documents
may notify the Employer in writing/mail at the Employer's address
indicated in the invitation to bid not later than 3 days before the Date of
Submission of Tenders.

Email- admin-project@iiitd.ac.in

15. Currencies of Bid and Payment
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15.1  The unit rates and the prices shall be quoted by the bidder entirely in
Indian Rupees. All payments will be invariably made in Indian Currency (Indian Rupees.)

16. PROTECTION OF ENVIRONMENT AND OTHER LAWS:

The contractor shall take all reasonable steps to protect the environment on and off
the Site and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence of
his methods of operation.

During continuance of the contract, the contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and other
local Acts/Laws/ rules made there under, regulations, notifications and byelaws of
local authorities or any other law, bye-laws, regulations that may be passed or
notification that may be issued in this respect in future by the State/ Local authority.

For and on behalf of the
REGISTRAR
Indraprastha Institute of Information Technology, Delhi



TENDER

I/We have read and examined and understood the notice inviting tender, schedule, A, B, C,
D, E & F, Specifications applicable, drawings & Designs, General Rules and Directions,
Conditions of Contract, clauses of contract, special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in the
tender document for the work.

I / We hereby tender for the execution of the work specified for the IHITD within the time
specified in Schedule ' F', viz., schedule of quantities and in accordance in all respects with
the specifications, designs, drawings and instructions in writing referred to in Rule - 1 of
General Rules and Directions and in Clause 11 of the Conditions of contract and with such
materials as are provided for, by, and in respect in accordance with, such conditions so far
as applicable.

We agree to keep the tender open for sixty (60) days from the due date of its opening and
not to make any modifications in its terms and condition.

AsumofRs............... RUPEES (-t )

has been deposited in demand draft of a scheduled bank issued by a scheduled bank as
earnest money. If 1 / we, fail to furnish the prescribed performance guarantee within
prescribed period, | / we agree that the said Director, I1ITD or his successors in office shall
without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money
absolutely. Further, if I / we fail to commence work as specified, | / we agree that Director,
INTD or his successors in office shall without prejudice to any other right or remedy
available in law, be at liberty to forfeit the said earnest money and the performance
guarantee absolutely, otherwise the said earnest money shall be retained by him towards
security deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations as may be
ordered, up to maximum of the percentage mentioned in Schedule ' F' and those in excess
of that limit at the rates to be determined in accordance with the provision contained in
Clause 12.2 and 12.3 of the tender form. Further, | / We agree that in case of forfeiture of
earnest money or both Earnest Money & Performance Guarantee as aforesaid, | / We shall
be debarred for participation in the re-tendering process of the work.

I / We hereby declare that | / we shall treat the tender documents drawings and other records
connected with the work as secret / confidential documents and shall no communicate
information / derived there from to any person other than a person to whom |/ we am / are
authorized to communicate the same or use the information in any manner prejudicial to
the safety of the State.

Dated. . ...
Witness: Signatures of Contractor
Address: Postal Address
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LETTER OF SUBMISSION

The EE-C

Indraprastha Institute of Information Technology,
Delhi Okhla Phase-111

(Behind Govind Puri Metro

Station) New Delhi-110020.

I/We, the undersigned, have read and examined in detail, the specifications and all bidding
documents and hereby declare that:

All the rates quoted in our proposal are in accordance with the terms and conditions as
specified in the bid document. All the prices and other terms and conditions of this proposal
are valid for a period of 60 calendar days from the date of opening of bid.

We do hereby confirm that our bid prices include all taxes/levies/GST indicated separately.
We hereby declare that if any tax law is altered, we shall pay the same.

The quoted rates are inclusive of ESI, PF and Green Tax no extra on such heads would be
payable on such account.

Earnest Money

We have enclosed EMD in the form of demand draft no... .....cccccocevvnnenne. :
dated.............. favoring 11T, Delhi payable at New Delhi issued / drawn on.............. Bank
for Rs._/- (Rupees_Thousand only), as desired. Deviations
We declare that all the works shall be performed strictly in accordance with the technical
specifications and other tender conditions with no deviations.

Qualifying Data

We confirm that all information/data have been submitted as required in tender document.
We hereby declare that our proposal is made in good faith, without collusion for fraud and
the information contained in the proposal is true and correct to the best of our knowledge
and belief. I/We agree that in case any information is found to be incorrect the tender is
liable to be rejected at any point of tendering process.

Bid submitted by us is properly sealed and prepared so as to prevent any subsequent
alteration and replacement.

We understand that you are not bound to accept the lowest or any bid you may receive.

Thanking you,

Yours faithfully,
(Signature and seal of Tenderer with name, designation and contact no.)
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ACCEPTANCE

The above tender (as modified by you as provided in the letters mentioned hereunder) is accepted
by me for and on behalf of Registrar, I1ITD for a sum of

The documents referred to below shall form part of this contract Agreement:-

« NIT

« Performa for Agreement

« Additional conditions.

«  Special conditions

« Schedule of Quantities &

« General conditions of contract for CPWD Works-2023 with up to date correction slip

For & on behalf of
Registrar
T-D

Signature. ...........oeienll.

Dated..........coeveee. Designation...........cccceevenee.

11



Indraprastha Institute of Information Technology, Delhi

SCHEDULES

SCHEDULE "A
Schedule of quantities (Enclosed) : Enclosed
SCHEDULE 'B'
Schedule of materials to be issued to the contractor NIL
SCHEDULE 'C’ Tools and plants to be hired to the contractor
NIL
SCHEDULE 'D'
Extra schedule for specific requirements/documents for the work, if NIL
any,
SCHEDULE 'E'
Schedule of component of Cement, Steel, other materials, NIL
Labour etc. for price escalation.
CLAUSE 10 CC
Component of Cement - expressed as percent of total value work, N/A
Component of Steel-expressed as percent of total work. N/A
Component of civil (except cement & steel) / Electrical
construction Materials-expressed as percent of total value of N/A
work.
Component of labour-expressed as per cent of total value of work. N/A

N/A

Component of P.O.L. - expressed as percent of total value work.

SCHEDULE 'F
Reference to General Conditions of contract.

12



Name of Work: Repair and Maintenance Works of External painting at LHC
Block of Indraprastha Institute of Information Technology (I1IT Delhi) Campus,
Okhla Phase-111, New Delhi.

Estimated cost of work: Rs.9.77 lacs
i). Earnest money: Rs. 19,600/-

ii.) Performance Guarantee- The contractor, for due and faithful performance of the
Contract, shall obtain and submit to the Owner such security of 3% of the Contract
Value within 7 days after the receipt of the Letter of Acceptance, in the form of BG
Performa as appendix to tender from a scheduled Bank /FD providing such security
shall be subject to the approval of the Owner. The cost of complying with the
requirement of this Clause shall be borne by the Contractor.

Period of Validity of performance Bond

The performance bond shall be valid as at Conditions ClI 4 and till the Contractor
has executed and completed the Works in accordance with the Contract. This
security shall be returned to the contractor within 14 days of the issue of the said
Completion Certificate.

Claim under Performance Security

Prior to making a claim under the performance security the Owner shall, in every
case, notify the Contractor stating the nature of the default in respect of which the
claim is to be made.

Security Deposit / Retention money shall be Two and Half percent (2.5%) of the
value of executed works and will be deducted from each and every payment made
to the contractor against running account bill submitted for the work done at site.
iii. Defect Liability period 12 months from date of completion.

iv. Liquidated damages In case of delay on account of reasons attributable to the
Contractor Liquidated Damages shall be levied . The amount of Liquidated Damages
payable by the Contractor to the Employer would be 0.25% of the value of order for
each calendar day of delay subject to a maximum of 5% of the value of order after
which Employer reserves the right to terminate the contract without prejudice to the
rights of the Employer.

General Rules & Direction:

Officer inviting tender: Registrar (111ITD)
Definitions
2(v) Engineer-in-Charge EE(C)

13
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2(viii) Accepting Authority

2(x) Percentage on cost of materials and
labour to cover all overheads and profits.

2(xi) Standard Schedule of Rates (Civil)
2(xii) Department

9(ii) Standard CPWD contract Form

Clause 1
(i) Time allowed for submission of Performance
Guarantee From the date of issue of letter of
acceptance

(if) Maximum allowable extension beyond the period
above

Clause 2

Authority for fixing compensation under clause 2.
Clause 2A

Whether clause 2A shall applicable

Clause 5

Number of days from the date of issue of letter
Acceptance for reckoning date of start

Time allowed for construction/maintenance

Clause 6, 6A

DIRECTOR, IITD

15%
DSR-2023

TD

CPWD form
8 2010 with
up to date
correction
slips. -

7 days

7days (Provided in (1)

Director, IIITD

No

7 days

45 Days

14



Clause applicable - (6 or 6A)

Clause 7

Gross work to be done together with net payment
/adjustment or advance for material

collected, if any since the last such payment
for being eligible to interim payment.

Clause 10A

List of testing equipment to be provided by the
contractor at site lab.

Clause 10 B (ii)

Whether Clauses 10B (ii) (iv) shall be applicable
------ do---------10B(iii) --------------

Clause 10CA Escalation

Clause 10CC Escalation

Clause 11

Specification to be followed for execution of work

Clause 12

Deviation limit beyond which clauses 12.2 & 12.3 shall

Apply for building work

Clause 16

Competent Authority for deciding reduced rates.
Clause 17

Contractor liable for Damages defects during
maintenance period

Clause 18

List of mandatory machinery, tools & plants to be
deployed by the contractor at site

Clause 6A

50 % of Contract
Value

As required

Yes
No

Not Applicable

Not Applicable

CPWD Specifications
2019, Part I & 11 with Up-
todate correction slips

100%

Director, IITD

Applicable

As per the site requirement.
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Clause 36(i)

Requirement of Technical Representative (S) As per requirement.
Clause 25

Acrbitration Clause As per special conditions

SPECIAL CONDITIONS

In the event of the tender being submitted by a firm, it must be signed by a person
duly authorized through a power of attorney issued by all the partners and a certified
copy of the power of attorney should be enclosed with the forwarding letter or
separately by each member thereof, or in the event of the absence of any partner, it
must be signed on his behalf by a person holding a power of attorney authorizing
him to do so and such power of attorney shall be produced with the tender and it
must disclose that the firm is registered under the Indian partnership Act.

Each and every signature given shall be separately witnessed. A Contractor or a
contractor who himself / themselves has/have tendered or who may tender for the
work shall not witness the tender of another person for the same work. Failure to
observe this condition would render tenders of the contractors tendering as well as
witnessing the tenders liable for summary rejection.

The conditions for item rate tender only will be applicable as given in general
conditions of contract for central PWD works 2023. As mentioned there in also, in
event no rate has been quoted for any items leaving space bolts in figure (s), word(s)
and amount blank, it will be presumed that the contractor has included the cost of
this/these item(s) in other item(s) and rate for such items will be considered as zero
and work will be required to be executed accordingly.

Rates quoted as percentage below/above in the tender will be summarily rejected.

It must be understood that the work has to be completed as per the time provided in
the contract and as such time is the essence of the contract.

The quantities furnished in the bills of quantities are only probable quantities liable
to alternation by omission, deduction or addition, and it would be clearly understood
that the contract is not a lump sum contract and the I1ITD do not, in any way,
assure the tenderer or guarantee that the said probable quantities are correct or that
the work would correspond thereto. Payments will be regulated on the actual
quantities of work authorizedly done and measured at the accepted rates. No claims
due to change in quantities (+ or -) will be entertained. The drawings, forming parts

16



of complementary installations work specifications and the bills of quantities, of the
contract, are explanatory of and are to one another, representing together the works
/ to be carried out. If neither the drawings nor the specifications nor the accepted
bills of quantities include any part/parts the intention to include which is
nevertheless clearly inferred and which are obviously necessary for the proper
completion of the works/ installations, all such parts shall be supplied and executed
by the contractor at no extra charge. Anything contained in one or another of (a) the
drawings, (b) the specifications and (c) the accepted bills of quantities and not found
in the others will be equally binding as if it were contained in each of them.

No alterations, which are made by the tenderer in the specifications, conditions or
probable quantities accompanying this notice will be recognized and if any such
alterations are made the tender, will be invalid. Conditional tenders will however
be liable for rejection.

The tenderer must obtain for himself on his own responsibility and at his own
expense all the information necessary, including risks, contingencies and other
circumstances to enable him to make a proper tender and to enter into a contract
with the I1ITD. He must examine the drawings, specifications, conditions and so on
and must inspect the site of work, examine the nature of the ground and the subsoil
(so far as is practicable) and acquaint himself with local conditions, means of access
to the work, storage facilities or areas for staff colony, the nature of the work, in
fact all matters pertaining thereto before he submits his tender.

The tenderer shall also bear all expenses in connection with the preparation and
submission of his tender and attendance for subsequent negotiations/clarifications.

() Omission, neglect or failure on the part of the tenderer to obtain requisite
and reliable information on any matter affecting his tender, the contract and
the construction, completion, maintenance, (dismantling and disposal) of
the work shall not relieve the tenderer whose tender is accepted from any
liability in respect of the contract.

(1) The tenderer whose tender is accepted shall not be entitled to make any
claim for increase in the rates quoted and accepted excepting in pursuance
of any specific provision in the contract.

The Contractor, upon award of work, shall furnish the following details for the
approval of the Engineer in charge:

9.1.  The names of manufacturers of specialized items such as patented water
proofing systems / materials, doors, flooring tiles, false ceilings, insulating
materials, wind mill, cement, steel, glazing, and any other materials etc.
which he proposes to use in the work.

17



10.

11.

12.

13.

14.

Indraprastha Institute of Information Technology, Delhi

9.2.  The makes and types of fittings, materials, subject to the makes and type
stipulated in the specifications, which he proposes to use in the work.

9.3.  Thedetails of licenses granted to him and/or to professional qualified and/or
licensed technical personnel on his staff who will be engaged on the work
(and submit, if called for, the licenses for inspection by the Officer in charge
in consultation with Engineer in charge).

9.4.  Only approved agencies/ skilled workers shall be deployed to carry out
requisite specialized items of work. The Officer/ Engineer in charge’s
decision in consultation with Architect's/ in this regard shall be binding to
all the parties concerned.

The rates quoted in the bills of quantities shall unless specified otherwise will be
for all heights, depths deemed to be for finished work in-situ/ item by item as
provided for, and shall include cost for all necessary material and labours, all
necessary tools and plants and machinery, sheds, marking out, clearing site, etc. and
for all taxes, octroi, excise, VAT works contract and any other tax or duty levied by
Government, Central or Local, or Local Authority,/as subsumed and GST, if any as
applicable.

10.1. The rates shall be firm and not be subject to any variations in exchange rates,
in taxes, duties etc. in railway freight and the like including labour
conditions, etc. The rates are not subject to escalation.

It will be the sole responsibility of the contractor to procure all the equipments/
materials and other materials required for the work.

The IITD further reserves the right to delete or reduce at any time, any section of
the bills of quantities with out assigning any reasons whatsoever there for and no
claim will be entertained in this regard.

The tenderer whose tender is accepted is bound to execute formal agreement with
the IITD within one week of the date of intimation of award of work in accordance
with the draft agreement which will include conditions of tender, form of tender
(general conditions of contract for central PWD works 2010), Articles of
Agreement, Bills of quantities, Conditions of contract, Special conditions if any, the
drawings and specifications, but his liability under the contract shall commence
from the date of written order to commence work whether the formal agreement is
drawn or not.

The Contractor shall bear all expenses in connection with the execution of the said
agreement including fees for stamping and registration of documents as required.
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15.

16.

17.

18.

19.

The Security Deposit will bear no interest what so ever until the date of release.

a) The contractor, upon award of work, shall submit a memorandum of procedure
giving the outline of his general scheme, programme and time table, in the form of
a chart that shall be scrutinized and approved (with modifications as necessary),
which shall become the approved programme for execution. The approved
programme shall be the basis for assessment of comparative progress under the
relevant conditions of contract.

(b). Over and above, the contractor has to supply programme chalked out showing
important milestones to be achieved and the progress actually achieved compared
with, the target of the same in the programme and shortfall, if any planned for being
made up in the programme for next month.

(@) The work in general shall conform to the CPWD Specifications 2019 with up to
date correction slips & any other latest civil specification published by CPWD, New
Delhi and the "Specifications for works".

() In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Code.

(c)  Should there be any difference in the particular specifications of individual
item of work and the description of item as given in the Schedule of quantity, the
latter shall prevail, which will be as per the relevant drawing.

(d) , In case of any work for which there is no specification in I.S. specifications
or in the specifications forming part of tender documents or in case there is any
variation, such work shall be carried out in all respects in accordance with the
instructions to be issued by the Engineer in charge.

On acceptance of the tender the Contractor shall in writing and at once inform the
IITD and the Architects the name of his accredited representative(s) who will be
responsible to take instructions from the Architects / Officer in Charge.

The work of any part of it shall not be transferred, assigned or sublet without
the written consent of the IIITD.

The Contractor shall be required to co-operate and work in co-ordination with and
afford reasonable facilities for such other agencies / specialists / interior designers /
consultants as may be employed by the Architects / Project Management
Consultant/ Officer in Charge on other works / sub-works in connection with the
project/scheme of which this work forms a part.
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21.

22.

23.
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The Contractor shall get the necessary insurance done for their personal employed/
company insurance, third party insurance, marine insurance, all risk insurance or
any other insurance as required.

The Contractor is required to comply with all Acts of Government relating to labour,
safety, environment and other Rules and Regulations made there under from time
to time and to submit at the proper times all particulars and statements required to
be furnished to the appropriate Authorities.

Delay and extension of time

If in the opinion of the Architect/PMC/Owner the Work is delayed:
a) By force majeure, or

b) By reason of any exceptionally inclement weather, or

c) By reason of proceedings taken or threatened by or dispute with adjoining or
neighboring owners or public authorities arising otherwise than through the
Contractor’s own default, or

d) By the works or delays of other Contractor or tradesmen engaged or nominated
by the Owner or the Architect/PMC and not referred to in the Schedule of
Quantities and/or Specification, or

e) By reason of Architect’s/PMC/Owner Instructions to delay work, or

f) By reason of civil commotion, local combination of workmen or strike or lock-
out affecting any of the building traders, or

g) In consequence of the Contractor not having received in due time necessary
Instructions from the Architect/PMC/Owner for which he shall have specifically
applied in writing,

Then the Architect/PMC/Owner shall make a fair and reasonable extension of time

for completion of the Contract Work; in case of such strike or lock-out the

Contractor shall, as soon as may be, give written notice thereof to the

Architect/PMC/Owner, but the Contractor shall nevertheless constantly use his

endeavors to prevent delay and shall do all that may reasonably be required to the

satisfaction of the Architect to proceed with the work.

Failure by Contractor to comply with Architect’s Instructions

If the Contractor after receipt of written notice from the Architect requiring
compliance fails within ten days to comply with such further drawings and/or
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24.

Architect’s Instructions the Owner with the consent of the Architect may employ
and pay other persons to execute any such work whatsoever that may be

necessary to give effect thereto, and all costs incurred in
connection therewith shall be recoverable from the Contractor.

Termination or Abridgment of Contract by the Owner

a) If the Contractor being an individual or a Firm commit any ‘Act or Insolvency’ or
shall be adjudged an Insolvent or being an Incorporated Company or Society shall
have an order for compulsory winding up made against it or pass an effective
resolution for winding up voluntarily or subject to the supervision of the Court and
of the Official Assignee of the Liquidator in such acts of insolvency or winding up
shall be unable within seven days after notice to him requiring him to do so, to show
to the reasonable satisfaction of the Architect that he is able to carry out and fulfill
the Contract, and to give security therefore, if so required by
the Architect, or

b) If the Contractor (whether an individual, Firm, Incorporated Company or Society)
shall suffer execution to be issued, or

c¢) Shall suffer any payment under this Contract to be attached by or on behalf of any
or the creditors of the Contractor, or

d) Shall assign or sublet this Contract without the consent in writing of the
Architect/PMC first obtained, or

e) Shall charge or encumber this Contract or any payments due or which may become
due to the Contractor there under, or

f) If the Architect/PMC shall certify in writing to the Owner that the Contractor:

i) Has abandoned the Contract, or

ii) Has failed to commence the works, or has without any lawful excuse under these
Conditions suspended the progress of the works for 14 days after receiving from the
Architect/PMC/Owner written notice to proceed, or

iii) Has failed to proceed with the works with such due diligence and failed to make such
due progress as would enable the works to be completed within the time agreed upon,
or

iv) Has failed to remove materials from the site or to pull down and replace work for

seven days after receiving from the Architect written notice the said materials or work

were condemned and rejected by the Architect under these conditions, or

v) Has neglected or failed persistently to observe and perform all or any of the acts,
matters or things by this Contract to be observed and performed by the Contractor for
seven days after written notice shall have been given to the Contractor requiring the
Contractor to observe or perform the same, or
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26.
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vi)Has to the detriment of good workmanship or in defiance of the Architect’s/PMC
Instructions to the contrary sub-let any part of the Contract,

Then and in any of the said cases the Owner with the written consent of the
Architect/PMC may, notwithstanding any previous waiver, after giving seven days’
notice in writing to the Contractor, determine the Contract, but without hereby
affecting the powers of the Architect or the obligations and liabilities of the Contract
the whole of which shall continue in force as fully as if the Contract had not been
so determined and as if the works subsequently executed had been executed by or
on behalf of the Contractor. The costs of these works are therefore recoverable from
the Contractor. And further, the Owner under instructions of the Architect, by his
Agents or servants may enter upon and take possession of the works and all plants,
tools, sheds, machinery, steam and other power utensils and materials lying upon
the premises or the adjoining lands or roads, and use the same as his own property
or may employ the same by means of his own servants and workmen in carrying on
and completing the works or by employing any other Contractor or other person or
persons to complete the Work, and the Contractor shall not in any way interrupt or
do any act, matter or thing to prevent or hinder such other Contractor or other person
or persons employed for completing and finishing or using the materials and plant
for the Work. When the Work shall be completed or as soon thereafter as convenient
the Architect shall give a notice in writing to the Contractor to remove his surplus
materials and plant, and should the Contractor fail to do so within a period of 14
days after receipt thereof by him, Owner shall sell the same, and shall give credit to
the Contractor for the amount realized. The Architect shall thereafter ascertain and
certify in writing what (if anything) shall be due or payable to or by the Owner for
the value of the said plant and materials so taken possession of by the Owner and
the expense or loss which the Owner shall have been put to in procuring the works
to be completed, and the amount, if any, owing to the Contractor and the amount
which shall be so certified shall thereupon be paid by the Owner to the Contractor
or by the Contractor to the Owner, as the case may be, and the certificate of the
Architect shall be final and conclusive between the parties.

If at any time after the commencement of the work the Owner shall for any reason
whatsoever not require the whole thereof, as specified in the tender, to be carried
out, but need to abridge the Contract, the Owner shall give notice in writing of the
fact to the Contractor who shall have no claim to any payment or compensation
which he might have derived from the execution of the work in full, but which he
did not derive in consequence of the whole amount of the work not having been
carried out. The Contractor shall in this case, however, be entitled to payment for
the work already executed by him in accordance with the agreed rates. The Owner
shall also take over all building materials as might have been ordered for the work,
but orders for which cannot be canceled, if delivered within a reasonable time, and
shall pay for them at cost price.

The Contractor shall also be allowed to remove his tools and plants from the site.
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27.

b)
c)

d)

28.

30.

30.1

Termination of Contract by Contractor

If payment of the amount payable by the Owner under Certificate of the Architect
/PMC/Client for beyond two months from date of issue of certificate due to eason
not attributable to the contractor.

The Owner commits any ‘Act of Insolvency’, or

If the Owner (being an individual, or firm) shall be adjudged an Insolvent, or (being
an Incorporated Company or Society) shall have an order made against him or pass
an effective resolution for winding up, either compulsorily or subject to the
supervision of the Court or voluntarily, or if the Officials Assignee or the Owner
shall repudiate the contract, or if the Official Assignee or the Liquidator in any such
winding up shall be unable within fifteen days after notice to him requiring him so
to do, to show to the reasonable satisfaction of the Contractor that he is able to carry
out and fulfill the Contract and to make all payments due, and to become due
there under and, if required by the Contractor, to give security of the same, or

If the works be stopped for three months or more under a continuous spell under
the order of the Architect /PMC or the Owner or by any injunction or other order
of any Court of Law,

Then and in any of the above said (Clause28) cases the Contractor shall be at liberty
to determine the Contract by notice in writing to the Owner, through the Architect,
and he shall be entitled to recover from the Owner payment for all works executed
and cost of the material supplied and lying at site for the purpose of the Contract as
on the said day of the termination. No other claim for idle labour , loss of overheads
, profits shall be entertained nor shall any other claim on account of the delay in
completion of the work

/availability of site/ unwarranted conditions whatsoever shall be tenable, even if it
is caused by circumstances beyond the Contractor’s control.

Procedure for Settlement of Disputes
Engineer’s Decision

If a dispute of any kind whatsoever arises between I11T-Delhi and the contractor in
connection with, or arising out of , the contract or the execution of the works,
whether during the execution of the works or after their completion and whether
before or after any repudiation or other termination of the contract, including any
dispute as to any opinion, instruction, determination, certificate or valuation of the
engineer, the matter in dispute shall, in the first place, be referred in writing to the
engineer, with a copy to all parties. Such reference shall be made within one (1)
month of arising of any such dispute and state that it is made pursuant to this clause.
No later than one (1) month after the day on which he received such reference the
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30.2.

30.3.
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engineer shall give notice of his decision to I1IT- Delhi and the contractor. Such
decision shall state that it is made pursuant to the reference under this clause.

Unless the contract has already been repudiated or terminated, the contractor shall
in every case, continue to proceed with the works with all due diligence and the
contractor and I11T-Delhi shall give effect forthwith to any / every such decision of
the engineer unless and until the same shall be revised, as hereinafter provided, in
an amicable settlement or an arbitral award. If either 111T-Delhi or the contractor
be dissatisfied with any decision of the engineer, or if the engineer fails to give
notice of his decision on or before one (1) month after the day on which he received
the reference, then either 111T- Delhi or the contractor may within a further period
of one (1) month from the day on which it / they receive(s) the notice of such
decision, or on the day on which the said period of notice of / for decision expired,
as the case may be, give notice to the other party, with copy for information to the
engineer, of its / their intention to commence arbitration. Such notice shall establish
the entitlement of the party giving the same to commence arbitration, as hereinafter
provided, as to such dispute and no arbitration in respect thereof may be
commenced unless such notice is given. If the engineer has given notice of his
decision as to a matter in dispute to I11T-Delhi and the contractor and no notification
of intention to commence arbitration as to such dispute has been given by either
I11T-Delhi or the contractor as herein provided, the said decision shall become final
and binding upon I1IT-Delhi and the contractor.

Amicable Settlement

Where notice of intention to commence arbitration as to a dispute has been given
in accordance with sub-clause 22.1, arbitration of such dispute shall not be
commenced unless an attempt has first been made by the parties to settle such
dispute amicably. Provided that, unless the parties otherwise agree, arbitration may
be commenced on or after one (1) month from the day on which notice of intention
to commence arbitration of such dispute was given, whether or not any attempt at
amicable settlement thereof has been made or result achieved.

Arbitration

Any dispute in respect of which:

a) the decision, if any, of the engineer has not become final and binding pursuant
to the first sub-clause above,

b) amicable settlement has not been reached within the period stated in the second
sub- clause above, shall be finally settled, unless otherwise specified in the
contract, by arbitration to be held in New Delhi in English, under the provisions
of the Arbitration and Conciliation Act 1996, including any statutory
reenactment(s) / amendment(s) thereof and Rules made thereunder, by the
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31.2.

31.3.

31.4.

31.5.

arbitrator. The Director of the Institute shall appoint one person as the sole
arbitrator. Either party shall be limited in the proceeding before such arbitrator
to evidence or arguments put before the engineer for the purposes of obtaining
the said decision pursuant to the first sub-clause herein. No such decision shall
disqualify the engineer from being called as a witness and giving evidence
before the arbitrator on any matter whatsoever relevant to the dispute.
Avrbitration proceedings shall not be commenced prior to the completion of the
works, unless any major pre-requisite criticality is discerned by the arbitrator,
and the obligations of I11T-Delhi, the engineer and the contractor shall not be
altered by reason of the arbitration .The works shall not be stopped on account
of the said process of arbitration and the contractor shall not be relieved of his
responsibilities for the completion of the work under any circumstances
whatsoever.

Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the
Work according to the intent and meaning of the Drawings, Schedule of Quantities
and Specifications taken together whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred there
from, and if the Contractor finds any discrepancy in the Drawings or between the
Drawings, Schedule of Quantities and Specification he shall immediately and in
writing refer the same to the Architect who shall decide which is to be followed.

Materials and Workmanship to conform to Descriptions

All materials and workmanship shall so far as procurable be of the respective
kinds described in the Schedule of Quantities and/or Specification and in
accordance with the Architect’s Instructions, and the Contractor shall upon the
request of the Architect furnish him with all invoices, accounts, receipts and other
vouchers to prove that the materials comply therewith. The Contractor shall at his
own cost arrange for and/or carry out any test of any materials which the Client may
require.

Assignment and Sub-letting

The whole of the works included in the Contract shall be executed by the Contractor
and the Contractor shall not directly or indirectly transfer, assign or underlet the
Contract or any part share thereof or interest therein without the written consent of
the Client, and no undertaking shall relieve the Contractor from the full and entire
responsibility of the Contract or from active superintendence of the Work during
its progress.

Removal of improper work

The Client shall, during the progress of the Work, have the power to order the
removal, from the Site or works within such reasonable time or times as may be
specified in the order, of any materials which in the opinion of the Architect are not
in accordance with the Specification or the Instructions of the Architect, the
substitution of proper materials, and the removal and proper re-execution of any

25



Indraprastha Institute of Information Technology, Delhi

works executed with materials or workmanship not in accordance with the
Drawings, Specifications or Instructions and the Contractor shall forthwith carry
out such order at his own cost. In case of default on the part of the Contractor to
carry out such order, the Owner shall have the power to employ and pay other
persons to carry out the same, and all expenses consumed thereon or incidental
thereto as certified by the Architect shall be borne by the Contractor, or may be
deducted by the Owner from any moneys due or that may become due to the
Contractor.

ADDITIONAL CONDITIONS

General conditions of contract for Central PWD Works 7/8 (Tender of Form) shall
be part of the agreement.

The work shall be carried out strictly as per CPWD specifications 2019, Part | & 11
with up to date correction slips. Wherever no specification is available in the above
said document, drawings and specifications supplied with bill of quantities shall be
applicable

The Contractor shall have to clear the site for the work of all overlying rubbish
/garbage/dumped refuse material prior to commencement of the work in case
required at no extra cost. The contractor shall take approval from the Engineer
/Officer in Charge in writing for collection and stacking of materials.

The contractor must follow CPWD Safety Code as provided in general conditions
of contract for CPWD Works.

Any damage done by the contractor or his workmen to any existing work during
the course of execution of the work shall be made good by him at his own cost.

Contractor shall clear the site thoroughly of all rubbish etc. left out of his materials
immediately on completion of the work and properly keep the site clean around the
building to the satisfaction of the Engineer- in-Charge.

The preference of the codes will be IS codes.

The rates are inclusive of all staging, material and labour as required for the works.
The items in the bill of quantities include all the materials, labour, and installation,
complete as a finish items unless otherwise stated.

Unless specifically mentioned otherwise, quoted Rates shall be deemed to include
work to be carried out at all curvatures, heights, depths, inclinations and locations,
and in wet/foul locations, as and when they are encountered. The rates quoted for
the various works as specified in the Priced Schedule of Quantities are work in all
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10.

11.

12.

13.

14.

15.

types of soils/rock and prevailing Site conditions including earth work, excavation,
shoring, execution of various other items of work, i.e., laying of pipes, joining,
concreting, masonry, plastering, etc. in and under water and dewatering as required.
Nothing extra is payable on this account.

All security precautions shall be taken during dismantling work. The site shall be
fenced /barricaded with suitable material during construction period .No payment
shall be made for fencing/barricading work. Fencing/barricading shall be done
immediately after possession of site and shall be removed after completion of
construction period

No space on site/otherwise for labour huts shall be provided by I1ITD, cost of
same shall be borne by contractor.

The general condition of contract for Central P.W.D. Works has reference of
various laws /acts /rules. The settlement of any disputes and arbitration, only Indian
arbitration and conciliation act 1996 shall be applicable.

In case any specific brand of material has been specified either the same brand or
of approved make of same specifications shall be used. The contractor shall take
approval in advance for all such materials.

Costs for all materials and labour for the preparation of samples, market research,
etc. shall be borne by the Contractor within his quoted Rates and nothing extra shall
be payable for this. The works shall not be proceeded with without approval of the
sample. In case sample is rejected and works cannot be proceeded with the IIITD
shall be at liberty to terminate the contract and the Contractor shall have no claim
for the works under such circumstances whatsoever.

The contractor should take utmost care to avoid any damage to the existing flooring,
electrical works/cables, telephone cables, false ceiling, sprinkler system, fire alarm
etc. in place. In case of any damage, it would be the responsibility of the contractor
to restore the same immediately.

CORRIGENDUM TO FORM 7/ 8/9 (CPWD) MUST BE READ ALONG WITH
THE PAMPHLET

S.No FOR READ
1 | Government of India/Owner Indraprastha Institute of Information
Technology Delhi
2 | CPW.D.or Government Indraprastha Institute of Information
or Department Technology Delhi
3 | CPWD -7/8/9 CPWD 7/8/9
4 | President / President of India Director ,I1ITD

27



Indraprastha Institute of Information Technology, Delhi

5 | Executive-Engineer EE(C), ITD

6 | Administration Head Registrar ,IIITD

7 | CPWD Code, Paragraph '90 Shall be applicable to 11ITD works

8 | DSR Latest Shall be applicable to 11ITD works

9 | CPWD specifications Civil 2019 | Shall be applicable to I11TD works
part - 1& 11

10 | DSR Civil 2023 Shall be applicable to 11ITD works

11 | Provision of Section 12 Sub- Shall be applicable to 11ITD works
Section
(i) of the works man
compensation

12 | CPWD safety Code framed from | Shall be applicable to I1ITD works
time to time

13 | CPWD maternity benefits to Shall be applicable to 11ITD works
labour

14 | Model Rules of the protection of | Shall be applicable to I1ITD works
health and sanitary appointment
for workers employed by CPWD

15 | CPWD contractor Shall be applicable to 11ITD works

labour Regulations
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1.1.

SPECIFICATIONS:
GENERAL:

Without forgoing the requirements of the conditions of Tender and the Conditions
of Contract the works in general shall conform to the "Specifications 2019"
published by CPWD, New Delhi and the "Specifications for works" stated in this
tender. In case items not covered by the general specifications referred above,
reference shall be made to the appropriate 1.S. Codes. If there is any difference in
the particular specifications of individual item of work and the description of item
as given in the Schedule of quantity, the latter shall prevail. In case of any work for
which there is no specification in I.S. specifications in the specifications forming
part of tender documents or in case there is any variation, such work shall be carried
out in all respects in accordance with the instructions to be issued by the Engineer—
in-charge. The term Officer in Charge appearing in the specifications shall mean
supervisor and be in Charge of the work or his authorized representative as the
context may demand. All corrections to "Specifications 2007" or latest revisions of
I.S. Code/ Specification shall be deemed to apply to this contract.

1.1.1. Materials bearing ISI certification mark certification shall be given highest
preference for use in the works. Where the Contractor is required to do,
perform, execute (etc.) any work or service or the like, it shall be deemed to
be at his own cost. Absence of terms providing, Supplying, installing,
fixing, etc. shall not even remotely entitle the Contractor to any additional
payment there for

1.1.2. The rates accepted in the Schedule of Quantities apply to all floors, heights,
depths, leads, lifts, spans, sizes, shapes, locations, etc. unless a distinction
has been included in the very Schedule.

1.1.3. The Specifications and the Schedules may have been divided into various
sub- heads for convenience only. This does not limit applicability of one to
the other nor does it absolve the Contractor of his responsibility to complete
any trade / item of work as reasonably inferred from one or more of such
sub-heads.

1.1.4. The Schedule of Quantities is not necessarily based on "Schedule of Rates
- Delhi 2021 or any of its later/ earlier versions. Hence the Schedule of
Quantities shall be read and construed according to explanations given
herein and intentions gathered there from. A mere parallel drawn form the
said Schedule of Rates shall therefore not form a basis for a variation and,
or additional payment.

1.1.5. All work under this contract is deemed to be performed above subs soil
water level. However, removal of water collected from rains and the like
shall be treated as part of contractual risk/obligation.
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1.1.6. Screws, bolts, nuts, washers, hold fasts, lugs, anchors, clamps, plugs,
suspenders, brackets, straps and fasteners of the like are deemed to be
included in the rates of various items unless the Schedule of Quantities
expressed a different intention.

1.1.7. Resetting any displacements, making good holes/chases and such other
incidental jobs are included in rates of respective items for which these are
required.

SPECIFICATIONS, INTERPRETATIONS ETC.:
In general, drawings shall indicate the dimensions, positions and type of
construction, the specifications shall stipulate the qualities and the methods and
performance criteria, and the schedule of quantities shall indicate the provisional
quantities and the rates for each item of work. However, the above documents being
complementary, what is called for by any one shall be as binding as if called for by
all. In case of contradictory requirements between specifications and schedule of
quantities, the requirements given in the schedule of quantities shall prevail.

Special conditions being mainly an amplification of General Conditions, they shall

be read in conjunction with each other.

Work indicated on the drawings and not mentioned in the schedule of quantities or
specifications or vice versa, shall be deemed as though fully set forth in each. Work
not specifically detailed, called for, marked or specified, shall be the same as similar
parts that are detailed, marked or specified.

Special Note
Though every care is taken while preparing this document to cover all

necessary matters, specifications, general conditions, special conditions,
provisions for smooth and complete execution of work, however in case of any
omission in the tender/ contract document, latest correction slips of General
Conditions of Contract for CPWD Works will be the reference manual but not
in supersession to aforesaid conditions.

Contractor should depute a qualified supervisor dedicated for this work, who will
monitor and coordinate work from contractor’s side and interact with the IIITD
Engineers, responsible for supervision of work, on regular basis.

Contractor will take due permission for entry of all his workers in IIITD. No
unauthorized person will be allowed to work inside. During execution of work,
Engineer may make minor changes in the scope of work as per site conditions or
other reasons. Contractor will have no extra claim in his rates for the same.

All are supposed to use identified utilities of the Institute only.
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AGREEMENT

AN AGREEMENT is made this BETWEEN the
Indraprastha Institute of Information Technology. A State University established by Govt
Of NCT of Delhi ,and with its registered office at 11ITD Campus , Okhla Phase Ill , New
Delhi 110020, which expression shall include its successor, unless repugnant to or
Excluded by the contract here of and assignees of and represented by its Registrar, HITD
the first party (hereinafter called the Authority) and by its sole
proprietor/partners/Director.of M/s ---------------

----------- and having registered office at (which expression shall
be including his / its successor's heirs, executors, representative and or assignees of the
second party (hereinafter called the contractor}.

WHEREAS the Authority has, under tender Notification NO. ----------=--=--=-mmmmmm oo

WHEREAS the contractor has submitted tender for carrying out the work as above as per
the tender document page ---- to------ and has represented that in conformity with his

/ its obligation contained in the tender as modified by the correction slips and corrigendum
contained he / it shall carryout the same truly, faithfully and honestly.

THE SAME has been accepted by both the parties on the terms and conditions, corrections,
corrigendum contained in the tender as modified as well as the letter of acceptance Issued
party No.1 annexed here to as.

The same shall be binding on both the parties.

IN WITNESS WHEREOF, the parties have signed the deed of agreement on the date,
month and year referred to above.

Date:
At New Delhi.

Signed by

Party

No.1
Party

No.2

WITNESS
1. Party No.1
2. Party No.2
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SPECIAL TERMS AND CONDITIONS

Makes of various paints to be used by contractor will be according to the list of
approved makes given. No other makes will be used by the contractor.

Contractor will first submit the shade cards of relevant make of paint to I11TD for
approval of colour before procuring the paint in bulk.

No mixing will be allowed with stainer to achieve a particular colour. Contractor
will procure direct colour paint of approved shade and apply directly.

Contractor will thoroughly clean all paint marks left here and there due to spilling
and splashes of paint at no extra cost.

Contractor’s job will also include removing of all malba and debris arising in the
process of painting including washing of floor to remove stains of paint, at no extra
cost.

No extra measurement factor will be applied for measurement of paint done on sand
faced and rough cast plaster. Contractor will be paid on the basis of plain elevational
area. Contractor, if he so desires can visit the site and see the actual surfaces of
walls before quoting.

Contractor will arrange proper ladders, and jhoolas (for painting at higher levels) at
his own cost and will take all safety measures like safety belts, extra labour to hold
ladders/Jhoolas etc. If it is observed that work is proceeding without adequate safety
precautions, work may be stopped by engineer in charge and in such cases,
contractor will be solely responsible for delay and its consequences thereof. The
Contractor shall indemnify the IIITD in case of any damage loss or claims raised
by any individual /Contractors on the works.

Contractor shall provide manufacturer’s certificate for the material supplied at site
and contractor shall bring 75% of theoretical quantity of required painting material
before start of work.

The Contractors and his staff shall follow all laws of the land including the
Environmental regulations enforced from time to time without any financial
implication whatsoever on any side other than extension of time as decided by the
Competent Authority.
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TECHNICAL SPECIFICATIONS

For external paint, Contractor will thoroughly clean and wash the existing cement
painted wall surfaces before starting paint at no extra cost. Contractor’s quoted rates
will include scrapping the loose paint and cleaning the entire surface with wire
brush/sandpaper/broom .

Minor repairs (like repairing broken edges of walls, filling depressions etc.) with
POP/wall care putty) will be carried out by contractor before starting painting work,
at no extra cost. Same will be accounted for in his quoted rates.

Detailed technical specification for painting work with respect to materials &
workmanship and mode of measurements will be as per IS codes and CPWD
specifications, unless mentioned otherwise.

Thinner if required, may be added (not more than 10 %) in enamel paint with the
prior permission of Engineer in Charge.

There should be proper time gaps (at least 4 hours) between two coats of paint to
ensure drying of first coat of paint.

The approved quality, make & shade of paint shall be maintained by the Contractor
throughout the work. The covering capacity ratio with respect to quantity of paint
should be strictly adhered to by the Contractor as per specification. For any lapse /

deficiency in this regard, a suitable deduction shall be made from the contractor’s
bill.

All painting material to be used should be of Premium/first quality.
SAFETY CONDTION

The buildings are high rise buildings and all required cradles etc. as required for
the works shall be provided by the Contractor and No extra shall be paid on account
of the same . The Contractor shall be wholly responsible for the safety of their
workers and shall make all necessary arrangements viz. safety belts, ropes, net etc.
as required to ensure the same. Necessary Insurance cover and other safeguards
shall be the responsibility of the Contractor. He shall indemnify the owners against
any claims on such account and that the same shall entirely be the responsibility
of contractor/s.
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Indraprastha Institute of Information Technology, Delhi

NON-BLACK LISTING DECLARATION

FORMAT OF UNDERTAKING, TO BE FURNISHED ON COMPANY LETTER
HEAD WITH REGARD TO BLACKLISTING/ NON- DEBARMENT, BY
ORGANISATION

UNDERTAKING REGARDING BLACKLISTING / NON — DEBARMENT

To, Registrar
I1ITD Campus
Okhla Phase-lIlI,
New Delhi-
110020

We hereby confirm and declare that we, M/s , IS not
blacklisted/ De-registered/ debarred by any Government department/ Public Sector
Undertaking/ Private Sector/ or any other agency for which we have Executed/
Undertaken the works/ Services during the last 5 years.

Signature of
Contractor With stamp
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Bill of Quantities

S.no.

Items

Unit

Qty

Rate

Amount

Finishing walls with Premium Acrylic Smooth exterior paint with Silicone
additives of required shade

Old work (Two or more coats applied @ 1.43 Itr/ 10 sqgm)

Sgm

3,325

Make:Berger/ICl/Asian/Nerolac

Providing and applying white cement based putty of average thickness 1
mm, of approved brand and manufacturer, over the plastered wall surface to
prepare the surface even and smooth complete.

Sgm

425

Make:JK/Birla white/Saint gobain

Removing dry or oil bound distemper or water proofing cement paint or
external paint and the like by scrapping, sand papering and preparing the
surface smooth including necessary repairs to scratches etc. complete.

Sgm

425

Finishing walls with Premium Acrylic Smooth exterior paint with Silicone
additives of required shade

New work (Two or more coats applied @ 1.43 Itr/10 sgm over and including
priming coat of exterior primer applied @ 0.90 kg/10 sqm)

Sgm

425

Make:Berger/ICIl/Asian/Nerolac

Repair to plaster of thickness 12mm to 20 mm in patches of area 2.5 sqm and
under, including cutting the patch in proper shape, raking out joints and
preparing plastering the wall surface with white cement based polymer
modified self curing mortar, including disposal of rubbish, all complete as
per the direction of Engineer-In- Charge.

Sgm

150

With cement mortar 1:4 (1 cement : 4 fine sand)

Cement make- Ultratech/Ambuja/ACC

Providing and fixing double scaffolding system (cup lock type) on the
exterior side, up to eleven storey height made with 40 mm dia M.S. tubel.5
m centre to centre, horizontal & vertical tubes joining with cup & lock
system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. staircase
system in the scaffolding for working platform etc. and maintaining it in a
serviceable condition for the required duration as approved and removing it
there after .The scaffolding system shall be stiffened with bracings, runners,
connection with the building etc wherever required for inspection of work at
required locations with essential safety features for the workmen etc.
complete as per directions and approval of Engineer-in-charge .The
elevational area of the scaffolding shall be measured for payment purpose
.The payment will be made once irrespective of duration of scaffolding. The
elevational area of the scaffolding shall be measured for payment purpose &
no additional payment shall be given for supporting system like rear
scaffolding, tie supports etc.

Sgm

900

Total Amount

GST@18%

Total Amount with GST

Note: All rate to be inclusive cost of Transportation, Labour, Materials etc. as required for satisfactory completion of

work.

In words (Rs)

(
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