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Last date of submission: 25th Sept 2018 before 3.00p.m 

 

Indraprasatha Institute of information Technology  

IIITD Campus , Okhla , Phase III , New Delhi 110020. 

 

Every care has been taken while preparing this document to cover all necessary information, 

matters, specifications, general conditions, special conditions & provisions for smooth and complete 

execution of works. However, in case of any omission in the tender/ contract document, the most 

recent version (31st Aug 2018) of General Conditions of Contract for CPWD Works, 2014 shall be 

the reference manual. 

 

Summary of Scope of work 

The phase II of the Campus of IIITD is under construction at Okhla Phase III , New Delhi. Total 

area of the site is approximately 25 acres  

This tender is being invited for the Supply, Installation, Testing and Commissioning of Kitchen 

Equipment for PHASE II of the Campus Development. 

 

INFORMATION & INSTRUCTIONS TO TENDERERS FOR TENDERING 

 

NOTICE INVITING TENDER 

IIITD invites sealed Item Rate bids in Two Bid System for the Supply, Installation, Testing and 

Commissioning of Kitchen Equipment Works of Phase II of its campus at Okhla Phase III , New 

Delhi from the reputed and eligible contractors having sound technical and financial capability in the 

manner as described in the detailed Tender notice available on https://iiitd.ac.in/tenders. 

 

Brief Scope of Work: Supply, Installation, Testing and Commissioning of Kitchen Equipment 

works for Phase II Buildings at the Proposed New Campus of IIITD include the following works. 

 

a. Supply and Installations at various locations, of Ready Made kitchen Equipment etc.  

 

b. Supply and Installation of  Custom Made kitchen equipment etc. 

 

c. Making necessary provisions for fixing of Plumbing fixtures, Grills, Electric Fixtures, 

Switch Boards , connections to existing gas lines and commissioning for kitchen equipment 

complete. 
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(1) Bidding Document No. IIITD/BldgProj/PQ/PackXI/Phase II/240/2016  

(2) Name of the work Supply, Installation, Testing and Commissioning 

of Kitchen Equipment for the of Phase II at the 

IIITD Campus. 

(3) Estimated cost put to the Tender Rs.13 lacs (Rupees thirteen lacs only) 

(4) Period of completion 2 (Two) Months 

(5) Earnest money Deposit Rs. 26000/-(Rupees twenty six thousand only) 

(6)  Non-refundable cost of tender Fees Rs. 500/- (Rs Five hundred only) 

(7) Last date and time of submission of 

 bids (Technical  and Financial bid)  

25/9/2018  up to 3:00 pm 

(8) Date of opening of Technical Bid 25/9/2018  up to 3:30 pm 

(9) Date and time of Opening of  

Financial Bid 

To be intimated  

(10) Validity of offer 90 days from the date of opening of Financial bid 

(11) Pre-Bid Meeting & Venue 18/9/2018 at 11:00 A.M. in the Board room at 

Vth Floor of Old Academic Block 

 

General Information:   

Pre-bid meeting shall be held with the  prospectrive tenderers at the Boardroom  at Vth Floor of the 

Old Academic Block at  11:00 AM on 18/9/2018.  

 

Tenderers should send all their queries by email, at least three days before pre -tender meeting, to 

project manager at email id admin-project@iiitd.ac.in The tenderers’ authorised representatives 

are advised to attend the pre Tender meeting. In response to the queries and clarifications sought by 

the tenderers during the pre Tender meeting, certain modifications/clarification may be issued to all 

tenderers by the project manager, as may be deemed necessary through an Addendum/Corrigendum 

and /through the minutes of the pre Tender meeting and will be uploaded on website hosting the 

tender document. No separate communication in this regard shall be sent to the individual 

tenderers. Tenderers are advised to periodically check the website hosting the tender for any 

addendum/corrigendum before the last date of submission of the tender.  

 

Technical tender (which essentially covers the eligibility criteria) shall be opened first on due date 

and time as mentioned above. The time and date of opening of financial tender of tenderer's 

qualifying the Technical tender shall be communicated to them at a later date. 

 

Tenderers are advised to ensure that they have submitted all requisite documents as per the list 

given in the table below. A checklist in this regard as per Form K is to be completed and signed and 

sealed and submitted along with the covering letter of the tender documents. 
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1 Check list of documents submited by tenderer (Form K) 

2 Affidavit declaring site visit (Form L) 

3 Certificate of financial turnover (Form A) 

4 Bank solvency certificate (Form B) 

5 Certificates of Works Experience (Form C, D & E).  

6 Structure & Organization (Form F).  

7 Details of Technical & Administrative Personnel (Form G).  

8 Details of Construction Equipment (Form H).  

9 Affidavit for “no back to back award of Work” (Form I).  

10 Self evaluated marking statement of Eligibility for Short listing of Tenderers. (Form 

J). 

11 List of similar past Works and performance on such works.  
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  NOTICE INVITING TENDER 

 

1.  Intending tenderers are advised to ensure that they meet the minimum pre-qualification as 

well as technical eligibility criteria as per the detailed terms and evaluation parameters 

enumerated in this document before they submit their tender documents. 

 

2. An agreement shall be executed by and between the IIITD and the successful tenderer for the 

“Supply, Installation, Testing and Commissioning of Kitchen Equipment Works for 

Proposed New Campus of IIITD” in the given format as per the terms and conditions 

stipulated in the tender documents. The rates shall be quoted by the tenderer as per various 

terms and conditions of this document, which shall form part of the agreement. 

 

3. The time allowed for carrying out the Work shall be 2(Two) months from the date of 

initiation as defined in Schedule –F or from the first date of handing over of the Site, 

whichever is later. 

 

4.  The Site shall be handed over to the successful tenderer at the time of award of contract on 

“as is where is” basis.  

 

I. The tender documents consisting of drawings, specifications, schedule of quantities of the 

various classes of work to be done and the set of terms & conditions of contract to be 

complied with and other necessary documents can be seen and downloaded from the website 

of IIITD at https://iiitd.ac.in/tenders  

 

II. Earnest Money Deposit (EMD) shall be accepted in the form of Treasury Challan / Deposit at 

Call receipt / Demand Draft or Pay Order or Banker`s Cheque drawn in favor of IIITD 

Collections from any nationalized/ scheduled bank. Interested tenderers who wish to 

participate in the tender shall pay Rs. 500/ (Rupees Five hundred only) as tender fee drawn in 

favor of “IIITD-Collection” in the form of Demand Draft/Pay order or Banker`s Cheque of 

any nationalized bank. 

 

III. The tender shall be accompanied with the following documents: 

a. Demand Draft or Pay Order or Banker`s Cheque and Bank Guarantee against the EMD and 

the Tender Fee shall be placed in a sealed Envelope 1 superscripted as “Earnest Money 

and Tender Fee” with name of Work and due date of opening of the tender also mentioned 

thereon. 

b. Copy of certificate of work experience and other documents as specified shall be deposited 

in a sealed Envelope 2 marked as "Eligibility Documents".  

c. Bill of quantities and other relevant commercial information( tender)  duly filled and 

compiled  with rates, amounts, totals and signed by authorized signatory shall be placed 

separately in a sealed Envelope 3. Envelope 3 shall be super scribed as “Financial Bid” and 

opened only after tenderer’s eligibility to participate in the tender is successfully established 

and accepted by IIITD.  
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d. All the three envelopes shall be placed in large sealed envelope marked as “Tender for SITC 

of Kitchen Equipments” with due mention of Name of work, date and time of opening of 

tender. The large sealed envelope shall be submitted in the project office of IIITD up to 

03:00 PM on 25.09.2018. The Technical tender documents submitted shall be opened at 

03:30 PM on the same day . The large sealed envelope shall be addressed to the Registrar 

IIITD , IInd floor , Old Academic Block , IIITD Campus , Okhla Phase III, New Delhi 

110020.. 

e. Technical tender documents submitted by intending tenderers shall be opened only of those 

tenderers, whose Earnest Money Deposit and Tender Fee and other documents placed in the 

Envelope 2 are found in order. 

 

f. Opening of Tender shall be in the following sequence: 

I. EMD and Tender Fee of which hard copies are placed in Envelope 1; 

II. Eligibility documents  of which hard copies are placed in Envelope 2; 

III. Financial Bids of the tender of which hard copies are placed in Envelope 3, to be 

open only for those tenderers fulfilling necessary eligibility criteria per this tender 

document.  

 

5. The tender submitted shall become invalid and Tender Fee shall be forfeited if: 

(i) The tenderers are found ineligible; or 

(ii) The tenderers fail to submit all the documents (Including  GST Registration) as stipulated 

in this tender document. 

 

6. The tenderer whose tender is accepted, will be required to furnish performance guarantee for 

an amount equal to 5% (Five Percent) of the tendered amount within the period specified in 

Schedule F. The performance guarantee shall be in the form of Guarantee Bonds/Bank 

Guarantee of any nationalized bank in accordance with the format prescribed herein. In case 

the tenderer fails to deposit the requisite performance guarantee within the period as 

indicated in Schedule F including the extended period if any, the EMD furnished by the 

tenderer shall be forfeited without any further notice to the tenderer. 

 

7. Intending tenderers must inspect and examine the Site and its surroundings and satisfy 

themselves before submitting their tenders as to the form and nature of the Site, the means of 

access to the Site, the accommodation as may be required and in general, shall obtain all 

necessary information as to the risks involved, contingencies and other circumstances which 

may have a bearing or influence or affect the decision of submission of tender. A tenderer 

shall be deemed to have full knowledge of the Site whether or not an inspection has been 

undertaken by the tenderer and no revision in the amount quoted in the tender shall be 

permitted on account of not having inspected the Site or any misunderstanding thereto. The 

tenderer shall be responsible for arranging and maintaining cost all materials, tools & plants, 

water, electricity, access, facilities for workers and all other services required for executing 

the Work unless otherwise specifically provided for in this document and/or the agreement 

and/or any other letter, circular, notification issued or document released by IIITD. 

Submission of a tender by a tenderer implies that he/they has/have read this notice and all 
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other contract documents and has/have made itself aware of the scope and specifications of 

the Work to be executed and of conditions and local conditions and other factors having a 

bearing on the execution of the Work. Tenderer shall submit the Affidavit for Site Visit in 

the form as prescribed in FORM “L”.  

 

8. Owner is not bound to accept the lowest or any other tender and reserves to itself the right to 

reject any or all the tenders received without assigning any reason thereof. All tenders in 

which any of the prescribed conditions are not fulfilled or any condition including that of 

conditional rebate is put forth by the tenderer shall be rejected summarily. Tenders subject to 

any conditions proposed by the tenderer shall not be accepted and shall be liable to be 

rejected.  

 

9. Canvassing either directly or indirectly, in connection with tender is strictly prohibited and 

the tenders submitted by the tenderers who resort to canvassing shall be liable to be rejected.  

 

10. Owner reserves the right of accepting the whole or any part of the tender and the tenderers 

shall be bound to perform the same at the quoted rate.  

 

11. The tenderer shall intimate the names of persons who are or were working in any capacity 

with the tenderer and are subsequently employed by the tenderer and who are or have been 

an officer in IIITD.  

 

12. The tender for the Work shall remain open for acceptance for a period of 90 (Ninety) days 

from the date of opening of Financial bid. In case any tenderer withdraws its tender before 

the end of ninety days or issue of letter of acceptance, whichever is earlier, or makes such 

modifications in the terms and conditions of the tender which are not acceptable to the 

Owner, then the Owner shall, without prejudice to any other right or remedy available under 

the contract or law, be at liberty to forfeit the EMD. Further, such tenderer shall be barred 

from participating in the re Tendering process of the Work. 

 

13. This notice-inviting Tender shall form a part of the agreement and shall be read and 

construed accordingly. The successful tenderer, on acceptance of its tender by the Owner, 

shall within 15 days from the stipulated date of initiation of the Work, execute an agreement 

consisting of:- 

The Notice Inviting Tender, all the documents including additional conditions, 

specifications, drawings and minutes of pre bid meeting, addendums and corrigendum, if 

any, forming the tender as issued at the time of invitation of tender and acceptance thereof 

together with any correspondence leading thereto. 
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INTEGRITY AGREEMENT 

 

THIS INTEGRITY AGREEMENT is made at ............... on this........... Day of ...........2018 

BETWEEN 

The Registrar, IIITD (hereinafter called “IIITD” or “Owner” which expression shall unless 

repugnant to the context or meaning thereof is deemed to include its successors & permitted 

assigns) of the FIRST PART: 

AND 

.................................................................................................... (Name and Address of the 

Individual/firm/Company) through.................................................................... (Hereinafter referred 

to as the (Details of duly authorized signatory) “Tenderer/Contractor” and which expression shall 

unless repugnant to the meaning or context hereof include its successors and permitted assigns) of 

the SECOND PART 

Each of the IIITD/Owner and Tenderer/Contractor individually referred to as the “Party” and 

collectively referred to as the “Parties”.                                     

WHEREAS the Owner floated a tender for the Supply, Installation, Testing and 

Commissioning of Kitchen Equipment works of Phase II of IIITD campus 

 (“Tender”) and intends to award, under laid down organizational procedure, contract pursuant to 

issuance of such Tender (“Contract”). 

AND WHEREAS the Owner values full compliance with all applicable laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its 

tenderer(s) and contractor(s). 

AND WHEREAS to meet the purpose aforesaid, the Parties have agreed to enter into this Integrity 

Agreement (“Integrity Pact” or “Pact”), the terms and conditions of which shall also be read as 

integral part of the tender documents and Agreement between the Parties and shall be construed 

accordingly. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the Parties 

hereby agree as follows and this Pact witnesses as under: 

 

  Article 1: Commitment of the Owner  

1)  The Owner commits itself to endeavor to take all measures necessary to prevent corruption 

and to observe the following principles: 

(a)  No employee of the Owner, personally or through any of his/her family members, shall in 

connection with the Tender, or the execution of the Agreement, demand, take a promise for 

or accept, for self or third person, any material or immaterial benefit which the person is not 

legally entitled to. 

(b)  The Owner shall, during the tender process, treat all tenderer(s) with equity and reason. The 

Owner shall, in particular, before and during the tender process, provide to all tenderer(s) the 

same information and shall not provide to any tenderer(s) confidential/additional information 

through which the tenderer(s) could obtain an advantage in relation to the tender process or 

the execution of Agreement. 

(c)  The Owner shall endeavor to exclude from the tender process any person, whose conduct in 

the past has involved any bias of any nature. 
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2)  If the Owner obtains information on the conduct of any of its employees which is a criminal 

offence under the Indian Penal Code (IPC) or Prevention of Corruption Act, 1988 or is in 

violation of the principles herein mentioned or if there be a substantive suspicion in this 

regard, the Owner shall be at liberty to take appropriate disciplinary action or initiate 

disciplinary proceedings as per its internal policies and procedures. 

 

  Article 2: Commitment of the Tenderer(s)/Contractor(s) 

1)  Each Tenderer/Contractor shall be required to (including their respective officers, employees 

and agents) adhere to the highest ethical standards and shall report to the Owner of any 

suspected acts of fraud or corruption or coercion or collusion of which it has knowledge or 

becomes aware, during the tendering process and throughout the negotiation and award of 

the Contract. 

2)  The Tenderer(s)/Contractor(s) shall commit themselves to take all measures essential to 

prevent any act of corruption. The Tenderers/Contractors commit themselves to observe the 

following principles during their participation in the Tender process and during the execution 

of the Contract: 

a)  The Tenderer(s)/Contractor(s) shall not, directly, indirectly or through any other person or 

firm, to obtain any advantage of any kind whatsoever during the process of Tender or during 

the execution of the Contract, offer, promise or give to any of the Owner’s employees 

involved in the Tender process or execution of the Contract or to any third person any 

material or other benefit which such person is not legally entitled to. 

b) The Tenderer(s)/Contractor(s) shall not enter with other Tenderer(s) any undisclosed 

agreement or understanding, whether formal or informal for manipulating prices, 

specifications, certifications, subsidiary contracts, submission or non-submission of tenders 

or any other actions to restrict competitiveness or to cartelize in the tendering process. 

c)  The Tenderer(s)/Contractor(s) shall forbear from committing any offence under the Indian 

Penal Code (IPC) or Prevention of Corruption Act, 1988. The Tenderer(s)/Contract(s) shall 

not use improperly, (for the purpose of competition or personal gain), or pass on to others, 

any information or documents provided by the Owner as part of the business relationship, 

plans, technical proposals and business details, including information contained or 

transmitted electronically or otherwise. 

d) The Tenderer(s)/Contractor(s) of foreign origin shall disclose the names and addresses of 

agents/representatives in India, if any. Similarly Tenderer(s)/Contractor(s) of Indian 

nationality shall disclose names and addresses of foreign agents/representatives, if any. 

Either the Indian agent on behalf of the foreign principal or the foreign principal directly can 

submit tender in the process of tender, but not both. In cases where an agent participates in 

the tender on behalf of one tenderer, such agent shall not be permitted to quote on behalf of 

any another tenderer along with the first manufacturer in a subsequent/parallel tender for the 

same item. 

e)  The Tenderer(s)/Contractor(s) shall, when presenting tender, disclose any and all payments 

made, committed to make or intends to make to agents, brokers or any other intermediaries 

in connection with the award of the Contract. 
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3)  The Tenderer(s)/Contractor(s) shall not instigate any third person to commit offences 

mentioned above or be an accessory to such offences. 

4) The Tenderer(s)/Contractor(s) shall not, directly or through any other person indulge in 

fraudulent practice including but not limited to willful misrepresentation or omission of facts 

or submission of fake/forged documents in order to induce public official to act in reliance 

thereof, with the purpose of obtaining unjust advantage by or causing damage to justified 

interest of others and/or to influence the procurement process to the detriment of the interest 

of the Owner. 

5) The Tenderer(s)/Contractor(s) shall not, directly or through any other person use coercive 

practices including but not limited to the act of obtaining something, compelling an action or 

influencing a decision through intimidation, threat or the use of force directly or indirectly, 

where potential or actual injury may befall upon a person, his/ her reputation or property to 

influence their participation in the tendering process. 

 

 Article 3: Consequences of Breach 

Without prejudice to any rights available to the Owner under law or the Contract or its 

established policies and procedures, the Owner shall have the following rights in case of 

breach of this Integrity Pact by the Tenderer(s)/Contractor(s) and the Tenderer/ Contractor 

accepts and undertakes to respect and uphold the Owner’s absolute right: 

1) If the Tenderer(s)/Contractor(s), either before award or during execution of Contract has 

committed a transgression through a violation of Article 2 above or in any other form, such 

as to put his reliability or credibility in question, the Owner after giving 14 days’ notice to 

the Tenderer/Contractor shall have the powers to disqualify the Tenderer(s)/Contractor(s) 

from the process of Tender or terminate/determine the Contract, if already executed or 

exclude the Tenderer/Contractor from future contract award processes. The imposition and 

duration of the exclusion shall be determined by the severity of transgression and determined 

by the Owner. Such exclusion may be forever or for a limited period at the sole discretion of 

the Owner. 

2) Forfeiture of EMD/Performance Guarantee/Security Deposit: Pursuant to the Owner 

disqualifying the Tenderer(s) from the Tender process prior to the award of the Contract or 

terminates/determines the Contract or has accrued the right to terminate/determine the 

Contract according to Article 3(1), the Owner apart from exercising any legal rights that may 

have accrued to the Owner, may in its considered opinion forfeit the entire amount of Earnest 

Money Deposit, Performance Guarantee and Security Deposit rendered by the 

Tenderer/Contractor. 

3) Criminal Liability: Pursuant to the Owner obtaining any knowledge of conduct of a Tenderer 

or Contractor, or of an employee or a representative or an associate of a Tenderer or 

Contractor which constitutes corruption within the meaning of the Indian Penal Code (IPC) 

or Prevention of Corruption Act, 1988 or if the Owner has substantive suspicion in this 

regard, the Owner shall  forthwith inform the same to any law enforcing agencies for further 

investigation without being obligated to first inform the Tenderer/Contractor of the same. 

  

  Article 4: Previous Transgression 
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1) Each Tenderer/Contractor shall declare and confirm that no previous transgressions have 

occurred in the last five (5) years with any other company in any country confirming to the 

anti-corruption approach or with the Central Government or any State Government or any 

other Central/State Public Sector Enterprises in India that could justify its exclusion from the 

process of Tender. 

2) Upon any incorrect, false, misleading statement made or submitted by the Tenderer in terms 

of 4(1) above, shall render the Tenderer disqualified from the process of Tender or entitling 

the Owner to take any action for imposing a ban on any business dealings/holiday listing of 

the Tenderer/Contractor at the sole discretion of the Owner. 

3) Upon a confirmation made by the Tenderer/Contractor, to the satisfaction of the Owner, 

proving that the damage caused has been resorted / recouped and a suitable corruption 

prevention system has been installed to the satisfaction of the Owner, the exclusion may be 

revoked prematurely by the Owner at its sole discretion. 

 

  Article 5: Equal Treatment of all Tenderers/Contractors/Subcontractors 

1) The Tenderer(s)/Contractor(s) undertake(s) to demand from all sub-contractors a commitment 

in conformity with this Integrity Pact. The Tenderer/Contractor shall be responsible for any 

violation(s) of this Integrity Pact by any of its subcontractors/sub-vendors. 

2) The Owner shall enter into such agreements or pacts on identical terms as this Integrity Pact 

with all Tenderers and Contractors. 

3) The Owner shall disqualify Tenderers, who fail to submit duly executed Integrity Pact along 

with the Tender or violate any of the provisions at any stage of the Tender process. 

 

  Article 6- Duration of the Pact 

This Pact shall become effective on the day the Owner and the Tenderer/Contractor have 

signed and executed the same. The Integrity Pact shall continue to remain in force for the 

Contractor till twelve (12) months after the completion of work under the contract or till the 

continuation of defect liability period, whichever is later. However, the Integrity Pact shall 

come to an end for unsuccessful tenderers upon award of the Contract to the successful 

tenderer. If any claim is made/lodged during the time, the same shall be binding and continue 

to remain valid despite the lapse of this Pact as specified above, unless such Tenderer is 

discharged by the Owner. 

 

  Article 7- Other Provisions 

1) The Integrity Pact shall be governed by the applicable Indian laws and the place of 

performance and jurisdiction shall be the place of office of the Owner/. 

2)  Any change, amendment, modification or supplement or addendum to the Integrity Pact can 

only be brought into effect by way of mutual written agreement between the parties to the 

Integrity Pact.  

3)  If the Contractor is a partnership or a consortium, this Pact shall be executed and signed by 

all the partners or by one or more partners holding power of attorney executed in favor of 

such partner or partners by the remaining partners. In case the contractor is a company, the 

Pact shall be executed and signed by a representative duly authorized by board resolution of 

such company. 
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4)  In case any of the provisions of this Integrity Pact is rendered invalid by law or otherwise, 

the remaining provisions of the Integrity Pact shall continue to remain valid and binding on 

the Parties. In such a case, the Parties shall strive to come to an agreement to the original 

intension envisaged under the Integrity Pact. 

5)  The Parties agree that any dispute or difference arising between the Parties with respect to 

the terms of this Integrity Pact, any action taken by the Owner in accordance with this 

Integrity Pact or any interpretation thereof shall not be subject to arbitration. 

 

  Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the Parties hereto shall be in addition to all the other legal rights 

and remedies available to the Parties under law or contract and the same shall be deemed to 

be cumulative and not alternative to such legal rights and remedies aforesaid. The Parties 

agree that this Integrity Pact shall have precedence over the Tender/Contact documents with 

regard to any of the provisions covered under this Integrity Pact. 

 

IN WITNESS, WHEREOF the Parties have signed and executed this Integrity Pact at the 

place and date first above mentioned in the presence of following witnesses 

 

:...............................................................   ................................................................. 

 

(For and on behalf of Owner)           (For and on behalf of Tenderer/Contractor) 

  

WITNESSES (Signature, name and address) 

 1 .............................................. 

 2 ............................................... 

 

Place: 

Dated: 
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(To be executed by and between the Owner and the successful tenderer 

 

FORMAT OF AGREEMENT 

 

This agreement is executed at ______ (place of execution) on the ___________________________   

day of ______________________, 2018 

BETWEEN 

 

 __________________________________________________________ 

__________________________, which expression shall mean and include its successors and assigns 

(name and address of the Owner) (“ 

Owner”)of the FIRST PART 

AND 

 

_________________________________________________________________________ 

________________________________________________________________________________

______,  

(name and address of the successful tenderer) (“Contractor”) of the SECOND PART 

 

The Owner and the Contractor shall be individually referred to as the “Party” and collectively 

referred to as the “Parties” 

 

Whereas the Owner is desirous of developing a permanent campus and invited tenders by issuing 

Notice Inviting Tender (“Tender”) for selection of a contractor for constructing the said campus. The 

Contractor has submitted its bid pursuant to the issuing of the Tender by the Owner. WHEREAS the 

details of the work proposed to be excuted by the Contractor is more particularly specified in the 

Tender  ( name and identification number of Contract) ( “Works”) and the Owner has accepted the 

Tender submitted by the Contractor for the execution and completion of the Works and the 

remedying of any defects therein, at a contract price of 

Rs.............................................................................................................................................................

....... (Rupees _____________________(in words)) 

 

WHEREAS the Owner has now desirous of laying down the terms and conditions governing the 

execution of the Works and has therefore, requested the Contractor to execute the present 

Agreement.  

 

NOW THIS AGREEMENT WITNESSETH as: 

 

1. In this Agreement, words and expressions shall carry the same meanings as are ascribed to them 

in the Conditions of Contract as more particularly mentioned in the Tender. The Parties agree that 

the Tender shall form an integral part of this Agreement and shall be read and constured 

accordingly. 

2. In consideration of the payments to be made by the Owner to the Contractor as the consideration 

for execution of the Works (“Consideration”), the Contractor hereby covenants with the Owner to 
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execute and complete the Works and remedy the defects therein in conformity in all aspects with the 

provisions of the Tender and this Agreement. 

3. The Owner hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and in the remedying the defects wherein the Contract Price or such other 

sum as may become payable under the provisions of the Tender and this Agreement at the times and 

in the manner prescribed under the Tender. 

4. The following documents shall be deemed to form and be read and construed as part of this 

Agreement: 

i)  Letter of Acceptance; 

ii) Notice to proceed with the Works; 

iii)  Contractor’s Tender; 

iv) Contract Data; 

v)  Conditions of Contract (including Special Conditions of Contract); 

vi)  Specifications; 

vii)  Drawings; 

viii) Bill of Quantities; and 

ix)  Any other documents listed in the Contract Data as forming part of the Contract. 

In witness whereof the Parties have caused this Agreement to be executed on the dayand year first 

written above. 

The Common Seal of 

____________________________________________________________________ 

________________________________________________________________________________

________________________________________________________________________________

__________ 

was hereunto affixed in the presence of: 

Signed Sealed and Delivered by the said 

____________________________________________________ 

________________________________________________________________________________

________________________________________________________________________________

__________ 

________________________________________________________________________________

________________________________________________________________________________

__________ 

Binding Signature of Owner 

____________________________________________________________ 

Binding Signature of Contractor 

___________________________________________________________ 

in the presence of 

________________________________________________________________________________

________________________________________________________________________________

__________ 

________________________________________________________________________________

________________________________________________________________________________

__________ 
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Item Rate Tender & Contract for Works 

(A) Tender for the work of: - Supply, Installation, Testing and Commissioning of Kitchen Equipment 

works of Phase II of IIITD Campus at Okhla New Delhi 

 

(i) To be submitted by the tenderers in a hard copy in sealed Envelope at the IIITD campus  on 

25/9/2018. 

 

(ii) To be opened in presence of tenderers who may be present at 03:30 PM on 25/9/2018 at the 

IIITD, Okhla Phase III New Delhi 

 

I/We have read and examined the notice inviting tender, bill of quantity, Specifications, Drawings 

& Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special 

conditions& other documents and Rules referred to in the conditions of contract and all other 

contents in the tender document for the work. 

 

I/We hereby tender to execute the work of IIITD as mentioned above and detailed in the schedule 

of quantities within the time frame specified in the tender documents, and in accordance with the 

specifications, designs, drawing and instructions/orders of the engineer in charge meeting all the 

Conditions of Contract with such materials as are provided for In the drawings, technical 

specifications or the schedule of quantities. 

 

I/We agree to keep the tender open and valid for 90 (Ninety) days from the date of opening of 

Financial Bid and shall not make any modifications in its terms and conditions. 

 

A sum of Rs. 26,000/-  is hereby forwarded in the form of a demand draft of a Nationalized Bank 

and a bank guarantee issued by a Nationalized Bank as earnest money. If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period and form, I/We agree that IIITD shall 

without prejudice to any other right or remedy, be at liberty to forfeit the said earnest money 

absolutely. Further, if I/We fail to commence work as specified, I/We agree that IIITD  shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

earnest money and the performance guarantee absolutely, otherwise the said earnest money shall be 

retained by Owner towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained or referred to those in excess of that limit at the 

rates to be determined in accordance with the provision contained in Clause Deviations/Variations 

Extent and Pricing of the tender form. Further, I/We agree that in case of forfeiture of Earnest 

Money & Performance Guarantee as aforesaid. I/We shall be debarred from participating in the 

retendering process of the work. 

 

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back-to-back basis. Further that, if such a violation comes to the notice of 

Owner, then I/we shall be liable to legal and penal action as deemed appropriate by the Owner. 

Also, if such a violation comes to the notice of the Owner before the date of start of work, the 
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Engineer-in-Charge shall be free to forfeit the entire amount of Earnest Money Deposit/ 

Performance Guarantee. 

 

I/We hereby declare that I/we shall treat the Tender Documents, drawings and other records 

connected with the Work as confidential documents and shall not communicate nor use any 

information derived there from to any persons other than a person to whom I/we am/are authorized 

to communicate the same or use the information in any manner prejudicial to the interest of IIITD. 

Dated        Signature of Contractor 

Witness        

Name ………………………………    Name 

……………………………… 

Address ………………………………    Address 

……………………………… 

Occupation ………………………………    Telephone 

………………………………                                                           

 

 

ACCEPTANCE 

The above offer is hereby accepted by me on behalf of IIITD for a sum of Rs. -------------------------- 

(Rupees ---------------------------)  

 

 

Dated       For & on behalf of IIITD 

              

        Signature 
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Form of Performance Security (Guarantee)Bank Guarantee Bond 

In consideration of the IIITD having offered to accept the terms and conditions of the proposed 

agreement between…………………………….and ………………………(hereinafter called “the 

said Contractor(s)”) for the work…………………………………………………… (herein after 

called “the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 

………….(Rupees ………………………………… only) as a security/guarantee from the 

contractor(s) for compliance of his obligations in accordance with the terms and conditions in the 

said agreement. 

1. We, ………………………………. (herein after referred to as “the Bank”) hereby undertake to pay 

to the Owner an amount not exceeding Rs. ……………………….. (Rupees………………. Only) 

on demand by the Owner. 

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the 

Owner stating that the amount claimed as required to meet the recoveries due or likely to be due 

from the said contractor(s). Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. ………………….. (Rupees 

……………….only) 

3. We, the said bank further undertake to pay to the Owner any money so demanded notwithstanding 

any dispute or disputes raised by the contractor(s) in any suit or proceeding pending before any 

court orTribunal relating thereto, our liability under this present being absolute and 

unequivocal.The payment so made by us under this bond shall be a valid discharge of our liability 

for payment thereunder and the Contractor(s) shall have no claim against us for making such 

payment. 

4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 

performance of the said agreement and that it shall continue to be enforceable till all the dues of the 

Owner under or by virtue of the said agreement have been fully paid and its claims satisfied or 

discharged or till Engineerin-Charge on behalf of the Owner certified that the terms and conditions 

of the said agreement have been fully and properly carried out by the said Contractor(s) and 

accordingly discharges this guarantee. 

5. We, ……………………………. (indicate the name of the Bank) further agree with the Owner shall 

have the fullest liberty without our consent and without affecting in any manner our obligation 

hereunder to vary any of the terms and conditions of the said agreement or to extend time of 

performance by the said Contractor(s) from time to time or to postpone for any time or from time to 

time any of the powers exercisable by the Owner against the said contractor(s) and to forbear or 

enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 

from our liability by reason of any such variation, or extension being granted to the said 

Contractor(s) or for any forbearance, act of omission on the part of the Owner or any indulgence by 

the Owner to the said Contractor(s) or by any such matter or thing whatsoever which under the law 

relating to sureties would, but for this provision, have effect of so relieving us. 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 

Contractor(s). 
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7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 

guarantee except with the previous consent of the Owner in writing. 

8. This guarantee shall be valid up to …………………………unless extended on demand by the 

Owner. 

Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. 

…………………… (Rupees ………………..) and unless a claim in writing is lodged with us 

within six months of the date of expiry or the extended date of expiry of this guarantee all our 

liabilities under this guarantee shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of the 

Bank) 
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GENERAL GUIDELINES FOR TENDERERS 

 

1. GENERAL:  

1.1. Letter of transmittal and forms, terms and conditions for deciding eligibility are given in this 

tender document.  

1.2. All information called for in the enclosed forms should be furnished against the relevant 

columns in the forms. If for any reason, information is furnished on a separate sheet, this fact 

should be mentioned against the relevant column. In case no information is to be provided in 

a particular column, “nil” or “no such case” or “not available” entry should be made in that 

column. If any particulars/query is not applicable in case of a tenderer, “not applicable” shall 

be mentioned against such particular/query. The tenderers are cautioned that not giving 

complete information called for in the application forms or not giving it in clear terms or 

making any change in the prescribed forms or deliberately suppressing the information may 

result in the tender being summarily disqualified and rejected entitling the Owner to forfeit 

the EMD and Tender Fee without any further notice to the tenderer. Tenders made by 

telegram or telex and including those received late shall not be entertained and returned 

unaccepted.  

1.3. References, information and certificates from the respective owners certifying suitability, 

technical knowledge or capability of the tenderer should be attested by the first class judicial 

magistrate or equivalent or Group A Gazetted officer or Self Attested. 

1.4. The tenderer may furnish any additional information, which it thinks is necessary to establish 

its capabilities to successfully complete the envisaged Work. Tenderers are, however, advised 

not to furnish any superfluous information. No information shall be entertained after 

enclosing of eligibility criteria document unless it is called for by the Engineer-in-Charge.  

 It is desirable that the tenderer is not contesting or defending any legal proceeding 

before a court of law or tribunal or quasi-judicial or administrative authority (“Legal 

Proceedings”). The tenderer must submit information of all on-going Legal Proceedings 

and for the past seven (7) years. In the event the tenderer has not been subject to any 

such Legal Proceedings either in process or in the past seven (7) years, an affidavit to 

this effect, duly notarized shall be submitted in original.  

1.5. Any information furnished by the tenderer found to be incorrect either immediately or at a 

later date, shall render such tenderer liable to be debarred from tendering/taking up of the 

Work.  

1.6. The tenderer shall not have been black listed by any State/Central Government Department or 

Public Sector Undertaking or any autonomous body. The tenderer shall submit a duly 

notarized affidavit, stating on oath that the tenderer has not been black-listed. 

Applications received without such affidavit in original shall stand automatically rejected. 

IIITD shall be entitled to forfeit the EMD and Tender Fee on account of any such rejection 

 

2. DEFINITIONS:  
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In this document the following words and expressions shall carry the meaning hereby 

assigned to them:  

2.1. “Contract” means the document forming the tender and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of IIITD and the Contractor, 

together with the documents referred to therein including these conditions of contract, the 

specifications, designs, drawings and instructions issued from time to time by the Engineer 

In Charge and all these documents taken together; shall be deemed to form one contract and 

shall be complimentary to one another. 

2.2.  “Owner/IIITD” shall mean and refer to the Registrar, IIITD 

2.3. “Director” shall mean and refer to the  Director of IIITD; 

2.4. “Project Manager” shall mean and refer to the person nominated as Project Manager by 

IIITD; and he will report to Engineer In Charge. 

2.5. “Design Consultants” shall mean and refer to the Consultants appointed by IIITD as Design 

Consultant. 

2.6. “Engineer in Charge” shall mean and refer to an authorized representative appointed by 

IIITD; 

2.7. “Tenderer” shall mean and refer to an individual, proprietary firm, firm in partnership, 

limited company (private or public) or corporation but shall not include a joint venture and 

special purpose vehicle.  

2.8. “Market Rate” shall be the rate as decided by the Engineer In Charge on the basis of the cost 

of materials and labour at the site where the work is to be executed plus the percentage 

mentioned in Schedule `F’ to cover, all overheads and profits. 

 

3. METHOD OF APPLICATION:  

3.1. If the tenderer is an individual, the application for submitting tender shall be signed by such 

individual above the full type written name and current address.  

3.2. If the tenderer is a proprietary concern, the application for submitting tender shall be signed 

by the proprietor above full type written name and the full name of the proprietor firm with 

its current address.  

3.3. If the tenderer is a partnership firm, the application for submitting tender shall be signed by 

all the partners of the partnership firm above their full typewritten names and current 

address, or, alternatively, by one or more partners holding power of attorney for the firm 

and/or other partners. A notarized copy of such power of attorney shall be submitted along 

with the application. The application shall also be accompanied with a notarized copy of the 

partnership deed.  

3.4. If the tenderer is a limited company or a corporation, the application for submitting tender 

shall be signed by a duly authorized person holding power of attorney for signing the 

application accompanied by a copy of the power of attorney. The tenderer shall also furnish a 

notarized copy of the Memorandum and Articles of Association of the company.  

 

4. FINAL DECISION MAKING AUTHORITY  

The IIITD reserves the right to accept or reject any tender and to annul the process and reject 

all tenders at any time without assigning any reason thereof or incurring any liability to the 

tenderers.  



 

21 

 

 

5. SITE VISIT  

The tenderer shall visit the Site of Work, at its own cost, and examine the Site and its 

surroundings to satisfy itself and collect all information that may be considered necessary for 

proper assessment of the scope of Work enumerated in the this tender document.   
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6. CRITERIA FOR ELIGIBILITY (TECHNICAL TENDER)  

6.1. The eligibility criteria applicable for the tenderers for the present tender in terms of the 

scope of Work shall be : 

6.1.1. The tenderer should have satisfactorily completed three similar works each costing not 

less than Rs. 5.2 lacs (Rupees Five lac twenty thousand only) (40% of the estimated 

cost put to Bid) 

or 

completed two similar works each costing not less than Rs7.8 lacs (Rupees Seven lacs 

eighty thousand only) (60% of the estimated cost put to Bid) 

or 

 completed one similar work costing not less than Rs. 10.4 (Rupees Ten lac forty 

thousand only) and (80% of the estimated cost put to Bid) 

during the last seven (7) years ending 31.08.2018;  

and 

6.1.2. Completed one work with allied facility of any nature (either as a part of 6.1.1 or 

separately) costing not less than Rs. 5.2 acs (Rupees Five lac twenty thousand only)  

(40% of the estimated cost put to Bid) with a Central/State Government 

Department/Autonomous Body/Central Public Sector Undertaking/State Public Sector 

Under taking/University .  

 For the purpose of this clause, “similar work” shall mean any project of Supply, 

Installation, Testing and Commissioning of Kitchen Equipment works like Supply, 

Installation, Testing and Commissioning of Ready-made kitchen equipment, Custom-made 

kitchen equipment, plumbing & electric work related to kitchen etc. for Mess of an Institutional 

or Commercial buildings or Educational campus area executed in India. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at simple rate of   7% per annum, calculated from the date of 

completion to Aug 31,2018. (Last of Previous month in which the NIT is Published) 

 

6.2. The tenderer shall  furnish an affidavit as under along with Technical bid: 

“I/We, ______, aged __ years, having my/our office at _______, solemnly affirm 

on oath as under: 

a. I/We undertake and confirm that eligible similar work(s) has/have not been 

executed through another contractor on back to back basis.  

b. I/We agree that in case I/We are found to be in violation of (a) above or the 

same comes to the notice of IIITD by any means whatsoever, then IIITD shall 

be entitled to take appropriate penal and legal action against me/us. If such a 

violation comes to the notice of IIITD before the date of initiation of work, 

the Engineer-in-Charge shall be free to forfeit the entire amount of EMD and 

the Tender Fee. 

 

6.3. The tenderer shall have minimum gross average annual financial turnover of Rs. 13 

lacs  (Rupees Thirteen lacs only) (100% of the estimated cost put to Bid) of similar 

works during the last three financial years ending 31st March 2015. The statement 



 

23 

 

showing the gross average annual financial turnover duly audited by a chartered 

accountant shall be furnished by the tenderer.  

6.4. A certificate from a chartered accountant duly certifying that the tendered shall not 

have incurred any loss in more than two (2) years during the immediate last five 

financial years shall be furnished by the tenderer. 

.   

6.5. The tenderer shall furnish a solvency certificate as may be certified by its bankers for a 

value which is not less than Rs. 5.2 lacs (Rupees Five lac twenty thousand only)  (40% 

of the estimated cost put to Bid) Such certificate shall not be of a date which is more 

than six months prior to the date of submission of tender. 

 

6.6. A certificate attested by first class judicial magistrate or equivalent or a Group a 

gazetted officer of Central or any State Government certifying the performance for 

each work completed by the tenderer in the last seven (7) years. 

 

6.7. The tenderer shall own equipment as per the list required for proper and timely 

execution of the Work. In case the tenderer does not own such equipment, the tenderer 

shall submit a letter attested by itself that it shall be able to manage the construction 

equipment by hiring and shall also submit the list of firms from whom it proposes to 

hire. The list shall clearly specify the names of the firms from whom the equipment 

would be hired and shall not be an indicative list of firms.  

 

6.8. The tenderer shall have sufficient number of technical and administrative employees 

for proper execution of the Work as per list. The tenderer shall submit a list of 

employees working with it and clearly state the roles and responsibilities of such 

employees for execution of the Work. 

 

7. Evaluation Criteria for Eligibility (Technical Tender) 

7.1. The documents for ascertaining the eligibility submitted by the tenderers shall be 

evaluated in the following manner: 

 

7.1.1. The criteria for eligibility prescribed in para 6.1 to 6.8 above in respect of experience of 

similar class of works completed, Only such tenderers which meet the eligibility criteria 

specified in para 6.1 to 6.8 above shall be eligible to qualify for evaluation under this 

section and all other applications shall automatically stand disqualified.  

7.1.2. Physical inspection of completed projects of tenderers found eligible in terms of Para 

7.1.1 above may be conducted by an evaluation committee appointed by IIITD for 

evaluating the quality of work. The evaluation committee may visit the site where 

works have been executed by the tenderers in the past i.e., works pertaining to Kitchen 

Equipment works. The exact number of the works to be visited shall be decided by 

IIITD. Post award any of the material sample could be subject to tests to be got 

conducted by the agency at its (Contractor) cost  from any NABL approved lab as 

directed/approved by the IIITD. 
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7.1.3. A committee of experts constituted by IIITD shall undertake further evaluation. The 

Committee may, at its discretion, call for information from owners of similar works 

carried out or in progress by tenderers and evaluate the previous completed projects 

regarding all submission including litigations.  The tenderers qualifying the eligibility 

criteria as set out in Para 6.1 to 6.8 above shall be evaluated for following criteria on the 

basis of details furnished by such tenderers: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

7.1.4. The tenderer shall submit a self-certified self-evaluation calculation sheet for evaluation 

parameters mentioned in Form J.  

7.1.5. To become eligible for short-listing,  the tenderer shall secure at least 60% marks in 

each criteria A, B, C, D, E & F as is mentioned hereunder: 

 

7.2. Notwithstanding the fact of having been qualified under Clause 7.1, a tenderer shall be 

liable to be disqualified in case such tenderer : 

a. Makes misleading, incorrect or false representation or deliberately suppresses 

the information in the forms, statements and enclosures required to be 

submitted as a part of the eligibility criteria document. 

b. Has a record of poor performance such as abandoning work, not properly 

completing the contract, or financial failures / weaknesses etc. 

 

8. FINANCIAL INFORMATION 

The tenderer shall furnish the Annual Financial Statements for the preceding three (3) years 

in Form A and Solvency Certificate in Form B. 

 

9. DISCLOSURE OF EXPERIENCE IN SIMILAR WORKS 

9.1. The tenderer shall furnish the following: 

a. List of all works of similar nature successfully completed during the preceding 

seven years in Form C. 

b. List of the projects under execution or awarded in Form D. 

(A)  

   

 

Financial strength (Form “A” and “B”) 

A Turn over 

B Solvency 

Maximum 20 marks 

16 

4 

(B) Experience of Work during last seven years. Maximum 30 marks 

 B1  Experience in similar nature of work during last 

seven years 

20 

 B2  Experience in project specific work during last 

seven years 

10 

(C) Performance on Works (time Over run) Maximum 20 marks 

(D) Performance on quality of similar works executed Maximum 20 marks 

(E) Personnel and Establishment Maximum 5 marks 

(F) Plant and Equipment Maximum 5 marks 

Total 100 Marks 
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9.2.  Particulars of completed works and performance of the tenderer duly attested by first 

class judicial magistrate or equivalent or Group A gazette officer of Central or any 

State Government shall be furnished separately for each work completed or in progress 

in Form E. 

9.3. Information in Form D shall be complete in all respects and no work shall remain 

unreported. 

 

10. ORGANISATION INFORMATION 

The tenderer shall be required to submit the information in respect of its organization in 

Forms F & G. 

 

11. PLANT & EQUIPMENT 

The tenderers shall furnish the list of plant and proposed to be utilized in carrying out the 

Work in Form H. Details of any other plant & equipment required for the Work not included 

in Form H and available with the tenderer may also be indicated. 

 

12. LETTER OF TRANSMITTAL 

The tenderer shall submit the Letter of Transmittal in the format as prescribed in this 

document. 

 

13. OPENING OF THE FINANCIAL TENDER 

After evaluation of the eligibility documents, a list of short listed tenderers qualified in 

eligibility criterion shall be prepared. Thereafter, the financial tenders of only the qualified 

and technically acceptable tenderers shall be opened at the notified time, date and place in 

the presence of the qualified tenderers or their representatives. The validity of the tenders 

shall be 90 (Ninety) days and shall be reckoned from the date of opening of the Financial 

bid. 

 

14. AWARD CRITERIA 

14.1. The Owner reserves the right, without being liable for any damages or any obligation 

to inform the tenderer, to: 

14.1.1.  Amend the scope and value of Work to the tenderer. 

14.1.2.  Reject any or all of the applications without assigning any reason. 

14.2. Any effort on the part of the tenderer or his agent to exercise any influence or to 

pressurize the Owner shall result in rejection of its tender. The Owner clarifies that 

any kind of canvassing or any act of similar nature is expressly prohibited. 
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INFORMATION REGARDING ELIGIBILITY CRITERION 

 

LETTER OF TRANSMITTAL 

From: 

To 

The Registrar 

Indraprastha Institute of Information Technology 

Okhla Phase III 

New Delhi 

 

Dear Sir, 

Subject: Tender for the Supply, Installation, Testing and Commissioning of Kitchen Equipment 

works at Phase II of IIITD Delhi  

Having examined the details given in Press –Notice and Technical Tender document for the above 

work in the subject hereinabove, I/we hereby submit the relevant information as hereunder: 

 

a) I/We hereby certify that all the statement made and information supplied in the enclosed Forms A 

to K and accompanying statement are true and correct in all respects and no information has been 

concealed and misrepresented. 

 

b) I/We have furnished all information and details necessary for certifying the eligibility and that no 

further pertinent information required to be shared remains undisclosed. 

 

c) I/We hereby submit the requisite certified solvency certificate and authorize the Registrar IIITD to 

approach the bank issuing the solvency certificate to confirm the correctness and veracity thereof. 

I/We also authorize Registrar IIITD to approach individuals, owners, firms and corporations to 

verify my/our competence and reputation. 

 

d) I/We submit the following certificates in support of my/our suitability, technical knowledge and 

capability for having successfully completed the following works: 

 

Sr. No. Name of Work Certificate from 

   

   

   

 

Enclosures: Seal of tenderer 

Date of submission  

SIGNATURE(S) OF TENDERER(S) 
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FORM A 

 

FINANCIAL INFORMATION 

Financial Analysis-Details to be furnished duly supported by figures in balance sheet/profit & loss 

account for the last three (3) years duly certified by the Statutory Auditors/ a chartered accountant 

(in case the appointment of a statutory auditor is not applicable), as submitted by the tenderer to the 

Income Tax Department (copies of all the documents to be attached). 

 

S. No.  

 

Description      YEARS 

 2015-2016 2016-2017 2017-2018 

i) Gross Annual 

turnover  

   

ii) Turnover on 

construction works  

   

iii) Profit/Loss     

 

I.Financial arrangements for carrying out the proposed work. 

II.Solvency Certificate from Bankers of tenderer in the prescribed Form B 

 

                                                                               SIGNATURE OF TENDERER(S) 

 

Signature of Chartered Accountant with Seal 
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FORM B 

(FORM OF BANKER’S SOLVENCY CERTIFICATE FROM A SCHEDULED BANK) 

 

SOLVENCY CERTIFICATE 

 

This is to certify that to the best of our knowledge and information that 

M/s./Shri……………………………………… having marginally noted address, a customer of our 

bank are/is respectable and can be treated as good for any engagement up to a limit of 

Rs……………(Rupees………………………………………………………………………………

……………..…). 

This certificate has been issued at the specific request for limited purpose of submitting the same to 

the IIITD and shall not be used for any other purpose whatsoever.  

This certificate is issued without any guarantee or responsibility on the bank or any of our officers 

and employees. 

 

 

(Signature) 

For the Bank 

 

 

GENERAL INSTURCTIONS: 

1. Banker’s Solvency Certificate must be on the letterhead of the bank issuing such certificate, sealed 

in a cover addressed to the Registrar IIITD. 

2. In case the Solvency Certificate is issued at the request of a partnership firm, such certificate must 

include names of all partners as recorded with the Bank. 

3. The Solvency Certificate shall not be more than 6 months old. 
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FORM C 

 

DETAILS OF ALL WORKS OF SIMILAR NATURE COMPLETED & PROJECT 

SPECIFIC WORK DURING THE LAST SEVEN YEARS ENDING 31st Aug2018.  

A B C D E F G H I J 
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Certified that the above list of works is complete and no work has been left undisclosed and that the 

information furnished above is true, correct and not misleading to my/our knowledge and belief. 

 

 

 

 

SIGNATURE OF TENDERER(S) 
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FORM “D” 

PROJECTS UNDER EXECUTION OR AWARDED 
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Certified that the above list of works is complete and no work has been left undisclosed and that the 

information furnished above is true, correct and not misleading to my/our knowledge and belief. 

 

SIGNATURE OF TENDERER(S)  
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FORM E (On respective owner’s letterhead) 

PERFORMANCE REPORT OF WORKS REFERRED TO IN FORMS C (Completed 

Works) 

1 Name of work/  

Project & Location  

 

2 Agreement No.   

3 Estimated Cost   

4 Tendered Cost   

5 Date of Start   

6 Date of completion   

 i) Stipulated Date of Completion  

 ii) Actual Date of Completion  

7 Amount of compensation levied for  

Delayed completion, if any.  

 

8 Amount of reduced rate items, if any.   

9 Performance Report   

 1) Quality of Work  Very Good/Good/Fair/Poor  

 2) Financial Soundness  Very Good/Good/Fair/Poor  

 3) Technical Proficiency  Very Good/Good/Fair/Poor  

 4) Resourcefulness  Very Good/Good/Fair/Poor  

 5) General Behavior Very Good/Good/Fair/Poor  

 

Certified that the above information is complete and that the information furnished above is true, 

correct and not misleading to my/our knowledge and belief. 

Dated:           Stamp: Signed by 

Ex. Engineer or equivalent and attested by first class judicial magistrate or equivalent or Group A 

Gazette officer of Central or any State Government or equivalent 
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FORM F 

STRUCTURE & ORGANIZATION 

 

1 Name & Address of the tenderer  

 

 

2 Telephone No./Telex No./Fax No./e-mail address  

3 Legal status of the tenderer (attach copies of original 

document defining the legal status).  

 

       

a)  

 

A proprietary firm   

 

      

b)  

 

A firm in partnership  

 

 

       

c)  

 

A limited company or  

Corporation  

 

4 Particulars of registration with various Government bodies (attach attested photo-copy).  

 ORGANIZATION/PLACE OF REGISTRATION NO.  REGISTRATION 

 

 1   

 2   

5 Names and Titles of Directors & Officers with 

designation to be deputed for the Works  

 

6 Designation of individuals authorized to act for the 

organization.  

 

7 Was the tenderer ever required to suspend construction 

for a period of more than six months continuously after 

commencement of construction? If so, give the name of 

the project and reasons of suspension of work.  

 



 

33 

 

8 Has the tenderer or any constituent partner in case of 

partnership firm, ever abandoned the awarded work 

before its completion? If so, give name of the project(s) 

and reasons for abandonment.  

 

9 Has the tenderer or any constituent partner in case of 

partnership firm, ever been debarred/ black listed for 

tendering by any organization at any time? If so, give 

details.  

 

10 Has the tenderer or any constituent partner in case of 

partnership firm, ever been convicted by a court of 

law? If so, give details.  

 

11 Field of specialization and interest of the tenderer in the 

Civil Engineering Construction  

 

12 Any other information considered necessary but not 

included above.  

 

 

Certified that the information mentioned above is complete and no information has been left 

undisclosed and that the information furnished above is true, correct and not misleading to my/our 

knowledge and belief. 

 

 

SIGNATURE OF TENDERER(S)  
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FORM G 

DETAILS OF TECHNICAL & ADMINISTRATIVE PERSONNEL TO BE EMPLOYED 

FOR THE WORK 
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Certified that the information mentioned above is complete and no information has been left 

undisclosed and that the information furnished above is true, correct and not misleading to my/our 

knowledge and belief. 

 

 

       SIGNATURE OF TENDERER(S) 
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FORM H 

DETAILS OF EQUIPMENT PROPOSED TO BE USED IN EXECUTION OF THE 

WORKS 
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A B C D E F G H I J K 

1 Hand Held Drilling, cutting 

and Finishing tools 

1         

2 Electric Arc Welding sets 1         

3 Argon /Gas welding  sets 1         

4 Sufficient quantity of 

scaffolding, platforms and 

Ladders 

         

5 Any Other Equipment          

 

I/We, the undersigned, do hereby undertake that we shall deploy all plants, equipment’s and 

machineries required for implementation of the project as per technical specifications. I/We also 

undertake to either own or have assured access through hire or lease the key items of the 

equipment’s as specified in this form.  

Certified that the information mentioned above is complete and no information has been left 

undisclosed and that the information furnished above is true, correct and not misleading to my/our 

knowledge and belief. 

………………………….………………………. Signed by an Authorized Officer of the tenderer 
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FORM I 

GENERAL INSTRUCTIONS FOR THE AFFIDAVIT: 

1. The affidavit shall be executed on appropriate non-judicial stamp paper of minimum value ; 

2. Scanned copy of the affidavit shall be enclosed at the time of submission of the tender in soft 

copy. 

 

AFFIDAVIT 

I, ____________, aged ___ years, son/daughter of________, presently residing at ___________and 

authorized by ___________________(name of tenderer) (“Tenderer”) to solemn this affidavit on 

behalf of the Tenderer, solemnly affirm on oath as hereunder: 

 

1.   The Tenderer confirms that eligible similar works(s) have not been got executed through 

another contractor on back to back basis.  

 

2.  The Tenderer confirms and agrees that, if any such violation comes to the notice of 

IIITD(“Owner”), then the Owner shall be at liberty to initiate appropriate penal and legal 

action against the Tenderer.  

 

3.  The Tenderer confirms and agrees that if such a violation comes to the notice of the Owner 

at any time before the date of start of Work, the engineer-in-charge shall be free to forfeit 

the entire amount of Earnest Money Deposit/Performance Guarantee. 

 

DEPONENT 

 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at ___________and 

authorized by Tenderer verify that the information mentioned above is true and correct to the best 

of my knowledge and belief.  

 

DEPONENT 
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FORM J 

CRITERIA FOR ELIGIBILITY CRITERION EVALUATION OF CONTRACTORS 

 Attributes  Max. 

Marks 

Min. qualifying 

marks 

Evaluation Criteria *1             Remarks 

A Financial strength 20 12 (i) 60% marks for minimum eligibility criteria         

1 Average annual turnover 16   (ii) 100% marks for twice the minimum eligibility 

criteria or more 

  

2 Solvency Certificate  4   In between (i) & (ii) – on pro-rata basis   

B Experience of Work 

during last seven years. 

30 18   

C Performance on works 

(time over run) 

20 12                 

 Parameter -      SCORE               

Calculation for Points   If TOR = 1 2 3 >3.5 Maximum 

Marks (20) 

    

1 Without levy of 

compensation 

    20 15 10 5         

2 With levy of compensation     20 5 0 -5         

3  Levy of compensation not 

decided 

   20 10 0 0         

 TOR (Time Over Run) = AT/ST, where AT=Actual Time; 

ST=Stipulated Time. 

                

 Note: Marks for value in between the stages indicated above is to be determined by straight line variation 

basis 
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D Performance of works (Quality) 20 12 The evaluation will be done by the expert 

committee/jury nominated by the institute for the 

purpose based on documents submitted and/or other 

means as decided by the committee/jury who may 

include visit of the site of project referred to.                                                                                    

The tenderer must submit precise certificate given by 

the Owner/owner signed by an officer not below the 

rank of Executive Engineer or equivalent along with 

photographic evidence to support evaluation for this 

category, in case of absence of such document Zero 

(0) marks shall be awarded for the specific category 

of evaluation.   

 

E Personnel and Establishment 

proposed for the project 

5 3     

1  Project Manager Graduate in 

Hospitality 

1   2.5 mark for each         

2 Supervisory/Foreman  2   1.25 mark for each         

F Plant & Equipment proposed for the 

project 

5  3  As per list attached.   

 To become eligible for short listing the tenderer must secure at least 60% marks in each of the above categories A, B, C, D, E and F.  The 

Institute reserves the right to restrict the list of qualified contractors to any number deemed suitable by it. 

  

 *1- Precise certificate given by the Owner signed by an officer not below the rank of Executive Engineer or equivalent shall be furnished along 

with photographic evidence to support evaluation for this category, in case of absence of such document Zero (0) marks shall be awarded for 

the specific category of evaluation.  
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FORM L 

 

GENERAL INSTRUCTIONS FOR THE AFFIDAVIT: 

The affidavit shall be executed on appropriate non-judicial stamp paper of minimum 

value as applicable in Delhi; 

 

AFFIDAVIT FOR SITE VISIT 

I, ____________, aged ___ years, son/daughter of________, presently residing at ___________and 

authorized by ___________________ (name of tenderer) (“Tenderer”) to solemn this affidavit on 

behalf of the Tenderer, solemnly affirm on oath as hereunder: 

1.  The Tenderer confirms that the Tenderer has duly undertaken the visit of the proposed 

project site of IIITD. 

2.  The Tenderer has inspected and examined its surroundings and has satisfied itself about the 

site conditions and site logistics. The Tenderer confirms that it is aware of the ground 

conditions and nature of the site, means of access to the site and the accommodation area 

required for establishing the labour camp. The Tenderer agrees and confirms it shall be 

solely responsible for arranging and maintaining the afore-mentioned at its own cost 

including all materials, tools & plants, water, electricity, access, facilities for workers and 

all other services required for executing the Work unless otherwise specifically provided for 

in the contract documents.  

3. The Tenderer confirms and agrees that the submission of the tender implies that the requisite 

site visit has already been undertaken and that the Tenderer has acquainted itself with the 

local conditions and other factors having a bearing on the execution of the Work.  

DEPONENT 

VERIFICATION 

I, ____________, aged ___ years, son/daughter of________, presently residing at ___________and 

authorized by Tenderer verify that the information mentioned above is true and correct to the best 

of my knowledge and belief.  

DEPONENT 



 

 

 

 

 

40 

 

Requirement of technical Staff 

 

Technical Staff 

The tenderer shall deploy sufficient number of technical and administrative employees for smooth 

execution of the Work. The tenderer shall submit a list of employees stating clearly the 

responsibility to be assigned to each of such employees. The tenderer shall have to demonstrate the 

capability to arrange such workers and additional numbers as per the requirement assessed by the 

Engineer-in-Charge for timely completion of various stages of the Work. The capability as claimed 

by the tenderer shall be supported by the past performance and an undertaking. 

Technical 

Staff 

Requirement of Technical staff Minimum experience of 

construction work (Years) Qualification Number 

Hospitality i. Project Manager  

Degree / Diploma in Hotel 

Management  or Hospitality 

1 10 years 

 ii. Supervisors 

Experience in Setting up a 

Hospitality Project 

1 3 Years 
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SECTION 2 

 

PROFORMA OF SCHEDULES: A TO F 
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SCHEDULE A 

BILL OF QUANTITIES-Attached 

 

SCHEDULE B 

Schedule of materials to be issued to the Contractor 

Sr. No. Descriptio

n of item 

Quantity Rates in figures & 

words at which the 

material will be 

charged to the 

contractor 

Place of issue 

 

1 2 3 4 5 

 NIL NIL NIL NIL 

 

SCHEDULE C 

No Tools and plants shall be made available to the Contractor by IIITD: 

Sr. No. Description of item Quantity 

1 2 3 

 NIL NIL 

 

SCHEDULE D 

Extra schedule for specific requirements / documents for the work if any.  

The tenderer may give additional information other then sought for in the preceding paragraph. 

 

SCHEDULE E 

Reference to General Conditions of Contract.: GCC for CPWD Works -2104 with upto date 

correction slips that shall form part of the contract.  

Name of Work : Supply, Installation, Testing and Commissioning of Kitchen Equipment Works of Phase 

II of IIITD Campus  

Estimated cost of work: Rs13 laqcs 

Earnest Money: Rs 26000/- (2% of estimated cost put to Tender if ECP is less than Rs. 10.0 

Crores) 

(ii) Performance Guarantee: 5%(Five percent) of tendered value 

(iii) Security Deposit : 5% (Five Percent) of tendered value 

 

SCHEDULE F (GENERAL RULES & DIRECTIONS) 

(1) Authority Inviting Tender.-  Registrar,   IIITD 

(2) Maximum percentage for quantity of items of work to be executed beyond which rates 

are to be determined in accordance with Clauses “Deviation, Extra items and pricing & 

Deviation submitted items and pricing”                                         Unlimited 
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Definitions: 

Sr. No DESCRIPTION DETAILS 

1 Owner Registrar IIITD 

2 Project Manager Nominated Person by IIITD 

3 Design Consultant Consultants, appointed by IIITD as 

Design Consultant. 

4 Engineer In charge Authorized representative appointed by 

IIITD 

5 Accepting Authority Director IIITD 

6 Percentage on cost of materials and 

Labour to cover all overheads and profits 

15% 

7 Rates considered for Estimate DSR 2016 &/ Market Rates as 

applicable. 

 

CLAUSE 1: Performance Guarantee 

1 Time allowed for submission of 

Performance Guarantee from the date of 

issue of letter of acceptance 

10 (Ten) Days 

2 Maximum allowable extension beyond 

the period provided in 1 above 

5 (Five) Days  

 

CLAUSE 2: Compensation for Delay and Incentive for early completion  

1 Authority for fixing 

compensation under its clause 

Director IIITD 

 

CLAUSE 5: Time and Extension for Delay 

1 Number of days from the date 

of issue of letter of acceptance 

for reckoning date of start. 

15 (Fifteen) days. 

 

1 Total Time allowed for execution 

of work 

2(Two) Months. 

2 Authority to decide Extension of 

Time 

Director IIITD   

3 Rescheduling of Milestones Not Applicable 

 

CLAUSE 7: Payment on Intermediate Certificate to be regarded as Advances 
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1 Gross work to be done together with 

net payment / adjustment of advances 

for material collected, if any, since the 

last such payment for being eligible to 

interim payment. 

Rs. 5 Lacs. Per Running Account Bill 

Duration between two Running Account 

Bills is minimum 15 days 

 

 

 

CLAUSE 10B (i) and (ii): Mobilization Advance or Secured Advance.  

1 Mobilization Advance or 

Secured advance on Non-

perishable materials. 

Applicable as per detailed clause. 

 

CLAUSE 10C/10CC: Payment due to increase/decrease in Prices/ Wages (excluding materials 

covered under clause after Receipt of Tender for Works): 

1 Payment due to increase/decrease 

in Prices/ Wages (excluding 

materials covered under clause 

after Receipt of Tender for 

Works) 

Not Applicable  

 

CLAUSE 11: Work to be executed in accordance with Specifications, Drawings, and Orders 

etc 

1 Specifications As per Detailed Specifications and 

related IS codes. 

 

CLAUSE 12: Deviations/Variations/ Extent and Pricing 

1 Deviation limit beyond clause 12 

shall apply for works 

Unlimited 

 

CLAUSE 16: Action in case work not done as per Specifications 

 

CLAUSE 18: Contractors to Supply Tools & Plants etc. 

1 List of machinery, tools & plants to 

be deployed by the contractor at 

site 

As required and/or instructed to provide 

to complete the works 

 

CLAUSE 25 : Settlement of Disputes  

1 Settlement of Disputes Committee appointed by IIITD 

 

Employment of Technical Staff and employees 

1 Competent Authority for deciding 

reduced rates. 

Engineer in Charge 
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Requirement of Technical Representative(s) on site/ off site to be available as required in 

progressive manner in satisfaction of Project Manager & Engineer-In-Charge with its recovery 

Rate. 

S. 

No

. 

 

Minimum 

Qualification of 

Technical 

Representative 

Discipline Minimum 

Experience 

 

Number Rate at which 

recovery shall be 

made from the 

contractor in the 

event of not 

fulfilling provision 

of clause  

1 Project Manager  

 

Degree / 

Diploma in 

Hotel 

Management  

or 

Hospitality 

Ten Years  

 

One  

 

Rs. 30,000/-  

p.m.  

.

  

 

2 Supervisor Experience 

in Setting up 

a Hospitality 

Project 

3 Years Five Rs.12,000/-p.m.  
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(TABLE-1) 

LIST OF MINIMUM REQUIREMENT OF PLANT AND EQUIPMENT TO BE OWNED / 

TAKEN ON LEASE BY THE CONTRACTOR 

Sl. 

No. 

Equipment Numbers 

(Minimum) 

1 Hand Held Drilling, cutting and Finishing tools 1 

2 Electric Arc Welding sets 1 

3 Argon /Gas welding  sets 1 

4 Sufficient quantity of scaffolding, platforms and Ladders  

5 Any Other Equipment  

 

Note: The above list is only indicative and not exhaustive. 
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SECTION 3 

GENERAL RULES & DIRECTIONS 
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The Tender shall state the work to be carried out, the date for submitting and opening tenders and 

the time allowed for executing the Work, the amount of earnest money to be deposited with the 

tender, the amount of the security deposit and performance guarantee to be deposited by the 

successful tenderer and the percentage if any, to be deducted from the security deposit. Copies of the 

specifications, designs and drawings and any other documents required in connection with the Work 

signed for the purpose of identification by the officer inviting tender shall also be open for 

inspection by the tenderer at the office of IIITD during office hours. 

 

In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on behalf of such partner by 

a person holding a valid power of attorney from such absentee partner specifically for the purposes 

of the tender. Such power of attorney shall be produced along with the tender. Any firm submitting 

its bid pursuant to the tender shall be duly registered under the Indian Partnership Act, 1952. 

Receipts for payment made on account of completed Work, when executed by a firm, must also be 

signed by all the partners, except where contractors are described in their tender as a firm, in which 

case the receipts must be signed in the name of the firm by one of the partners, or by some other 

person having due authority to give effectual receipts for the firm. 

 

1.  Any person who submits a tender shall fill up the rates in the Schedule of quantities. 

Tenders, which propose any alteration in the Work specified in the Schedule of Quantities 

or in the time allowed for executing the Work or which contain any other conditions of any 

nature, including conditional rebates, shall be liable to be summarily rejected. 

  

2.  Being an Item Rate Tender, only rates quoted shall be considered. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there 

is no discrepancy in the rates written in figures and words. However, if a discrepancy is 

found, the rates which correspond with the amount worked out by the contractor shall 

unless otherwise proved be taken as correct. If the amount of an item is not worked out by 

the contractor or it does not correspond with the rates written either in figures or in words, 

then the rates quoted by the contractor in words shall be taken as correct. Where the rates 

quoted by the contractor in figures and in words tally, but the amount is not worked out 

correctly, the rates quoted by the contractor will unless otherwise proved be taken as correct 

and not the amount. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the contractor has included 

the cost of this/these item(s) in other items and rate for such item(s) shall be considered to 

be zero and Work shall be required to be executed accordingly. 

 

3.  All rates shall be quoted on the tender form. The amount for each item shall be worked out 

and requisite totals given specifically. Special care should be taken to write the rates in 

figures as well as in words and the amount in figures only, in such a way that interpolation 

is not possible. The total amount should be written both in figures and in words. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 

decimal figures, e.g. ‘Rs 2.15 P’ and in case of words, the word, ‘Rupees’ should precede 

and the word ‘Paisa’ should be written at the end. Unless the rate is in whole rupees and 

followed by the word ‘only’ it should invariably be up to two decimal places. While quoting 
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the rate in Schedule of Quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. 

 

4.  If the Tender of the successful Tenderer is seriously unbalanced in relation to estimate of 

the cost of Work to be performed under the tender, the Owner may require the Tenderer to 

produce detailed price analyses for any or all items of the of Quantities, to demonstrate the 

internal consistency of those prices with the implementation/construction methods and the 

schedule proposed. 

 

5.  The IIITD will open tenders in the presence of any intending contractors who may be 

present at the time, and will enter the amounts of the several tenders in a comparative 

statement in a suitable form. In the event of a tender being accepted, a receipt for the earnest 

money shall there upon be given to the contractor who shall thereupon for the purpose of 

identification sign copies of the specifications and other documents mentioned above. In the 

event of a tender being rejected, the earnest money shall thereupon be returned to the 

respective tenderers without any interest on such earnest money. 

 

6.  The IIITD shall have the right of rejecting all or any of the tenders and shall not be bound to 

accept the lowest or any other tender. 

 

7.   In the case of any tender where unit rate of any item/items appear unrealistic, such tender 

shall be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender shall be liable to be disqualified and rejected. 

 

8.  The receipt of an accountant or clerk for any money paid by the tenderer shall not be 

considered as an acknowledgment for payment to the IIITD and the tenderer shall be 

responsible for ensuring that a receipt signed by the IIITD or a duly authorized cashier is 

obtained for monies paid. 

 

9. The tenderers shall sign a declaration under the Officials Secret Act, 1923, for maintaining 

secrecy of the tender documents, drawings or other records connected with the Work 

awarded to the tenderer. The unsuccessful tenderers shall return all the drawings shared 

during the course of the tender process. 

 

10.  Use of correcting fluid, anywhere in tender document shall not be permitted. Such tender 

shall be laible to be rejected . 

i.  The Contractor whose tender is accepted, shall be required to furnish performance 

guarantee of 5% (five percent) of the tendered amount within the period specified herein. 

Such performance guarantee shall be in the form of Banker’s cheque of any nationalized 

bank/demand draft of any nationalized bank/ fixed deposit receipts or guarantee bonds of 

any nationalized bank in accordance with the prescribed form. 

ii.  The tenderer whose tender is accepted shall be required to furnish by way of Security 

Deposit for the fulfillment of the Contract, an amount equal to 5% of the tendered value of 

the work. The Security Deposit shall be collected by deductions from the running bills of 

the Contractor at the rates mentioned above and the earnest money deposited at the time 
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of tenders, shall be treated as a part of the Security Deposit. The Security Depsoit shall 

also be furnished in form of bank guarantee.   

11.  Upon acceptance of the tender, the name of the accredited representative(s) of the tenderer, 

responsible for taking instructions from the Engineer-in-Charge, shall be communicated in 

writing to the Engineer-in-Charge/Design Consultant with a copy to the Owner. 

 

12.  Contractor shall quote rate excluding GST and shall indicate same separately . Any other 

tax applicable in respect of the Contract shall be payable by the Contractor and IIITD shall 

not entertain any claim whatsoever in respect of the same. However, in respect of GST, 

same shall be paid by the Contractor to the concerned department on demand and it shall be 

reimbursed by the IIITD on reccomandation of Engineer-in-Charge upon satisfaction that 

the requisite GST tax has been actually and genuinely paid by the Contractor. 

 

13.  The Tender for the Work shall not be witnessed by a tenderer (s) who are participating in 

the tender for the same Work.Failure to comply with this condition shall render the  tenders 

of both the rendering as well as the the tenderering witnessing  liable to be summarily 

rejected. 

 

14. The Contractor shall comply with the provisions of the Apprentices Act, 1961, and the rules 

and orders issued there under from time to time. Any failure to so shall amount to a breach 

of the Contract and the Owner may in its discretion, without prejudice to any other right or 

remedy available in law, cancel the Contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of any violation under the provisions of the 

Apprentices Act, 1961. 

 

General instructions for filling of Tender: 

The tender shall be written in English language. All other information such as documents and 

drawings supplied by the tenderer shall also be in English language only. Drawings and design 

shall be dimensioned according to the metric system of measurements. Tender shall be forwarded 

under cover or a letter typewritten on the tenderer’s letterhead and duly signed by the tenderer. 

Signature must be in long hand, executed in ink by a duly authorized principal/representative of the 

tenderer. No oral, telegraphic or telephonic tenders or subsequent modifications there to shall be 

entertained.  If a tender is submitted on behalf of the firm, then all the partners shall sign the Tender 

or the Tender may be signed by one of the partners in whose favour all the remaining partners have 

given such signing partner a valid General Power of Attorney. In case of tender submitted by a 

company, the person who has been authorized by the Board of Directors through a resolution shall 

sign the tender. Copy of power of attorney/resolution as the case may be, and the authority letter in 

favour of the person signing must accompany the tender. 

 

The Tenderer shall quote the rate both  in words and in figures, with reference to each item for all 

the items shown in the attached Sschedule of Qquantities. Incomplete offer under the tender shall 

be liable for rejection. Quantities shown in the schedule of Quantities are approximate and can 

increase or decrease (i.e. the rates are firm and are independent of quantity). No claim shall be 

entertained for any item of work due to variation in the quantities. 
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The tender shall be typed or written in indelible ink and shall be signed by the tenderer or a 

person(s) duly authorized to sign under a valid Power of Attorney/Board Resolution on behalf of 

the Tenderer. The person or persons signing the tender shall initial at all pages of the tender 

document and an initial shall be affixed at all such places where any insertions, corrections or 

amendments are made by hand.  

The tenderer shall sign at the bottom right hand corner of every page of the tender documents in 

token of acceptance of tender conditions and for the purpose of identification. 

 

General instructions: 

The offer shall remain valid for acceptance for a period of  90 (Ninety) days from the date of 

opening of the Financial bid.  

 

The Contractor shall give his address for communication along with telephone/e-mail address and 

all communication made by IIITD to the said address by registered post acknowledgement due, 

speed post, courier or any other mode of service shall be deemed to have been effected provided 

that communication made by mobile, telephone or e-mail shall be followed by a written 

communication through courier/post. All correspondence addressed to IIITD shall be in the name 

of Registrar, IIITD at Okhla Phase III New Delhi. 

 

Submission of a tender by a tenderer implies that it has read all the terms and conditions contained 

in this document and all other contract documents and has acquainted itself of the nature, scope and 

specifications of the Works to be executed. The Contractor shall also be deemed to have acquainted 

itself of the local conditions and other factors, which might have a bearing on the execution of the 

Works. IIITD shall in no event be held liable for any loss/damage/harm for costs or otherwise 

caused to the Contractor due to such non-acquaintance.  

 

Against the loss/damage/harm caused, IIITD shall not be liable for any act or omission of the act of 

the Contractor in so far as any violation of any of the aforementioned act. 

Tenderers have to compulsorily submit the entire tender Contract Documents. Every Tenderer shall 

submit all documents issued to him for the purpose of this tender after duly filling the same in all 

respects. Tender Contracts, which are found to be vague, irrelevant and incomplete shall be 

summarily rejected. 

 

Unless otherwise stated, the contract shall be for the whole Work as described in the “Schedule of 

items of Works” and under the drawings. The Contractor shall be bound to complete the whole 

Work within such stipulated time as set out in the schedule of items of Works and the drawings, 

including such additional items as may be necessary, if any, as per drawings and instructions. The 

issuance of certificate of completion as issued by the Engineer-in-Charge and Design Consultant 

shall be mandatory for indicating the successful completion of work and such certificate of 

completion will be conclusive proof of completion of Work. 
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The work to be carried out under the Ccontract shall, except as otherwise provided in these 

conditions shall include all Labour, materials, tools, plants, equipment, transport and royalties 

which may be required in preparation of the full and entire execution and completion of the Works. 

The descriptions given in the Schedule of Quantities shall, unless otherwise stated be held to 

include wastage of materials, carrying and all other Labour necessary for the full and entire 

execution and completion of the Work as aforesaid in accordance with the specifications, good 

practice and recognized principles. 

 

The Contractor shall be deemed to have satisfied itself before submission of the tender as to the 

correctness and sufficiency of the tender for the Works and of the rates and prices quoted in the 

Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his 

obligations under the contract and all matters and things necessary for the proper completion and 

maintenance of the Works. Under no circumstances shall the Contractor withdraw from the 

Contract once the tender is accepted. In anevent of withdrawal or default by the Contractor, the 

deposit of earnest money made by the Contractor shall stand forfeited.  

 

No cost payable for preparing tender: The tenderer shall not be entitled to claim any costs, charges, 

expenses in connection with preparation and submission and subsequent clarification of its tender 

in the event of withdrawal of the invitation of tenders by IIITD. 

 

The Contractor shall comply with the provisions of the Apprentices Act, 1961, Minimum Wages 

Act, 1948, Workmen’s Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act, 

1970, Payment of Wages Act, 1936, Owner’s Liability Act, 1938, Maternity Benefits Act, 1961, and 

the Industrial Disputes Act, 1947, Child Labour (Prohibition and Regulation) Act, 1986, 

Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the 

Building and other Construction Workers Welfare Cess Act, 1996 as may be applicable and the 

rules and regulations issued there under from time to time. The list of the statutes mentioned above 

is an indicative list and all enactments applicable for workmen shall be complied with by the tender. 

Any failure to comply with such statutes shall amount to breach of the Contract and the Engineer-in-

Charge may, at his discretion, terminate the Contract without any prior notice being furnished to the 

Contractor. The Contractor shall also be liable for any pecuniary liability arising on account of 

violation of any of the said statutes and shall indemnify and keep the IIITD indemnified for any loss 

or damage arising on account of the same.  

 

The provisions in the Tender documents shall prevail over the contents of the above paragraphs if 

there is any contradiction or variation in the conditions mentioned hereinabove and those contained 

in the Contract Documents. 
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SECTION 4 

GENERAL CONDITIONS OF CONTRACT 
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Definitions 

The Contract means the documents forming the tender and acceptance thereof and the formal the 

Contractor, together with the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by the IIITD/ Engineer-

in- Charge / Design Consultant and all these documents taken together, shall be deemed to form 

one contract and shall be complementary to one another. 

In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:- 

 

Work: 

The expression work or works shall, mean unless there be something either in the subject or context 

repugnant to such construction the context otherwise requires be construed and taken to mean the 

works by or by virtue of the contract contracted to be executed whether temporary or permanent, 

and whether original, altered, substituted or additional. 

 

Site: 

The Site shall mean the land, adjacent land, path, street or other places, the exclusive right and/or 

the ownership of which vests with IIITD through which work is to be executed under the contract 

and which may be allotted or used for the purpose of carrying out the work(s) under the contract. 

 

Contractor: 

The Contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such individual or the 

persons composing such firm or company, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

 

Owner/ Owner: 

Owner shall mean IIITD.  IIITD means Indraprastha Institute of Information Technology. 

 

Project Manager: 

Means nominated person appointed by IIITD. 

 

Design Consultants: 

Design Consultants shall mean specialist architects, associate architects and their authorized 

consultants and Engineers appointed by the IIITD to design and monitering the Architectural, 

Structural, Electrical, Plumbing, Acoustic, HVAC, Landscape and Infrastructure works and also to 

check quality, project scheduling, cost control, installation of systems and Equipment in the Works 

and ensure that the same is done as per the drawings approved.  

Engineer-in-Charge: 

Engineer-in-Charge (EIC) shall mean the authorized representative appointed by IIITD, who shall 

supervise and be in charge of the work. Enigeneer-in-Charge will administer the contract with the 

assistance of his authorized subordinate Engineers.  
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Accepting Authority: 

Accepting Authority shall mean the authority mentioned in Schedule ‘F’.  

 

Excepted Risk: 

Excepted Risk are risk due to riots (other than those on account of Contractor’s employees), war 

(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion 

revolution, insurrection, military or usurped power, any acts of Owner damage from aircraft, acts of 

God, such as earthquake, lightening and unprecedented floods and other causes over which the 

Contractor has no control and accepted as such by the Accepting Authority (i.e. either the Owner or 

an Agency appointed by the Owner) or causes solely due to use or occupation by Owner of the part 

of the Work in respect of which a certificate of completion has been issued or a cause solely due to 

Owner’s faulty design of works.. 

 

Market Rate: 

Market rate shall be the rate as decided by the Engineer-in-Charge in consultation with Design 

Consultant on the basis of the cost of materials and Labour at the site where the Work is to be 

executed plus the percentage mentioned in Schedule ‘F’ to cover all overheads and profits of the 

Contractor and approved by the IIITD.  

 

Tendered value: 

Tendered value / Contract value means the value of, the entire Work as stipulated in the letter of 

award. 

 

Date of commencement of work: 

The Date of commencement of work shall be the date when contract comes into existence i.e. the 

date the Letter of Acceptance by IIITD is awarded or the first date of handing over of the site, 

whichever is later, in accordance with the phasing if any, as indicted in the tender document.  

 

Nominated Sub-Contractor: 

Nominated Sub-Contractor shall mean any person or agency appointed by IIITD for the execution 

of any particular Work or providing any services under the Contract. 

 

Samples: 

Samples are physical samples, which illustrate materials, equipment or workmanship and establish 

standards by which the Work will be judged. 

 

Shop drawings: 

Shop drawings means those drawings or other documents which are specifically prepared by or on 

behalf of the Contractor to illustrate details of construction for the purpose of fabrication or 

installation or any other construction related works mentioned in the Tender which required by the 

Design Consultant and are submitted to the Engineer In charge  for the 

approval/suggestion/verification from Design Consultant as the Contractor’s intended method of 

achieving the end result required by the Contract Drawings and Specifications. 

 

Submittals: 
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Submittals includes progress schedules, setting out drawings, shop drawings, testing and inspection 

reports, and other information required by the Contract Documents to be submitted by the 

Contractor for information or approval by the Engineer in Charge. 

 

Virtual Completion:  

Virtual Completion shall mean completion of the Works as per drawings and specifications to the 

entire satisfaction of Engineer in Charge/ Design Consultant/ IIITD whose decision shall be final 

and binding on the parties in this regard and particularly the act of securing by the Contractor to get 

the virtual completion certificate from the Engineer in charge and submission of the same to the 

IIITD to start the Defect liability period of the contract. 

 

Final Completion: 

Final Completion shall mean the completion of the Works and any necessary rectification directed 

to be carried out during the Defects Liability Period and any extension thereof by the Contractor 

and securing of such final completion certificate from the Engineer in Charge/ Design Consultant/ 

IIITD, and also obtaining the final handing over of the Works to the IIITD, and the acceptance of 

the same. 

 

Works to be carried out 

The Work to be carried out under the Contract shall, except as otherwise provided in these 

conditions shall include all Labour, materials, tools and plants, equipment and transport to be 

provided at the cost and expense of the Contractor which may be required in preparation of and for 

and in the full and entire execution and completion of the Works. The descriptions given in the 

Schedule of Quantities shall unless otherwise stated, be held to include wastage on materials, 

carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other Labours necessary in and for the full and entire execution and completion of the 

Works as aforesaid in accordance with good practice and recognized principles. 

 

Sufficiency of Tender:  

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 

Quantities and Tender Documents, which rates and prices shall, except as otherwise provided, 

cover all its obligations under the contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 

Discrepancies and Adjustment of Errors:  

The several documents forming the Contact are to be taken as mutually explanatory of one another, 

detailed drawings being followed in preference to small scale drawing and figured dimensions in 

preference to scale and special conditions in preference to General Conditions. 

In the case of discrepancy between the schedule of Quantities, the Specifications and / or the 

Drawings, the following order of preference shall be observed:- 

I) Description of Schedule of Quantities. 

ii) Particular Specification and Special Condition, if any. 

iii) Drawings. 
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iv)  Specifications. 

v) Indian Standard Specifications of B.I.S. 

If there are varying or conflicting provisions made in any one document forming part of the 

contract, the Accepting Authority shall be the deciding authority with regard to the intention of the 

document and his decision shall be final and binding on the contractor.  

Any error in description, quantity or rate in Schedule of Quantities or any Omission there from 

shall not vitiate the Contract or release the Contractor from the execution of the whole or any part 

of the works comprised therein according to drawings and specifications or from any of his 

obligations under the contract. 

 

 

 

 

ALL CLAUSES OF CONTRACT SHALL BE AS PER THE CPWD GENERAL 

CONDITIONS OF CONTRACT FOR CENTRAL PWD WORKS 2014 WITH LATEST 

AMENDMENT SLIPS AS UPTO DATE OF TENDER 
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SECTION 5 

SPECIAL CONDITIONS OF CONTRACT 

 
 

CLAUSE.5.1. Sub-Contractors 

 

Where and when the appointment of  Sub-Contractors for Specialized job(in the 

opinion of Engineer In Charge) is indicated, such Sub-Contractors shall be appointed 

only with the prior written approval of the Owner upon recommendation of  Engineer-

in-Charge/Design Consultant/PMC on the following conditions:-  

 

The Contractor shall enter into written agreements with Sub-Contractors and ensure 

that the Sub-Contractors perform their Work in accordance with and subject to the 

terms and conditions of these Contract Documents. A copy of each such Agreement 

shall be furnished to the Engineer-in-Charge and the Owner. 

A. The Contractor shall remain fully responsible to the Owner for the performance and 

workmanship and all actions of all sub-Contractors and persons directly or indirectly 

employed by them. 

B. The Contractor shall supply and permit all Sub-Contractors to avail of site facilities and 

services to enable them to complete their Work safely and without hindrance or delay 

and conducive to produce the highest quality of Work required. 

C. The Contractor shall upon receipt of instruction from the Engineer-in-Charge, 

terminate and remove from site forthwith such Sub-Contractor or their person who’s 

Work may be considered unsatisfactory. 

D. The Contractor shall make regular and prompt payment to each Sub-Contractor not 

later than one week after receipt of payment from Owner for their measured Works 

certified by the Engineer-in-Charge. If the Contractor fails to make payments to Sub-

Contractors as aforesaid, the Owner may, without any obligation or prejudice to its 

rights and with prior intimation to the Contractor may make direct payments to Sub-

Contractors for and on behalf and from the account of the Contractor and recover such 

sums from the account of the Contractor out of the amounts due and payable under the 

bills raised by the Contractor. Such direct payments to Sub-Contractors shall be on 

behalf of the Contractor and shall in no way relieve the Contractor of his 

responsibilities or create a contractual relationship between the Owner and Sub-

Contractor. 
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E. Any Subcontractor that has been approved by the Owner shall neither be removed nor 

replaced without the prior written consent of the Owner. 

 

CLAUSE.5.2. Nominated Sub-Contractors 

The Owner shall be entitled to nominate to the Contractor selected Sub-Contractors for 

carrying out certain sections of the Work or to replace terminated Sub-Contractors. 

Such nominated Sub-Contractors shall receive the same assistance and co-operation 

from the Contractor as other Sub-Contractors appointed by the Contractor, and the 

Contractor shall be equally responsible and liable for their Work as is liable for the 

Works of the other Sub-Contractors. Nominated Sub-Contractors shall enter into direct 

agreements with the Owner and shall receive direct payments from the Owner. For the 

site facilities and services made available by the Contractor at his cost to the nominated 

Sub-Contractors including free water, electricity, insurance, staging, scaffolding, etc. 

the Contractor shall be entitled to receive 3% on the cost of the nominated Sub-

Contractors’ Work. 

 

Nothing shall absolve the Contractor, including the approval/ termination/ nomination 

of Sub-Contractors by the Owner of his overall responsibility under the Contract to 

closely supervise the Work of the Sub-Contractor whether on or off the site and to 

ensure adherence to the Specifications and Schedules.   

 

CLAUSE.5.3. Good for Construction Drawings, Details and Clearance to Construct. 

After the acceptance of the Letter of Intent, issued by the Owner –IIITD, The 

contractor will be issued “Good for construction” drawings for works up to plinth 

levels for majority of the buildings, water bodies and Road works in general. The 

contractor will arrange to mobilize his resources in very positive and judicious manner 

to start work on maximum possible fronts. The contractor will submit a detailed 

Construction Plan in the form of Bar Chart/PERT chart, for the entire project based on 

the Tendered drawings and initial GFC drawings. This Construction Plan will be 

discussed with Project Management Consultants, Architect Consultants and IIITD in 

detail and will be finalized subject to changes, if any, and will be agreed to by all the 

stake holders. The subsequent “Good for Construction” drawings will be issued in 

progressive manner as the work progresses as per the detailed construction plan to be 

submitted by the contractor. All GFC drawings shall be issued at least one month in 

advance of scheduled start date of the particular activity as per the agreed construction 

plan. If the contractor fail to show reasonable progress for the works for which the 

drawings and details are already available, Then the Owner IIITD, through the 

Engineer In Charge, will take suitable punitive action like withholding the payments 

due to contractor, which is equivalent to the amount to be withheld for completion of 

nearest mile stone as per this Notice Inviting Tender. The withheld amount will be 

released as soon as the corrective action is taken by the Contractor, for making up the 

time lost due to delay. 

The contractor on receipt of detailed drawings for construction, will be required to 

prepare the mock ups for various items of work, as soon as possible, and get the same 
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approved from the Owner- IIITD and the Architect Consultants. Only after the 

approval of the mock up, the work of the same item will be taken up at large scale. The 

Contractor is expected to execute entire work of similar nature, exactly similar to the 

mock up work in terms of materials used and workmanship desired. The work not 

matching to the above criteria will be removed and redone to the entire satisfaction of 

the Owner and the Architect Consultants 

CLAUSE.5.4. Insurance 

 

The Contractor shall at his own expense arrange for all insurance policies, including 

workmen compensation policy and Contractor’s All Risk policy (CAR Policy) in the 

amount of the Contract effective from the date of commencement of Work(s) and until 

final completion of the Work(s) also taking into consideration the defects liability 

period, against all of the following risks. 

(A) Injuries and damage of persons, property, machinery, equipment, vehicles, animals or 

things, within or outside the site, arising out of his operations or of any sub-

Contractors, nominated or otherwise, or out of any actions of his employees, agents or 

representatives, limited to Rs. 10,00,000 (Rupees Ten Lakhs) per accident 

(B) Injuries to his or any Sub-Contractor’s employees. 

(C) Damage to or loss of the property, equipment, and materials at site, of the Owner, 

Contractor and all Sub-Contractors, as a result of natural causes such as lightning, 

storm, flood, rain, fire, earthquake, explosion, landslide, etc. 

(D) Damage and injuries to persons, property and materials arising out of riot and civil 

commotion, theft, sabotage malicious acts, terrorist activities, flood, water logging etc. 

The insurance policy or policies to cover risks of every nature shall be in the joint 

names of the Owner and Contractor, and the original of such policy/ policies shall be 

lodged with the Engineer-in-Charge. The Contractor shall also lodge the premium 

receipts with the Engineer-in-Charge, such standing jointly in the names of the Owner 

and the Contractor. 

If the Contractor fails to arrange the requisite insurance or fails to renew the policies, 

the Owner shall arrange for obtaining the requisite insurance policies and or renew 

them and recover the cost of all premiums from the Contractor and/or subsequently 

deduct such amount from the payments due and payable by the Owner to the 

Contractor from the bills raised by the Contractor in respect of the Work(s) executed.  

No certificate of payment shall be issued by the Engineer-in-Charge whether for an 

interim or of the final bill raised by the Contractor if the Contractor fails to arrange for 

total insurance cover. 

The Contractor shall reinstate in a manner approved by the Engineer-in-Charge all 

damage of every sort caused entirely at his cost so as to deliver up to the Owner the 

whole of the Work(s) complete and perfect in all respects, and so certified by the 

Engineer-in-Charge and also make good or otherwise satisfy all claims for damage to 

property of third parties. 

The Contractor shall be responsible for anything within his control and for all risks and 

consequences, which are not included in the purview of the insurance policies. 

The insurance cover shall stand extended until final completion of the Works and the 

contract and shall also cover the defects liability period. 
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The Contractor undertakes not to cancel any insurance policy nor reduce its scope 

without the written consent of the Engineer-in-Charge. 

The Contractor undertakes to file necessary insurance claims jointly with the Owner 

and also to join the Owner in filing any claim the Owner chooses to. 

Payments against all insurance claims shall be received in the name of the Owner and 

commensurate adjustments shall be made in accounts with the Contractor. 

The aforesaid insurance policy/policies shall not be cancelled till the Engineer-in-

Charge has agreed to their cancellation. 

The Contractor shall prove to the Engineer-in-Charge from time to time that it has 

taken out all insurance policies referred to above and has paid the necessary premium 

for keeping the policies alive till the end of the defects liability period. 

The Contractor shall ensure that similar insurance policies are taken out by his Sub-

Contractor (if any) and shall be responsible for any claims of losses to the Owner 

resulting from their failure to obtain adequate insurance protections in connection 

thereof. The Contractor shall also obtain the originals of the policies and the premium 

receipts from the Sub-Contractor and shall lodge the same with the Engineer-in-

Charge. 

 

CLAUSE.5.5. Protection of Persons, Works and Property 

Accident or Injury to Workmen 

The Owner shall not be liable for or in respect of any damages or compensation 

payable to any workman or other person in the employment of the Contractor or any 

Subcontractor, other than death or injury resulting from any act or default of the 

Owner, his agents or servants.  

 

Accident Prevention: 

(A) General:  

In performing this contract, the Contractor shall provide for protecting the lives and 

health of employees and other persons preventing damage to or theft or loss of 

property, materials, supplies, and equipment; and avoiding Work interruptions. For 

these purposes, the Contractor shall- Provide appropriate safety barricades, signs, and 

signal lights. 

 Comply with the standards issued by any statutory bodies having jurisdiction over 

occupational health and safety and Ensure that any additional measures as required by 

the Engineer-in-Charge for this purpose. 

(B) Records.  

 The Contractor shall maintain an accurate record of exposure data on all accidents 

taken place incidental to performance of Work(s) under this contract resulting in death, 

traumatic injury, occupational disease, or damage to or theft / loss of property, 

materials, supplies, or equipment. The Contractor shall report this data in the manner 

prescribed by the Engineer-in-Charge. 

(C) Sub-Contractors:  

 The Sub-Contractors shall be bound to comply with the clause in the same manner as 

complied with by the Contractor. In the event of non-compliance by the Sub-
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Contractor of such clause, the Contractor shall be responsible for compliance of the 

Sub-Contractor.  

(D) Written program:  

 Before commencing the Work, the Contractor shall submit to the Engineer-in-Charge a 

written proposal for implementing this clause, 

 

Hazardous Material Identification. 

(A) Notification: 

 The Contractor shall notify the Engineer-in-Charge in writing of all hazardous material 

5 days before delivery of the material. This obligation applies to all materials delivered 

under this contract, which will involve exposure to hazardous materials or items 

containing these materials. 

(B) Responsibility of Contractor:  

 Neither the requirement of this clause nor any act or failure to act by the Owner 

shall relieve the Contractor of any responsibility or liability for the safety of Owner, 

Contractor, or Sub-Contractor’s personnel or property. 

 

(C) Compliance with laws:  

 The Contractor shall comply with applicable laws, including the Public Liability 

Insurance Act 1991, Fatal Accident Act 1855, codes, ordinances, and regulations 

(Including the obtaining of licenses and permits) in connection with hazardous 

materials. Contractor shall pay fees and other expenses for obtaining such permission 

or licenses. 

 

 

(A) Sub-Contractors:  

 The Contractor shall insert these above clauses, relating to hazardous material, with 

appropriate changes on entering into contracts or agreements with Sub-Contractors 

and the sub-contractors shall be bound and be liable to comply with the same, and in 

the event of non-compliance of the same, the Contractor shall be held liable for 

damages or otherwise on the acts of the Sub-Contractor in this regard.  

 

Protection of Property 

1)     Vegetation, structures and equipment:  

 The Contractor shall preserve and protect all structures, equipment, and vegetation on 

or adjacent to the Work site, and which do not unreasonably interfere with the Work 

required under this contract and shall not be removed by the Contractor. The 

Contractor shall only remove trees when specifically authorized to do so, and shall 

avoid damaging vegetation that will remain in place. 
 

2)    Utilities and improvements: 

 The Contractor shall protect from damage and have all existing infrastructure and 

utilities at or near the Work site and on adjacent property of a third party, the 

locations of which are made known to or should be known by the Contractor. The 

Contractor shall be liable to repair any damage caused to those facilities, including 
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those that are the property of a third party, resulting from failure to comply with the 

requirements of this contract or failure to exercise reasonable care in performing the 

Work. If the Contractor fails or refuses to repair the damage promptly, the Engineer-

in-Charge may have the necessary Work performed and charge the cost to the 

Contractor or reduce such amounts from the bills of the Contractor due and payable 

by the Owner. 

 

3)    Watchmen and Security 

The Contractor shall provide sufficient personnel and materials to provide adequate 

protection to the property and personnel at the site, in transit and stored 

goods/materials including but not limited to measures specifically required by and 

under the Contract Documents and any security requirements under this contract. 

 

Corrective Action 

(A) Authority to Stop Work:  

 The Engineer-in-Charge shall notify the Contractor of any non-compliance with the 

safety and property protection measures as required under this contract of which the 

Engineer-in-Charge becomes aware and of the corrective action required. This notice, 

when delivered to the Contractor or the Contractor’s authorized representative at the 

site of the Work shall be deemed sufficient notice of non- compliance and corrective 

action required. After receiving the notice, the Contractor shall immediately take 

necessary steps to correct the action. If the Contractor fails or refuses to take corrective 

action promptly, the Engineer-in-Charge shall at his discretion after due consultation 

with the Owner may issue an order stopping all or part of the Work(s) until satisfactory 

corrective action has been taken. The Contractor shall not base any claim or request for 

equitable adjustment for additional time or money on any stop Work order issued under 

these circumstances. 
 

(B) Rectification:  

 The Contractor shall be solely responsible to make good at his cost any damage to the 

Works, property of the Owner and/or any adjacent property, to the satisfaction of the 

Engineer-in-Charge. In case the contractor fails to do so within a reasonable time the 

Engineer-in-Charge shall get the same executed at the risk & cost of the contractor & 

deduct the same from his due payments. 
 

CLAUSE.5.6. Site Security: 

The Contractor shall be deemed to be in possession of the Works site and shall be 

responsible for its total security, and shall ensure that all materials, sheds, equipment, 

plant, tools, etc; whether his own or belonging to any Sub-Contractor, are well 

protected. 

(A) The Contractor shall at his own cost install and maintain sufficient security fences and 

gates and employ full time round-the-clock security personnel to prevent the Works 

site from and against the intrusion of the public or any other unauthorized persons or 

vehicles. 

(B) Total security of the site, property, and materials shall be the sole responsibility of the 

Contractor. The presence of his consultants representatives, or the IIITD’s security 
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personnel shall in no way relieve or absolve the Contractor of his responsibilities in 

ensuring the security and protection of the site and everything stored or lying thereon 

 

CLAUSE.5.7. Warranty/Guarantee 

The Contractor shall be responsible for the proper performance of the Work(s), 

including installations and systems, as specified under the Contract Documents. 

Subject to Clause the Contractor shall, at his own cost and in the shortest possible time, 

repair and remove any defect or deficiency in the Works, which may appear prior to or 

during the defect liability period, to the satisfaction of the Engineer-in-Charge. 

A guarantee will be given by the Contractor for the complete installation of the Works 

including its functioning, replacement of parts etc. as specified under the Contract 

Documents. 

All the Guarantees referred above shall commence from the date of Completion 

Certificate. 

 

 

 

CLAUSE.5.8. Contractor’s Responsibilities and Work Control 

The Contractor shall have complete control of the Works and shall effectively and 

diligently control, direct and supervise his employees, supervisors, subordinates and 

Sub-Contractor(s) so as to ensure timely completion of the Works in order and in 

conformity with the Contract Documents. It shall be the sole responsibility of the 

Contractor for construction means, methods, techniques, sequences and procedures, 

and for coordinating the various parts of the Work, whether carried out by the 

Contractor or any Sub-Contractor. 

The Contractor shall provide adequate, qualified and experienced personnel for the 

proper superintendence and execution of the Works until completion. The category and 

strength of such personnel shall be determined by the Engineer-in-Charge, and such 

approved site organization strength shall be maintained by the Contractor at all times 

until completion of Work(s), and also during defects liability period and as may be 

decided by the Engineer-in-Charge. 

The Contractor shall be responsible for the design, erection, operation, maintenance 

and removal of temporary structures and other facilities at his own cost during 

completion of the Works. Any approval sought, given or implied, regarding 

sufficiency, stability and safety of temporary staging and facilities, shall in any way not 

relieve the Contractor of his responsibility.  

 

(A) The Contractor shall study all Contract Documents and promptly report to the 

Engineer-in-Charge any non-conformity, discrepancy, inconsistency or omission he 

may discover in the same. In the event of such discovery, the Contractor shall not 

proceed with the affected Works until he has received due corrections and clearances 

from the Engineer-in-Charge. 
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(B) The Contractor shall be deemed to have thoroughly studied and satisfied himself 

regarding Contract Documents and particularly all drawings before commencement of 

the Work(s). Should any discrepancy or error be discovered during execution of parts 

of the Work(s) necessitating demolition, repairs or reconstruction, all such remedial 

measures shall be carried out only with the approval of the Engineer-in-Charge and 

entirely at the cost of the Contractor. In such an event the Contractor shall neither 

claim any extra payment nor any extension of time for any delay caused by virtue of 

such demolition, repairs and reconstruction. 

Any instructions given to the Contractor’s supervisory staff by the Engineer-in-Charge 

shall be deemed to have been given to the Contractor. Instructions that involve any 

variations in design or specifications and which may have a bearing on time and cost 

shall be through a written Change Order by the Engineer-in-Charge and at rates agreed 

in writing prior to implementation 

 

The Contractor shall at his own cost, obtain any permits or authorizations necessary for 

the execution of the Work and obtaining any permits or approvals for the works 

executed by him, from all concerned statutory and Owner Authorities/Authority’s, 

including but not limited to Municipal bodies, Electrical Authority, Fire Service 

Authorities etc. 

 

The Contractor shall not be entitled to claim additional sums on account of having to 

work overtime in order to complete an operation that cannot be interrupted, for 

working in extended shifts / night shifts /holidays. 

 

In the event the Contractor chooses to work overtime, in extended night shifts as and 

by way of overtime either by working extended/night shifts or morning or holidays in 

order to complete the Work(s) within the specified period or on holidays, he shall do so 

by obtaining prior written approval from the Engineer-in-Charge at least twenty-four 

hours in advance. The Contractor moreover shall ensure that in any of the above 

circumstances he maintains the full-agreed strength of his supervisory staff. 

 

The Contractor shall take all necessary precautions to protect the site and Works, 

materials, plant and equipment, whether his own or belonging to the Owner or any 

Sub-Contractors, against hazards of fire, rains, floods, landslides, underground water, 

accidents, etc. 

The Contractor shall not be permitted to replace nor remove his Project 

Manager/Project Engineer / Site Engineer etc. from the site without the prior written 

approval of the Engineer-in-Charge. 
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Submittals 

1) “Shop drawings” means those drawings or other documents, which are specifically 

prepared by or on behalf of the Contractor to illustrate details of construction for the 

purpose of fabrication or installation and are submitted to the Owner to indicate the 

Contractor’s intended method of achieving the end result required by the Contract 

Drawings and Specifications. 

2) “Project data” includes standard drawings, diagrams, layouts, schematics, descriptive 

literature, illustrations, schedules, performance and test data, and similar materials 

furnished by the Contractor to explain in detail specific portions of the Work required 

by the. Contract. 

3) “Samples” are physical examples, which illustrate materials, equipment or 

workmanship and establish standards by which the Work will be judged. 

4) “Other submittals” includes progress schedules, setting drawings, testing and inspection 

reports, and other information required by the Contract Documents to be submitted by 

the Contractor for information or approval by the Owner. 

 

   Schedules of Submittals 

Promptly after contract award the Contractor shall submit to the Engineer-in-Charge 

the submittal schedule showing when shop drawings, product data, samples and other 

submittals required by and under the Tender Documents would be submitted for the 

approval of the Engineer-in-Charge. 

 

   Review and approval of submittals by Contractor 

The Contractor shall co-ordinate and compile all submittals required by and under the 

Contract Documents, and thoroughly check them for accuracy, completeness, and 

compliance in accordance with contract requirements and shall indicate his approval 

thereon in the form required by the Contract Documents as evidence of such co-

ordination and checking. Submittals to the Engineer-in-Charge without the approval 

of the Contractor shall be returned by the Engineer-in-Charge for resubmission. 

Submission of shop drawings, product data or samples shall constitute a 

representation that the Contractor has agreed to, asserted and guaranteed that the 

assemblies, products or materials indicated therein will be available in a timely 

manner and in the quantities required for the project as set out under the Contract 

Documents. 

 

   Submission 

All submittals shall be in English language, and any system of dimensions (i.e.; 

English or metric) shown shall be consistent with that used in the Contract 

Documents. The Contractor shall submit all Submittals in the form and number 

required by the Contract Documents within required time limits and sufficiently in 

advance of construction requirements to permit adequate review by the Owner for 

correction, approval and resubmission if required. No extension of time shall be 

allowed on account of any delay by the Owner in approving such submittals, if the 
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Contractor has failed to act promptly and responsively in making his submissions. 

Each submittal shall be identified as required by the Contract Documents.       

         

 

   

   Action on Submittals 

The Engineer-in-Charge will indicate an approval or disapproval of the Submittals 

for and on behalf of the Owner requiring approval by the Owner and if not approved 

as submitted shall indicate the Owner’s reasons thereof. Approval by the Engineer-

in-Charge shall not relieve the Contractor from responsibility for any errors or 

omissions in his submittals, nor from responsibility for complying with the 

requirements of this contract, except with respect to variations described by the 

Contractor and approved in accordance with "Variations in Submittals" Clause. The 

approval of the Engineer-in-Charge on the submittals will be for general compliance 

with the intent of the Contract Documents and with the information given therein, 

and shall not be construed  

(A) As permitting any departure from the contract requirements  

(B) As relieving the Contractor of responsibilities for any error including details, 

dimensions, materials, etc. and  

(C) As approving departures from details appearing on Contract ‘Drawings and 

Specifications. 

Where approval of Submittals is required, the Contractor shall perform the Work in 

accordance with such approved Submittals. Any Work performed by the Contractor 

prior to such approval by the Engineer-in-Charge shall be at the sole risk and liability 

of the Contractor. 

 

   Variation in Submittals 

If Submittals contain any variations from the contract requirements, other than those 

requested on previous submittals, the Contractor shall specifically describe such 

variations in writing and the reasons thereof to the Engineer-in-Charge. If the 

approval of any such variation affects the Contract Price or the Completion time of 

the Contract, the Engineer-in-Charge shall issue an appropriate Contract 

modification. Otherwise, the variation may be approved by the Engineer-in-Charge, 

only by specific reference thereto in writing. The Contractor shall not be entitled to 

rely on general approval of a submittal as an approval of variations of requirements 

of the Contractor. If the Contractor fails to describe such variations and shall not be 

relieved from the responsibilities of executing the Work in accordance with the 

contract, notwithstanding a general approval of such submittals. Nothing contained 

herein shall relieve the Contractor of the responsibility of notifying the Engineer-in-

Charge of any part of the Contract Drawings or Specifications, which the Contractor 

knows or reasonably should have known which could result in defects under 

construction. 

 

Use of submittals 
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The Owner may duplicate, use, and disclose in any manner and for any purpose shop 

drawings, product data and other submittals delivered under this contract. 

 

Placement of Orders 

The Contractor shall place orders for items requiring a sample or product data 

submittal promptly after receiving the written approval of the submittal by the 

Engineer-in-Charge. No such materials or products shall be ordered or used in the 

Work until such written approval by the Engineer-in-Charge has been given. In the 

event such materials or products pre ordered or used in the Works without the written 

approval of the Engineer-in-Charge, the same shall be at the risks, consequences, 

liability and costs of the Contractor. 

 

   Use and testing of samples 

(A) Use:  

(B)  Approved samples not destroyed in testing will be sent to Engineer-in-Charge. 

Those samples, which are in good condition, will be marked for identification and 

may be used in the Works. Materials and equipment incorporated in the Work shall 

match the approved samples within any specified tolerances. Other samples not 

destroyed in testing nor approved will be returned to the Contractor at the expense 

of the Contractor if so requested at the time of submission. 

(C) Failure of samples to pass specified tests:  

 Failure of any material to pass the specified tests will be sufficient cause for refusal to 

consider, under this contract, any further samples of the same brand or make of that 

material or equipment which previously has proved unsatisfactory in service.  

(D) Taking and testing of samples:  

 Samples of various materials or equipment delivered on the site or in place may be 

taken by the Engineer-in-Charge for additional testing by the Owner outside of those 

found not to have met contract requirements, unless the Engineer-in-Charge 

determines it to be in the Owner’s interest to accept the non-conforming materials or 

equipment with an appropriate adjustment of the Contract Price/Value as determined 

by the Engineer-in-Charge. 

(E) Cost of additional testing:  

 Unless otherwise specified, when additional tests are made, only one test of each set 

of sample proposed for use will be made at the expense of the Contractor. Samples, 

which do not meet contract requirements, will be rejected. Further testing of additional 

samples, if required, will be made at the expense and costs of the Contractor. 

 

CLAUSE.5.9. Co-operation with other contractors/specialized agencies/sub-contractors 

5.9.1  Co-ordination with other contractors. 

Number of other contractors namely, Main Civil Contractor, Electrical Infrastructure 

Contractor, HVAC Contractors, ELV Contractor, Landscape contractor, Interior 

Contractor etc. are working at site for their respective jobs. The Kitchen Equipment 

Contractor shall be working at site in close coordination with all the other contractors 

listed above and other people working at site. The Kitchen Equipment Contractor, 

before finally covering up his works related will allow other agencies to complete all 
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their respective jobs and activities of Plumbing service piping, Electrical Cabling, ELV 

and Data Cabling, HVAC Ducting and Piping, Fire Fighting Piping systems, Fire 

alarms and Public Address systems, Interior works etc. and any other services which 

are required to be concealed or fixed on to the False ceiling, partitions, workstations 

etc.  All these works will be taken up simultaneously and all the respective contractors 

are expected to facilitate the works of other contractors un hindered and smoothly. The 

Detailed work program for all the activities, including the mention of inter-dependency 

with other contractors’ activities, will be submitted by the Kitchen Equipment 

contractor to the Engineer In charge. Engineer In charge may make necessary changes 

in the work program so as to the works and activities of all contractors are carried out 

smoothly and un hindered. The Kitchen Equipment contractor is bound to 

accommodate such changes in work program and modify the same suitably. 

  

5.9.2.  The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the 

public in general .The Contractor shall take all care, as not to damage any other 

adjacent property or other services running adjacent to his work site. If any damage is 

done, the same shall be made good by the Contractor at his own cost and to the entire 

satisfaction of the Engineer-in-Charge. The Contractor shall use such methodology and 

equipment for execution of the work, so as to cause minimum environmental pollution 

of any kind during construction, to have minimum construction time and minimum 

inconvenience to road users and to the occupants of the buildings on the adjacent plot 

and public in general, etc. He shall make good at his own cost and to the entire 

satisfaction of the Engineer in Charge any damage to roads, paths, cross drainage 

works or public or private property whatsoever caused, due to the execution of the 

work or by traffic brought thereon, by the Contractor. Further, the Contractor shall take 

all precautions to observe the environmental related restrictions imposed by Govt. of 

Delhi as well as prevent any pollution of streams, ravines, river bed and waterways. All 

waste or superfluous materials shall be transported by the Contractor, entirely to the 

satisfaction of the Engineer-in-Charge. Utmost care shall be taken to keep the noise 

level to the barest minimum so that, as far as possible, no disturbance is caused to the 

occupants / users of adjoining buildings. No claim what so ever on account of site 

constraints mentioned above or any other site constraints, inadequate availability of 

skilled, semi-skilled or unskilled workers in the near vicinity, non-availability of 

construction machinery spare parts and any other constraints not specifically stated 

here, shall be entertained from the Contractor. Therefore, the Tenderers are advised 

to visit site and get first-hand information of site constraints. Accordingly, they 

should quote their tenders. Nothing extra shall be payable on this account.  

 

The Contractor shall cooperate with and provide the facilities to the sub-Contractors 

and other agencies working at site for smooth execution of the work. The contractor 

shall indemnify the Owner against any claim(s) arising out of such disputes. The 

Contractor shall:  

(i) Allow use of scaffolding, toilets, sheds etc.  

(ii) Properly co-ordinate their work with the work of other Contractors.  
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(iii) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 

services etc. at site.  

(iv) Adjust work schedule and site activities in consultation with the Engineer-in-Charge and 

other Contractors to suit the overall schedule completion.  

(v) Resolve the disputes with other Contractors/ sub-contractors amicably and the Engineer-

in-Charge shall not be made intermediary or arbitrator.     

            

         

The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, 

electrical, and firefighting, information technology, communication & electronics and 

any other services.  

The contractor shall conduct his work, so as not to interfere with or hinder the progress 

or completion of the work being performed by other contractor(s) or by the Engineer-In-

Charge and shall as far as possible arrange his work and shall place and dispose of the 

materials being used or remove so as not to interfere with the operations of other 

contractor or he shall arrange his work with that of the others in an acceptable and in a 

proper co -ordination manner and shall perform it in proper sequence to the complete 

satisfaction of others.  

 

Specialized Agencies  

It shall be the responsibility of main contractor to sort out any dispute / litigation with 

the Specialized Agencies without any time & cost overrun to the Owner. The main 

contractor shall be solely responsible for settling any dispute / litigation arising out of 

his agreement with the Specialized Agencies. The contractor shall ensure that the work 

shall not suffer on account of litigation/ dispute between him and the specialized 

agencies / sub-contractor(s). No claim of hindrance in the work shall be entertained 

from the Contractor on this account. No extension of time shall be granted and no claim 

what so ever, of any kind, shall be entertained from the Contractor on account of delay 

attributable to the selection/rejection of the Specialized Agencies.  

 

CLAUSE.5.10. RATES 

The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting 

out work, profile, setting lay out on ground, establishment of reference bench mark(s), 

installing various signage, taking spot levels, survey with total station, construction of 

all safety and protection devices, compulsory use of helmet and safety shoes, and other 

appropriate safety gadgets by workers, imparting continuous training for all the 

workers, barriers, preparatory works, construction of clean, hygienic and well 

ventilated workers housings in sufficient numbers as per drawing supplied by Engineer 

in charge, working during monsoon or odd season, working beyond normal hours, 

working at all depths, height, lead, lift, levels and location etc. and any other 

unforeseen but essential incidental works required to complete this work. Nothing extra 

shall be payable on this account and no extension of time for completion of work shall 

be granted on these accounts.  



 

 

 

 

 

71 

 

The rates quoted by the tenderer, shall be firm and inclusive of all taxes and 

levies,labour cess ,as applicable (but excluding GST ). GST to be indicated separately.  

No foreign exchange shall be made available by the Owner for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be 

carried out during execution of the work. No delay and no claim of any kind shall be 

entertained from the Contractor, on account of variation in the foreign exchange rate.  

All ancillary and incidental facilities required for execution of work like labour camp, 

stores, fabrication yard, offices for Contractor, watch and ward, temporary ramp 

required to be made for working at the basement level, temporary structure for plants 

and machineries, water storage tanks, installation and consumption charges of 

temporary electricity, telephone, water etc. required for execution of the work, liaison 

and pursuing for obtaining various No Objection Certificates, completion certificates 

from local bodies etc., protection works, testing facilities / Laboratory at site of work, 

facilities for all field tests and for taking samples etc. during execution or any other 

activity which is necessary (for execution of work and as directed by Engineer-in-

Charge), shall be deemed to be included in rates quoted by the Contractor, for various 

items in the schedule of quantities. Nothing extra shall be payable on these accounts. 

Before start of the work, the Contractor shall submit to the Engineer-in-Charge, a site / 

construction yard layout, specifying areas for construction, site office, positioning of 

machinery, material yard, and other storage, steel fabrication yard, etc.  

For completing the work in time, the Contractor might be required to work in two or 

more shifts (including night shifts). No claim whatsoever shall be entertained on this 

account, not with-standing the fact that the Contractor may have to pay extra amounts 

for any reason, to the Labourers and other staff engaged directly or indirectly on the 

work according to the provisions of the labour and other statutory bodies regulations 

and the agreement entered upon by the Contractor with them.  

 

All material shall only be brought at site as per program finalized with the Engineer-in-

Charge. Any pre-delivery of the material not required for immediate consumption shall 

not be accepted and thus not paid for.  

 

Rate shall be including of Liaison work required, if any, in this regard with the local 

bodies. Nothing extra shall be payable on this account. Statutory charges, fees etc. 

required to be paid to the local bodies in this connection shall only be payable by the 

Owner or shall be reimbursable to the contractor on production of proof of actual 

payment made by him. 

 

CLAUSE.5.11. Inspection and rectification of Works 

Access:  

The Owner and their authorized agents and representatives shall at all times have 

access to the site and other locations where parts of the Work are under preparation. 

Contractor tests:  
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The Contractor shall notify the Engineer-in-Charge well in advance, of tests and 

inspections to be carried out, and shall obtain his written approval wherever so 

stipulated before proceeding with the Works. 

Inspections:  

The Contractor shall maintain an adequate inspection system and perform such 

inspections from time to time as will ensure that the Work called for by this contract 

conforms to contract requirements and does not result in any deviation. The Contractor 

shall maintain complete inspection records and make them available to the Owner. All 

Work shall be conducted under the general direction of the Contractor and is subject to 

Owner’s inspection and test at all places and at all reasonable times before final 

completion and acceptance with a view to ensure strict compliance with the terms and 

conditions of the contract. 

 

Owner’s inspections and tests: 

Inspections and tests conducted by or on behalf of the Owner are for the sole benefit of 

the Owner and do not:- 

(A) Relieve the Contractor of responsibility for providing adequate quality control 

measures, 

(B) Relieve the Contractor of responsibility for damage to or loss of the material before 

final completion and acceptance of the Work; 

(C) Constitute or imply acceptance. Or. 

(D) Affect the continuing rights of the Owner after acceptance of completed Work. 

 

 

 

 

Owner inspectors:  

The presence or absence of an Owner’s inspector does not relieve the Contractor from 

any of the obligations under the contract nor is the inspector authorized to change any 

term or condition of the contract. 

 

Performance of inspections and tests:  
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The Contractor shall promptly furnish, without an additional charge all facilities, 

labour, and material reasonably needed for performing such safe and convenient 

inspections and tests as may be required by the Engineer-in-Charge as per the terms of 

the Contract. The Owner may charge to the Contractor any additional cost of inspection 

or testing when work is not ready at the time specified by the Contractor for inspection 

or testing, when prior rejection makes re inspection or retesting necessary. The Owner 

shall perform all its inspections and tests in a manner that will not unnecessarily delay 

the work. Special, full size, and performance tests shall be performed as described in 

the Contract Documents. 

The Contractor shall be solely responsible for the protection of all finished surfaces and 

Works so as to avoid any repairs and shall deliver to the Owner upon final completion 

the Works free of any blemish, defect or damage. 

 

5.11.1    In addition to the provisions of relevant clauses of the contract, the work shall also be 

open to inspection by the other agency as and when required by IIITD in addition of 

the Engineer-in-charge and his authorized representative. The contractor shall at times 

during the usual working hours and at all times at which reasonable notices of the 

intention of the Engineer-in-charge to visit the works shall have been given to the 

contractor, either himself be present to receive the orders and instructions or have a 

responsible representative duly accredited in writing, to be present for that purpose. 

 

5.11.2 Inspection of the work by Design consultants appointed by the IIITD. 

 

(i)       The design consultant appointed by IIITD shall be inspecting the works frequently to 

ensure that the works are in general being executed according to the design, drawings 

and specifications laid down in the contract. 

(ii)      The design consultant appointed by IIITD shall certify on completion of particular 

building that it has been constructed according to the approved drawings design and 

specifications. 

 

CLAUSE.5.12. Rejected Work 

The Design Consultant and/or Engineer-in-Charge/or Owner shall be authorized to 

reject any Work, which in their/his opinion is not in conformity to the specifications set 

out in the Contract Documents. The decision of the Design Consultant /Engineer-in-

Charge in this regard shall be final and binding on the Contractor. 

Defective Work whether caused due to poor workmanship, use of sub-standard 

materials, or on account of damage or for any other reason whatsoever, whether caused 

by the Contractor and/or the Sub-Contractor may be rejected by the Design 

Consultant/Engineer-in-Charge and shall be demolished by the Contractor and 

removed promptly from the site and replaced or re-executed expeditiously by the 

Contractor at his own cost. The Owner, Design Consultant and the Engineer-in-Charge 

shall in no event be responsible to bear any costs/liability arising on account of such 

defective workmanship.  

If in the opinion of the Engineer-in-Charge/ Design Consultant, it is not expedient nor 

feasible to correct the defective Work, the Owner shall be entitled to deduct from 
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monies due to the Contractor, the difference in value between the executed Work and 

that required under the Contract, such amount of which shall be determined by the 

Engineer-in-Charge in due consultation with the Owner. 

 

CLAUSE.5.13. Limit of price Adjustment 

Provided that, in determining all such price adjustment in accordance with the 

aforesaid sub-clauses: 

 

(A) No account will be taken of any amount by which any cost incurred by the contractor 

has been increased by default or negligence of the contractor. 

(B) If the contractor fails to complete the work within time for completion, The Price 

adjustment will be paid to contractor only if  an extension of time is granted without 

imposing Penalty for delay. In all such cases, calculation for increase or decrease of 

cost of specified materials, payable to contractor, shall be made using either the indices 

or prices relating to prescribed time for completion, or the current indices or prices, 

whichever is more favourable to the Owner, provided that the above position shall 

apply to the adjustment made after expiry of such extension of time.  

(C) On completion of the works and before final payment the contractor shall give a 

certificate that he has made full and complete disclosure to the Engineer-in-Charge of 

every increase or decrease in price obtained by him on materials affected by this 

clause. 

 

CLAUSE.5.14. Exemption from price Adjustment 

 The following items shall not be included in the price adjustment calculation: 

(A) Liquidated damages: 

(B) Retention withheld and released: 

(C) Advance payments in the form of loans and their repayments:  

(D) The value of any additional or varied work valued at current prices: 

CLAUSE.5.15. SPECIFICATIONS 

In the case of any class of work for which there is no such specifications as referred to 

in detailed specification, such work shall be carried out in accordance with the Bureau 

of Indian Standards   Specifications. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per manufacturers’ specifications, 

if not available then as per C.P.W.D./District/ state P.W.D. / Specifications. In case 

there are no such specifications as required above, the work shall be carried out in all 

respects in accordance with the instructions and requirements of the Engineer-in-

Charge. Specifications for a type of work are not covered by the detailed 

specifications/State P.W.D. specifications/I.S.I specifications or particular 

specifications, the same shall be decided by the engineer-in-charge and shall be binding 

on the contractor. 

The engineer-in-charge shall have the power to insist upon the contractor to purchase 

and use such materials of particular approved make which may in this opinion be 
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necessary for proper and reasonable compliance with the specifications and execution 

of work. 

In the event of any variation/discrepancy in the drawings, specification and tender 

documents, the decision of the Engineer In charge shall be final, binding and 

conclusive on the contractor. 

(A) As required by the Engineer-in-charge, the contractor shall provide all facilities at site 

or at manufactures work or an approved Laboratory for testing of materials and/or 

workmanship, all the expenditure in respect of this shall be borne by the contractor 

unless specified otherwise in the contract. The contractor shall when required to do so 

by the engineer-in-charge submit that the materials have been tested in accordance 

with requirements of the specifications. 

(B) Neither the confirmation by the engineer-in-charge not to test the materials nor the 

production of manufacturer(s) certificate etc. as aforesaid shall affect the right of the 

engineer-in-charge to reject, after delivery; the materials found not in accordance 

with the specifications. 

CLAUSE.5.16. Contractor shall submit fabrication/ shop drawings for obtaining approval 

The contractor shall submit fabrication drawing based on GA drawings and design 

parameters given by the Design Consultants, in triplicate for obtaining preliminary 

approval of the Engineer-in-Charge for all design drawing of structural steel element 

already issued to him. One copy of this drawing duly corrected and signed wherever 

necessary by Design Consultants will be returned to the contractor for preparing and 

resubmitting drawing after incorporating the said corrections again in triplicate for final 

approval. Along with the completion and approval of each fabrication drawing the 

contractor shall also submit the materials list for checking and approval to the 

Engineer-in-charge. No drawing shall be approved finally without material list. Once 

the drawing, if finally approved no request for any alternative section will be 

entertained. The contractor shall submit to Engineer in Charge 6 copies of all approved 

drawings out of which 3 copies will be issued back to the contractor for the execution 

of work. The contractor shall also submit copies of design calculations for the designs 

of joints. All joints shall be designed for full strength of members, unless otherwise 

specified. Approval of fabrication drawings however will not absolve the contractor of 

his responsibility for the safety and correctness of the fabrication. 

 

CLAUSE.5.17. QUALITY ASSURANCE  

 

5.17.1 The proposed project is a prestigious project and quality of work is of paramount 

importance. Contractor shall have to engage well-experienced skilled labour and 

deploy modern T&P and other equipment to execute the work. Many items will 

specially require engagement of skilled workers having experience particularly in 

execution of such items. 

5.17.2 The contractor shall ensure quality construction in a planned and time bound manner. 

Any sub-standard material / work beyond set out tolerance limit shall be summarily 

rejected by the Engineer-in-charge & contractor shall be bound to replace / remove 

such sub-standard / defective work immediately. If any material, even though 
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approved by Engineer-In-Charge is found defective or not conforming to 

specifications shall be replaced / removed by the contractor at his own risk & cost. 

 

  In addition to the supervision of work by project management consultants, the design 

consultants appointed by the IIITD shall also be carrying out regular and periodic 

inspection of the ongoing activities in the work and deficiencies, shortcomings, 

inferior workmanship pointed out by them shall be communicated by engineer in 

charge to the contractor. Upon receipt of instructions from Engineer in Charge  these  

are  also  to  be  made  good  by  necessary  improvement, rectification, replacement 

up to his complete satisfaction. Special attention shall be paid towards line and level to 

achieve an Institution of International standards and up keeping of quality assurance 

shall be of paramount importance, as such. 

 

5.17.3 The Contractor shall submit, within 20 days after the date of award of work, a detailed 

and complete method statement for the execution, testing and Quality Assurance, of 

such items of works, as directed by the Engineer-in-Charge. All the materials to be 

used in the work, to give the finished work complete in all respects, shall comply with 

the requirements of the specifications and shall pass all the tests required as per 

specifications as applicable or such specifications / standards as directed by the 

Engineer-in-Charge.  However, keeping the Quality Assurance in mind, the Contractor 

shall submit, on request from the Engineer-in- Charge, his own Quality Assurance 

procedures for basic materials and such items, to be followed during the execution of 

the work, for approval of the Engineer-in-Charge. 

 

5.17.4 The  Contractor  shall  procure  and  provide  all  the  materials  from  the  

manufacturers  / suppliers as per the list attached with the tender documents, as per the 

item description and particular specifications for the work.  The equivalent brand for 

any item shall be permitted to be used in the work, only when the specified make is 

not available. This is, however, subject to documentary evidence produced by the 

contactor for non-availability of the brand specified and also subject to independent 

verification by the Engineer-in-Charge. In exceptional cases, where such approval is 

required, the decision of Engineer-in-Charge as regards equivalent make of the 

material shall be final and binding on the Contractor. No claim, whatsoever, of any 

kind shall be entertained from the Contractor on this account. Nothing extra shall be 

payable on this account.  Also, the material shall be procured only after written 

approval of the Engineer-in-Charge. All materials shall be got checked by the 

Engineer-in-Charge or his authorized supervisory staff on receipt of the same at site 

before use. 

 

5.17.5 The tests, as necessary, shall be conducted in the Laboratory approved by the 

Engineer–in- Charge. The samples shall be taken for carrying out all or any of the tests 

stipulated in the particular specifications and as directed by the Engineer-in-Charge or 

his authorized representative. 
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5.17.6 The Contractor shall at his own risk and cost make all arrangements and shall provide 

all such facilities including material and labour, the Engineer-in-Charge may require 

for collecting, preparing, forwarding the required number of samples for testing as per 

the frequency of test stipulated in the contract specifications or as considered 

necessary by the engineer-in-Charge, at such time and to such places, as directed by 

the Engineer-in- Charge. Nothing extra shall be payable for the above. 

 

5.17.7 The Contractor or his authorized representative shall associate in collection, 

preparation, forwarding and testing of such samples. In case he or his authorized 

representative is not present or does not associate him, the result of such tests and 

consequences thereon shall be binding on the Contractor .The Contractor or his 

authorized representative shall remain in contact with the Engineer-in–Charge or his 

authorized representative associated for all such operations. No claim of payment or 

claim of any other kind, whatsoever, shall be entertained from the Contractor. 

 

5.17.8  All the hidden items such as water supply lines, drainage pipes, conduits, sewers etc. are 

to be properly tested as per the design conditions before covering and their 

measurements in computerized measurement book duly test checked shall be 

deposited with Engineer in charge or his authorized representative, prior to hiding 

these items. 

 

5.17.9  The contractor shall give performance test of the entire installation(s) as per the 

standing specifications before the work is finally accepted and nothing extra 

whatsoever shall be payable to the contractor for the test. 

5.17.10 The Contractor shall maintain all the work in good condition till the completion of 

entire work. The Contractor shall be responsible for and shall make good, all damages 

and repairs, rendered necessary due to fire, rain, traffic, floods or any other causes.  

The Engineer-in- Charge shall not be responsible for any claims for injuries to 

person/workmen or for structural damage to property happening from any neglect, 

default, want of proper care or misconduct on the part of the Contractor or of any other 

of his representatives, in his employment during the execution of the work.   The 

compensation, if any, shall be paid directly to the Department / authority / persons 

concerned, by the Contractor at his own cost. 

 

Defects Liability Period: 

 

1. Defects liability period shall be taken as 12 months from the date of virtual completion 

of the Project as a whole (as defined in the contract agreement) wherein all the defects 

shall be rectified by the contractor at his own cost.  
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SECTION 6 

SAFETY CODES AND RULES 
 

 

All safety standards must be followed and safety precations must be taken during the execution 

of the works . All safeties for the equipment supplied must be ensured and in position The PMC 

of the project has prepared an EHS manual and exhaustive process and guidelines for the EHS 

implementation plan at site. The documents and the manual containing these process and 

guidelines are enclosed separately with the tender documents as “EHS Manual”. Contractors are 

expected to go through all the provisions of this EHS manual and apprise themselves of these 

requirements before submitting their tenders as they would be required during the execution of 

the project to strictly adhere to those guidelines, provisions and processes. 
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Form- K   CHECK LIST FOR TENDERER 

Sr.No. Check Item Yes/No No of 

Pages 

  Received and studied the following documents   

 Main Tender Document including the NIT, General 

Conditions of Contract, Special Conditions of Contract, 

Technical Specifications and Tender Forms & Formats in 

the soft copy .pdf form  

  

 Bill of Quantities in the xlsx format containing ….. work 

sheets in one workbook. The last row number with relevant 

data in various sheets in the work book are …... 

  

 Total number of tender drawings as per drawing list 

received and studied 

  

 Cover letter is complete on the company letterhead and 

signed by the authorized signatory and stamped with 

company seal. 

  

 The tender being filled is in total compliance with the terms 

specified and there is no assumption of any special condition 

in addition to what has been specified in the tender 

documents by the owners 

  

    

Envelope 1: Earnest Money and Tender fee   

 EMD for the total amount    

 Tender Fee Receipt   

 Envelope marked as Envelope 1 on Top and titled as 

“Earnest Money and Tender fee”  

  

 Envelop 1 is sealed and signed   

 Copy of check list   

Envelope 2 will contain the following documents and will be titled 

“Eligibility Documents” 

  

 Pre Qualification Documents   

 Documents certified by a chartered accountant in support of 

Average Annual Financial Turnover during the last 3 years, 

ending 31st March of the previous financial year has been 

submitted and the average annual financial turnover is more 

than or equal to 80% of the estimated cost  

  

 Documents in support of having successfully completed 

similar works during last 7 years as mentioned below 

Execution of similar works in educational institutions will 

have weightage in the evaluation of the tenders. If the work 

is in private organization, TDS certificate is to be submitted. 

 

Three similar completed works costing not less than the 
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Form- K   CHECK LIST FOR TENDERER 

Sr.No. Check Item Yes/No No of 

Pages 

amount equal to 40% of the estimated cost or two similar 

completed works costing not less than the amount equal to 

60% of the estimated cost or one similar completed work 

costing not less than the amount equal to 80% of the 

estimated cost. 

 Proof of having completed at least one Building work with 

allied facility costing not less than 40% of the estimated 

project cost with some Central/State Government 

Department/ Autonomous Body/Central Public Sector 

Undertaking/ State Public Sector Under taking or any other 

project which has been funded more than 50% by a fund of 

public nature 

  

 Solvency Certificate for at least 40% of the estimated value 

of the work 

  

 Form  A to J completed, signed, stamped and put together in 

envelope 2 

  

 Signed and stamped all the pages in Volume 1 of the tender 

document (NIT, summary of the tender, Instructions to 

tenderers, GCC and SCC)   

  

 Signed and stamped all the pages in Volume 2 of the tender 

documents (Pre-amble, technical specifications 

  

 Signed and stamped all the drawings   

 All these documents put together in envelope 2 marked as 

Envelope 2 on Top and titled as “Eligibility Documents”  

  

 Envelop2 is sealed and signed   

    

ENVELOPE 3 FOR FINANCIAL TENDER   

 Rates for all the items in the Bill of Quantities filled in hard 

copy of the same with signature and seal on all the pages is 

being submitted in envelope  

  

 Envelope marked as Envelope for Financial Tender on Top 

and titled as “Financial Tender” for the  “Tender for 

development of Permanent Campus for IIITD” 

  

 Envelop is sealed, signed and stamped   
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Drawing 

 

BILL OF QUANTITIES 

 
S.No. SITC OF ITEM  Description Size Qty. Unit  RATE AMOUNT 

  Veg. Preparation Area             

1 Work Table  Top in 16swg SS Sheet bent down 50mm and in 
12mm oon front & both side excepting sides with 
splash back raised 150 above the working height of 
850mm bent 25mm at 90deg.and down 12mm.   

 Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor.  

 Structure 35x35x5mm MS angle duly painted with 
rust proof paint    

 Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

600x750x850+150 1 nos 

    

2 Large Sink Unit  Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both sides excepting sides with 
splash back raised 150mm above the working height 
of 850mm bent 25mm at 90deg.and down 25mm. 

  1” Dia. SS Pipe Cross Bracing on back & sides, front 
open 

  sink in 16swg thick s.s. sheet of size 
1050x600x300mm with all corners coved 
 38mm dia CP drain wastes 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1200x750x850+150 1 nos 
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3 Work Table  Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both side excepting sides with 
splash back raised 150 above the working height of 
850mm bent 25mm at 90deg.and down 12mm. 

 shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor.  

 Structure 35x35x5mm MS angle duly painted with 
rust proof paint.    

 Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1050x750x850+150 1 nos 

    

4 Chopping Board Table  Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both side excepting sides with 
splash back raised 150mm above the working height 
of 850mm bent 25mm at 90deg.and down 12mm. 
  Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

  Nylon chopping board of 50mm thick 

600x600x850+150 1 nos 
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5 Work Table 
 Top in 16swg SS Sheet bent down 50mm and in 

12mm on front & both side excepting sides with 
splash back raised 150 above the working height of 
850mm bent 25mm at 90deg .and down 12mm.   

 Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor.    

 Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1050x600x850+150 1 nos 

    

6 Veg. Cutting Machine Five blade attachment unit Table Top 1 nos     

                

  Bulk Cooking Area             

7 Tilting Rice Cooker  Bowl 100 ltr capacity made of 16 Swg sides with 12 
swg bottom fitted with 8 mm m.s. plate  

 Gas operated  

 4 0mm Glass Insulation   

 50mm dia. Ss pipe legs with flanges  

 Wheel with handle for worm gear tilting mechanism  

100 Ltrs 1 nos 

    

8 Work Table W/ Sink  Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both sides excepting sides with 
splash back raised 150mm above the working height 
of 850mm bent 25mm at 90deg.and down 12mm. 

  1” Dia. SS Pipe Cross Bracing on back & sides, front 
open,   

 sink in 16swg thick s.s. sheet of size600x600x250mm 
with all corners coved  

  38mm dia CP drain wastes   

 Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

750x750x850+150 1 nos 
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9 LOW HT. TABLE 
  Top in 16swg SS Sheet bent down 50mm and in 

12mm on all sides. 

   1” Dia. SS Pipe Cross Bracing on all sides. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

600X750X600 1 nos 

    

10 THREE BURNER 
COOKING RANGE 

  Top in 16swg SS Sheet bent down 50mm and in 
12mm on all sides 

  1” Dia. SS Pipe Cross Bracing on all sides. 

  Heavy duty removable grates of cast iron of 
size16”x16” 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

  slide out drip trays of 0.9mm thick s.s. sheet with 
16swg thick s.s. handle. 

  T35 burner with pilot flames. 

  individual needle control valves for burner and pilot 
flame recessed valves 

1500X600X850 1 nos 

    

11 WORK TABLE   Top in 16swg SS Sheet bent down 50mm and in 
12mm on all sides 

  Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

600X600X850 1 nos 
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12 TWO BURNER 
COOKING RANGE  Top in 16swg SS Sheet bent down 50mm and in 

12mm on all sides   1” Dia. SS Pipe Cross Bracing on 
all sides.  Heavy duty removable grates of cast iron 
of size16”x16” 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

 slide out drip trays of 0.9mm thick s.s. sheet with 
16swg thick s.s. handle. 

  T35 burner with pilot flames. 

  individual needle control valves for burner and pilot 
flame recessed valves 

1200X600X850 1 nos 

    

    

 

          

  Chappati Section 

 

          

13 Chappati Rolling Table    Top in 16swg SS Sheet bent down 50mm and in 
12mm on all sides 

  Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom shelf 
shall be provided 150 above floor. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1200x600x850 2 nos 
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14 Chappati Plate    Top in 16swg SS Sheet bent down 50mm and in 
12mm on all sides.    

 1” Dia. SS Pipe Cross Bracing on all sides. 

  Cooking surface made of 12mm thick polished m.s. 
plate 

   Front Pannel made of 18swg thick s.s. sheet & sides 
/ back in 
20swg s.s. sheet 

  2 nos. V shaped ribbon burners of 40000btu's / hr. 
capacity 
each, burner brackets of 25x25x3mm m.s. angles 
with facility 
for removing burners 

   slide out grease tray of 0.9mm thick s.s. sheet 

  individual needle control valves for each burner and 
pilot 
flame 

   Structure 35x35x5mm MS angle duly painted with 
rust proof 
paint. 

   Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

   12” wide puffer plate on RHS. 

1200x600x850 1 nos 

    

15 Chappati Collection 
Table 

   Top in 16swg SS Sheet bent down 50mm and in 
12mm on all sides 

   Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 38mm and 
in 12mm with resultant ends closed, welded and 
ground smooth. Underside 
shall be reinforced with 12/25x100x25/12 inverted 
channels. 
Bottom shelf shall be provided 150 above floor. 

   Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

   Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

  

1200x600x850 1 nos 
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  Dry Store             

16 Atta/Maida/Rice Bin  Bin made of 18 swg ss sheett   4” dia castor wheel  Ss 
lid half openable made of 20 swg 

600x600x600 6 nos 
    

17 Storage Rack  Shelves shall be constructed of no. 18swg stainless 
steel and shall have all sides turned down 1 ½” and 
in ½” with resultant ends closed, welded and 
ground smooth. Underside shall be reinforced with 
12/25x100x25/12 inverted channels. Bottom 
shelf shall be provided 6” above floor. 

  
  38mm Dia. SS Vertical pipe with adjustable bullet 
feet. 

900x450x1800 5 nos 

    

18 Weighing Scale    Electronic weighing scale 300 Kg. 1 nos     

                

  Dish Wash             

19 Dirty Dish Landing 
Table W/ Garbage 

Chute 

  Top in 16swg SS Sheet raised up @ 45 deg. bent 
down 50mm and in 12mm on front & both sides 
excepting sides with splash back raised 150mm 
above the working height of 850mm bent 25mm at 
90deg.and down 12mm. 
  integrated garbage chutes of size 150dia x 
100mm height in 
16swg s.s. sheet 

  1” dia. ss pipe cross bracing on back & both sides, 
front open. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1650x600x850+150 1 nos 
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20 Two Sink Unit   Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both sides excepting sides with 
splash back raised 50mm above the working height 
of 850mm bent 25mm at 90deg.and down 25mm. 

  1” Dia. SS Pipe Cross Bracing on back & sides, 
front open 

  sink in 16swg thick s.s. sheet of size 
600x600x300mm with all corners coved 

   38mm dia CP drain wastes 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1500x750x850+150 1 nos 

    

s21 Clean Dish Table    Top in 16swg SS Sheet bent down 50mm and in 
12mm on front & both side excepting sides with 
splash back raised 150 above the working height of 
850mm bent 25mm at 90deg.and down 12mm. 

  Shelves shall be constructed of no. 18swg 
stainless steel and shall have all sides turned down 
38mm and in 12mm with resultant ends closed, 
welded and ground smooth. Underside 
shall be reinforced with 12/25x100x25/12 inverted 
channels. 
Bottom shelf shall be provided 150 above floor. 

  Structure 35x35x5mm MS angle duly painted with 
rust proof paint. 

  Legs will be made of 38mm Dia. S.S. pipe with 
adjustable bullet feet. 

1150x600x850+150 1 nos 

    

22 Clean Dish Rack   Shelves shall be constructed of no. 18swg 
stainless steel andd shall have all sides turned 
down 1 ½” and in ½” with resultant ends closed, 
welded and ground smooth. Underside shall be 
reinforced with 12/25x100x25/12 inverted 
channels. Bottomshelf shall be provided 6” above 
floor. 

 38mm Dia. SS Vertical pipe with adjustable bullet 
feet. 

900x450x1800 3 nos 
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  Veg. Store             

23 Storage Rack  Shelves shall be constructed of SS wire mesh with 
framee work of 7 MM SS Rod. Bottom shelf shall 
be provided 6” above floor.   

 38mm Dia. SS Vertical pipe with adjustable bullet 
feet. 

900x450x1800 5 nos 

    

                

  Wet Area             

24 Dough Kneader   Body completely constructed of heavy duty cast 
iron with gear box mounted on the top the mixing 
bowl of ss sheet 14 
swg with handle 

  the dough kneading machine is comes with single 
attachment 

  the machine is operated electrically with a motor 
of 1hp. on single phase. 

25 Kg. 1 nos 

    

25 Pulveriser    SS body with stand & top loading 

   Front accessible doors 

   1.5 HP motor 

  2 nos 

    

26 Potato Peelar  SS drum with emry lining inside 

  2 HP electric motor 

   SS Exit door with continuous water supply socket 

10 Kg. 1 nos 

    

                

27 WET GRINDER  SS rotating drum with ss covering 

 Heavy duty gear box with 2 HP motor crompton 
make  220V 

10Ltrs. 1 nos 

    

  Pot Wash Area             

28 Pot Rack  Shelves shall be constructed of 25mm Dia. 
stainless steel l pipe .  . 

 38mm Dia. SS Vertical pipe with adjustable bullet 
feet. 

1200x600x1200 1 nos 
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29 Providing & fixing 
electrical panel for 
kitchen as per SLD  

SITC of electrical panel for all the power outlets as 
required for the kitchen equipment complete. Shop 
drawing to be submitted by vendor for approval prior 
to execution. 

  1 nos 

    

30 Providing & Fixing, 
testing & 

commissioning of  Gas 
pipeworks with Ms “C” 

classes ERW pipe  

Gas piping as per Is: 1239 including all forged/seamless 
fittings, valves ,copper pipes for connections, steel 
Elbows complete as per standards and requirements of 
IGL, GAIL, fire & explosive department including 
approvals as required. 

  10 m 

    

31 Three sink unit:  Top and sink made of 16swg. SS sheet and bottam 
shelf of 18swg. SS sheet 304,  

 legs will be made of ss round pipe with nylon 
adjustable feet. (size-72'x27'x34'+6) 

  1 no 

    

32 Three sink unit:  Top and sink made of 16swg. SS sheet and bottam 
shelf of 18swg.  

 SS sheet 304, legs will be made of ss round pipe 
with nylon adjustable feet.(size-60'x24'x34'+6) 

  1 no 

    

                

    Total including freight cartage loading unloading lifting 
complete 

      
    

    GST           

    Total including GST           

 

In words ________________________________________________________________________ 
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